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GENERAL NOTES

l. DO NOT SCALE DRANINGS.

2.  ALL DIMENSIONS ARE TO BE VERIFIED
ON SITE .

3. VERIFY ALL EXISTING CONSTRUCTION

ON SITE THAT ARE TO REMAIN.

4. BRING ALL OMISSIONS AND

DISCREPANCIES, INCLUDING DIMENSIONS TO

THE ATTENTION OF THE ARCHITECT PRIOR TO
COMMENCEMENT OF ANY WORK.

5. THE ARCHITECT IS NOT RESPONSIBLE
FOR THE CONTRACTOR'S MEANS, METHODS

AND OR TECHNIQUES IN THE CONSTRUCTION

OF THIS FACILITY.

6. ALL WORK SHALL BE PERFORMED IN

ACCORDANCE WITH NATIONAL BUILDING

CODE AND ALL LOCAL AND PROVINCIAL
BY LANWS.

INTERIOR FINISH SCHEDULE

a‘ ROOM FLOOR WALLS CEILINGS REMARKS

| NO. ROOM NAME BASE NORTH EAST SOUTH WEST FIRE FIRE

LEVEL 1 RATING RATING
O] VESTIBULE cT CT EX-P EX-P EX-P EX-P — GB-P - —
102 LoBBY cT CT EX-P GB-P / 6L GB-P / EX-P | EX-P — GB-P — —
103 MEETING ROOM C RB GB-P GB-P GB-P GB-P - SAT — -
04 MEETING ROOM C RB GB-P GB-P GB-P GB-P — SAT - —
|05 ELECTRICAL ROOM VCT RB GB-P GB-P EX-P GB-P — ES-P - —
106 PRINT CENTRE C RB GB-P GB-P GB-P GB-NC —- GB-P — —
o1 VESTIBULE Vil RB EX-P EX-P EX-P EX-P — EX-P — —
08 CAFETERIA Vii RB EX-P / 6B-WC| EX-P EX-P EX-P - SAT — —
loq SERVERY EX EX EX-P EX-P EX-P - — EX — -
15 WASHROOM T cT EX-P EX-P GB-P GBP — GB-P — -
6 KITCHENETTE VT RB EX-P GB-P GB-P/NC EX-P -~ eB-P / SAT | - —
IKi CORRIDOR VT RB EX-P / GB-P | GB-P EX-P / GB-P | 6B-P - GB-P / SAT | — —
A SOFT SEATING C RB GB-NC GB-P GB-P EX-P — GBP / SAT | — —
E MALE WASHROOM EX EX EX EX EX EX — EX — —
li9 FEMALE WASHROOM EX EX EX EX EX EX - EX — —
120 ELEVATOR LOBBY Vii RB — EX-P — EX-P — GB-P — —
121 PRINT CENTRE C RB GB-P EX-P GB-P GB-WC — GB-P / SAT | - —
122 COMMUNICATION ROOM VCT RB GBP EX-P EX-P GB-P — ES-P — —
123 OPEN OFFICE C RB EX-P / GB-P | EX-P EX-P EX-P —- eB-P /SAT |- —
124 MEETING ROOM C RB GB-P EX-P / GB-P | 6B-P GB-P — GB-P — —
125 LIBRARY VCT RB GB-P GB-P GB-P GB-P — GB-P — —
126 MEETING ROOM C RB GB-P GB-P GB-P GB-P — SAT - —
127 PRINT CENTRE C RB GB-P GB-NC GB-P GB-P — GB-P — —
128 JANITOR'S ROOM NVCT RB GB-P GB-P GB-P EX-P / 6B-P | — GBP — -
129 MEETING ROOM C RB GB-P GB-P GB-P GB-P — SAT - -
130 MEETING ROOM C RB GB-P GB-P GB-P GB-P — SAT — -
El VESTIBULE cT cT EX-P EX-P EX-P EX-P — EX — -
132 FILE CRIB EX RB EX-P EX-P EX-P EX-P - EX - —
133 MEETING ROOM C RB GB-P GB-P GB-P EX-P — SAT / 6BP | — —
134 MECHANICAL ROOM EX EX EX EX EX EX — EX - —
135 CORRIDOR VT RB EX-P — EX-P / EBP | — — SAT — —
I35A SOFT SEATING C RB GB-P GB-P GB-NC EX-P - GBP — —
136 MECHANICAL SPACE EX EX EX EX EX EX — EX — -
137 MAILROOM VT RB GB-P EX-P / GB-P | GB-WC GB-P — SAT - —-
EE PRINTER ROOM Vii RB GB-NC GB-P EX-P GB-NC — SAT — —
139 OPEN OFFICE C RB EX-P GB-NC GB-P GB-P/NCP — SAT — -
140 OPEN OFFICE C RB EX-P / GB-P | EX-P / GB-P | GB-P GB-NC — SAT — —
140A PRINT CENTRE VT RB EX-P EX-P GB-P eB-P — SAT — —
141A IT LAB SDT RB EX-P GB-P GB-P eB-P — GB-P — —
1418 COMMUNICATION ROOM SDT RB EX-P GB-P GB-P GB-P — GB-P — —
142 IT ROOM SDT RB GB-P EX-P GB-P GB-P —- eB-P — -
143 MEETING ROOM C RB GB-P GB-P GB-P GB-P —- GB-P / SAT | - —
144 STOCKROOM VCT RB GB-P EX-P EX-P GB-P — SAT — —
145 GARBAGE ROOM EX EX EX EX EX EX - EX — —
146 CORRIDOR VCT RB EX-P / GB-P_| EX-P GB-P — — SAT = -
147 LOADING BAY EX EX EX EX EX EX — EX — —
148 SECURITY OFFICE VCT RB GB-P GB-P GB-P / 6L GB-P -- SAT / 6B-P | — —-
144 CORRIDOR EX EX EX-P EX-P GB-P 6B-P / EX-P | - SAT — —
150 LOBBY / WAITING AREA cT cT GB-P / EX-P_| EX-P EX-P GB-P — GB-P — -
151 MEETING ROOM VCT RB EX-P EX-P EX-P EX-P — GB-P — —
152 MEETING ROOM VCT RB EX-P EX-P EX-P EX-P — GB-P — —
153 VESTIBULE VCT RB EX-P EX-P GB-P EX-P / 6B-P |- GB-P — -
154 ELECTRICAL ROOM VCT RB GB-P EX-P EX-P EX-P / 6B-P | - ES-P — —
56 WASHROOM EX EX EX EX EX EX — EX - —
58 CORRIDOR EX EX EX EX-P / 6B-P | EX-P / 6B-P | EX / GB-P — EX — —
54 STORAGE EX EX EX EX-P / éB-P | EX-P / GB-P | EX — SAT — —
6| - — — - — — - - - — -
162 SPRINKLER ROOM — — — - - — - — — —
163 TELEPHONE ROOM — — — — — — — — - —
67 MECHANICAL ROOM — — — — — - — — - -
168 - — — — — — - — — - —
LEVEL 3
309 SOFT SEATING AREA C RB EX-P GB-NC — GBP —- GB-P - —
310 SOFT SEATING AREA C RB EX-P — — EX-P - SAT —- —
3| SOFT SEATING AREA C RB EX-P — EX-P EX-P - SAT — -
312 MALE WASHROOM EX EX EX EX EX EX —- EX — —
¢ 313 FEMALE WASHROOM EX EX EX EX EX EX - EX — —

314 LOBBY VT RB GB-P / &L EX-P EX-P EX-P / 6B-P | -- GB-P — —
320 OPEN OFFICE C RB EX-P EX-P / GB-P | EX-P EX-P — SAT — —
32| MEETING ROOM C RB EX-P EX-P GB-P GBP — SAT — -
322 MEETING ROOM C RB GB-P EX-P GB-P GB-P - SAT — —
324 OPEN OFFICE C RB EX-P / 6B-P | EX-P EX-P EX-P - SAT - —
325 ELECTRICAL ROOM EX EX EX EX EX EX - EX — —
326 OFFICE C RB GB-P EX-P GB-P GB-P — SAT — —
327 MEETING ROOM C RB EX-P EX-P EX-P EX-P —- GB-P / SAT |- —
326 OFFICE C RB EX-P EX-P EX-P EX-P - SAT = —
329 MEETING RECEPTION C/NT RB GB-P GB-P EX-P EX-P - SAT —- —
330 COMMUNICATIONS ROOM EX EX EX EX EX EX — EX — —
33| STAFF LUNCHROOM VT RB EX-P GB-NC EX-P / 6B-P_| GB-P - GB-P — —
334 MEETING C RB GB-P EX-P EX-P GB-P - SAT — —

1.  ALL WORK SHALL BE PERFORMED BY

FLOOR

EX - EXISTING

BASE

RB - RUBBER BASE

VCT - VINYL TILE CT - CERAMIC TILE BASE
C - CARPET TILE EX - EXISTING

SDT - STATIC DISSIPATIVE TILE
CT - CERAMIC TILE

VT - RESILIENT TILE

WALLS

EX - EXISTING,

GB - &YPSUM BOARD,
P = PAINTED
WC = WALLCOVERING

P = NEW PAINT ON EXISTING WALL
WC = NEW WALLCOVERING ON EXISTING WALL

CEILING

ES - EXPOSED STRUCTURE

ESP - EXPOSED TO STRUCTURE, PAINTED

6B - GYPSUM BOARD, PAINTED

SGB - SUSPENDED &YPSUM BOARD, PAINTED

SAT - SUSPENDED ACOUSTIC TILE

Omm 10
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NOTE: REFER TO REFLECTED CEILING PLANS (SHEET A-20I, A-202) FOR CEILING / BULKHEAD HEIGHTS.

QUALIFIED PERSONS AND WORKMANSHIP
SHALL BE TO THE OWNER'S AND
ARCHITECT'S SATISFACTION.

8. GENERAL CONTRACTOR SHALL
PROTECT WORK AND OWNER'S PROPERTY
FROM DAMAGE THAT MAY ARISE AS A
RESULT OF THIS CONTRACT. MAKE GOOD
ANY DAMAGES DUE TO THIS CONSTRUCTION.

9. CONTRACTOR IS RESPONSIBLE FOR
CUTTING AND PATCHING AS REQUIRED BY
HIS SUBTRADE. HE IS RESPONSIBLE TO MAKE
SOO0D ALL TRADES.
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