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Part 1 General 

1.1 REFERENCES 

.1 Definitions: 

.1 Hazardous Materials: dangerous substances, dangerous goods, hazardous 

commodities and hazardous products, include but not limited to:  poisons, 

corrosive agents, flammable substances, ammunition, explosives, radioactive 

substances, or materials that endanger human health or environment if handled 

improperly. 

.2 Waste Management Co-ordinator (WMC): contractor representative responsible 

for supervising waste management activities as well as co-ordinating related, 

required submittal and reporting requirements. 

.3 Waste Audit (WA): detailed inventory of materials in building. Involves 

quantifying by volume/weight amounts of materials and wastes generated during 

construction, demolition, deconstruction, or renovation project. Indicate 

quantities of reuse, recycling and landfill. 

.4 Waste Reduction Workplan (WRW): written report which addresses 

opportunities for reduction, reuse, or recycling of materials. WRW is based on 

information acquired from WA. 

.2 Reference Standards: 

.1 CSA International 

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 

Structures. 

.2 Department of Justice Canada (Jus) 

.1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37. 

.2 Canadian Environmental Protection Act (CEPA), 1999, c. 33. 

.1 SOR/2003-2, On-Road Vehicle and Engine Emission 

Regulations. 

.2 SOR/2006-268, Regulations Amending the On-Road Vehicle 

and Engine Emission Regulations. 

.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34. 

1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-Installation Meetings: 

.1 Convene pre-installation meeting 1 week prior to beginning Work, with  

Departmental Representative in accordance with Section 01 31 19 - Project 

Meetings to: 

.1 Verify project requirements. 

.2 Verify existing site conditions adjacent to demolition work. 

.3 Co-ordination with other construction subtrades. 

.2 Hold project meetings every week. 

.3 Ensure site supervisor, subcontractor representatives, and WMC attend. 
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.4 WMC must provide verbal report on status of waste diversion activity at each 

meeting. 

.2 Scheduling: 

.1 Employ necessary means to meet project time lines without compromising 

specified minimum rates of material diversion. 

.1 In event of unforeseen delay notify Departmental Representative in 

writing. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 At least 10 days prior to start of demolition, submit demolition procedure for review by 

Departmental Representative. 

.3 WMC is responsible for fulfilment of reporting requirements. 

.4 Prior to beginning of Work on site submit detailed Waste Reduction Workplan in 

accordance with Section 01 74 21 - Construction/Demolition Waste Management and 

Disposal and indicate: 

.1 Descriptions of and anticipated quantities of materials to be salvaged reused, 

recycled and land filled. 

.2 Schedule of selective demolition. 

.3 Number and location of dumpsters. 

.4 Anticipated frequency of tippage. 

.5 Name and address of waste facilities. 

.5 Submit copies of certified weigh bills from authorized disposal sites and reuse and 

recycling facilities for material removed from site on a monthly basis. 

.1 Written authorization from Departmental Representative is required to deviate 

from facilities listed in Waste Reduction Workplan. 

.6 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Reduction Workplan highlighting recycling and 

salvage requirements. 

1.4 QUALITY ASSURANCE 

.1 Regulatory Requirements:  Ensure Work is performed in compliance with CEPA, and 

applicable Provincial and Municipal regulations. 

1.5 SITE CONDITIONS 

.1 Environmental protection: 

.1 Complete Work in accordance with Section 01 35 43 - Environmental 

Procedures. 
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1.6 EXISTING CONDITIONS 

.1 If material resembling spray or trowel applied asbestos or other substance listed as 

hazardous be encountered in course of demolition, stop work, take preventative measures, 

and notify Departmental Representative immediately. Proceed only after receipt of 

written instructions has been received from Departmental Representative. 

.2 Structures to be demolished are based on their condition on date that tender is accepted. 

.1 Remove, protect and store salvaged items as directed by Departmental 

Representative. Salvage items as identified by Departmental Representative. 

Deliver to Departmental Representative as directed. 

Part 2 Products 

Not used. 

Part 3 Execution 

3.1 PREPARATION 

.1 Protection of in-place conditions: 

.1 Prevent movement, settlement or damage of adjacent structures, services, and 

paving. 

.1 Provide bracing, shoring as required. 

.2 Repair damage caused by demolition as directed by Departmental 

Representative. 

.2 Support affected structures and, if safety of structure being demolished or 

services appears to be endangered, take preventative measures, stop Work and 

immediately notify Departmental Representative. 

.3 Prevent debris from blocking surface drainage system, mechanical and electrical 

systems which must remain in operation. 

.2 Surface Preparation: 

.1 Disconnect and re-route electrical service lines entering elements to be 

demolished. 

.1 Post warning signs on electrical lines and equipment which must remain 

energized to serve other properties during period of demolition. 

.2 Protect mechanical services. 

.1 Natural gas supply lines: in accordance with gas company requirements. 

.2 Sewer and water lines: in accordance with authority having jurisdiction. 

.3 Underground or embedded services: in accordance with authority having 

jurisdiction. 

.3 Do not disrupt active or energized utilities designated to remain undisturbed. 

.4 Remove rodent and vermin as required by Departmental Representative. 
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3.2 DEMOLITION 

.1 Do demolition work in accordance with Section 01 56 00 - Temporary Barriers and 

Enclosures. 

.2 Blasting operations not permitted. 

.3 Remove contaminated or dangerous materials as defined by authorities having 

jurisdiction, relating to environmental protection, from site and dispose of in safe manner 

to minimize danger at site or during disposal. 

.4 Prior to start of Work, remove contaminated or hazardous materials as directed by  

Departmental Representative from site and dispose of at designated disposal facilities in 

safe manner and in accordance with TDGA and other applicable requirements. 

.5 Demolish existing barriers along roadway where indicated. 

.6 Crush concrete generated due to demolition to size suitable for recycling. 

.1 Identify markets which will accept crushed material as aggregate. 

.2 For further information regarding acceptable uses contact Provincial aggregate 

producers associations. 

.7 At end of each day's work, leave Site in safe and stable condition. 

.8 Demolish to minimize dusting. Keep materials wetted as directed by Departmental 

Representative. 

.9 Remove and dispose of demolished materials except where noted otherwise and in 

accordance with authorities having jurisdiction. 

3.3 CLEANING 

.1 Waste Management: separate waste materials for recycling in accordance with Section 

01 74 21 - Construction/Demolition Waste Management and Disposal 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

.2 Divert excess materials from landfill to site approved by Departmental Representative. 

.3 Designate appropriate security resources/measures to prevent vandalism, damage and 

theft. 

.4 Locate stockpiled materials convenient for use in new construction. Eliminate double 

handling wherever possible. 

END OF SECTION 




