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Part1 General
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Part 3

3.1

3.2

3.3

Shore and brace excavations, protect slopes and banks and performall work in accordance with
Federal, Provincial and Municipal regulations whichever is more stringent.

BURIED SERVICES

Before commencing work verify and establish the location of all buried services onand adjacent
to the site.

Arrange with appropriate authority for relocation of buried services that interfere with execution
of work. Pay costs of relocating services.

PROTECTION
Keep excavations clean, free of standing water, and loose soil.

Protect buried services that are required to remain undisturbed.

Products

BACKFILL MATERIALS

Graded granular material 25 mm minus (base gravel).

Backfill materials shall be tested by a certified laboratory to verify that they meet analytical
requirements listed in the specification.

Departmental Representative to approve backfill materials to be used, within 2 weeks prior to
start of backfilling activities.

Execution

SITEPREPARATION

Remove obstructions, from surfaces to be excavated within limits indicated.

CLEARING AND GRUBBING

Dispose of cleared and grubbed material to disposal areas acceptable to authority having
jurisdiction and / or owner.

STOCKPILING

Stockpile fill materials in areas designated by Departmental Representative.
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1 Stockpile granular materials in manner to prevent segregation.
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3.5

3.6

Protect fill materials from contamination.

EXCAVATION
Topsoil stripping:

1 Strip topsoil to depths as directed by Departmental Representative. Avoid mixing
topsoil with subsoil.
2 Strip topsoil over areas to be covered by new construction, over areas where grade

changes are required, and so that excavated material may be stockpiled without
covering topsoil.

3 Stockpile in locations as directed by Departmental Representative.
Excavate as required to carry out work. Do not disturb soil or rock below bearing surfaces.
Notify Departmental Representative when excavations are complete.

Excavate for UST removal. In addition, remove all topsoil, organic matter, debris and other loose
and harmful matter encountered at sub grade level.

BACKEFILLING

Do not proceed with backfilling at UST removal sites until completion of following:

1 Confirmatory soil sampling results meet applicable CCME standards, as directed by
Department Representative.

Compaction of granular base: compact existing sub grade under walks, paving, and slabs on
grade, to same compaction as specified for fill. Fill excavated areas with gravel compacted as
specified for fill.

Placing:

1 Place backfill, fill and base course material in 300 mm lifts. Add water as required to
achieve specified density.

2 Match the final grade with the existing grade.

Compaction: compact each layer of material 98% SPMDD.

GRADING

Reinstate the site with gravel, stripped top soil and any confirmed clean excavated materials.
Minimal amount of excess gravel to be placed on top of backfilled area following compaction.
Match the final grade with the existing grade.

Grade so that water will drain away from buildings, walls and paved areas.
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