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1 WASTE
MANAGEMENT GOALS

2 DEFINITIONS

Prior to start of Work conduct meeting with
Departmental Representative to review and
discuss PWGSC's waste management goals.

PWGSC's waste management goal 75 percent of
total project waste to be diverted from
landfill sites. Provide Departmental
Representative documentation certifying that
waste management, recycling, reuse of
recyclable and reusable materials have been
extensively practiced.

Accomplish maximum control of solid
construction waste.

Preserve environment and prevent pollution
and environment damage.

Demolition Waste Audit (DWA): relates to
actual waste generated from project.

Inert Fill: inert waste - exclusively asphalt
and concrete.

Materials Source Separation Program (MSSP) :
consists of series of ongoing activities to
separate reusable and recyclable waste
material into material categories from other
types of waste at point of generation.

Recyclable: ability of product or material
to be recovered at end of its life cycle and
re-manufactured into new product for reuse.

Recycle: process by which waste and
recyclable materials are transformed or
collected for purpose of being transferred
into new products.

Recycling: process of sorting, cleansing,
treating and reconstituting solid waste and
other discarded materials for purpose of
using in altered form. Recycling does not
include burning, incinerating, or thermally
destroying waste.

Reuse: repeated use of product in same form
but not necessarily for same purpose. Reuse
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includes:
.1 Salvaging reusable materials from

re-modelling projects, before demolition
stage, for resale, reuse on current project
or for storage for use on future projects.
.2 Returning reusable items including
pallets or unused products to vendors.

.8 Salvage: removal of structural and
non-structural materials from
deconstruction/disassembly projects for
purpose of reuse or recycling.

.9 Separate Condition: refers to waste sorted
into individual types.

.10 Source Separation: acts of keeping different
types of waste materials separate beginning
from first time they became waste.

.11 Waste Management Co-ordinator (WMC) :
Contractor representative responsible for
supervising waste management activities as
well as coordinating related, required
submittal and reporting requirements.

.12 Waste Reduction Workplan (WRW): written
report which addresses opportunities for
reduction, reuse, or recycling of materials.

3 DOCUMENTS .1 Maintain at job site, one copy of following
documents:
.1 Demolition Waste Audit.
.2 Waste Reduction Workplan.
.3 Material Source Separation Plan.
.4 Schedules completed for project.

4 SUBMITTALS .1 Submittals in accordance with Section
01 33 00.
.2 Prepare and submit following prior to project
start-up:

.1 Submit 2 copies of completed Waste
Reduction Workplan (WRW): Schedule B.

.2 Submit 2 copies of completed Demolition
Waste Audit (DWA): Schedule C.

.3 Submit before final payment summary of waste
materials salvaged for reuse, recycling or



Project Number CONSTRUCTION/DEMOLITION Section 01 74 21
R.058538.001 WASTE MANAGEMENT AND Page 3
DISPOSAL

disposal by project using
deconstruction/disassembly material audit

form.

.1 Failure to submit could result in hold
back of final payment.

.2 Provide receipts, scale tickets,

waybills, and show quantities and types of
materials reused, recycled or disposed of.
.3 For each material reused, sold or
recycled from project, include amount in
tones or quantities by number, type and size
of items and the destination.

.4 For each material land filled or
incinerated from project, include amount of
material and identity of landfill,
incinerator or transfer station.

5 WASTE REDUCTION .1 Prepare WRW prior to project start-up.
WORKPLAN (WRW)

.2 WRW should include but not limited to:
.1 Destination of materials listed.
.2 Deconstruction/disassembly techniques
and sequencing.
Schedule for
deconstruction/disassembly.
Location.
Security.
Protection.
Clear labeling of storage areas.
Details on materials handling and
removal procedures.
.9 Quantities for materials to be salvaged
for reuse or recycled and materials sent
to landfill.
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.3 Structure WRW to prioritize actions and
follow 3R's hierarchy, with Reduction as
first priority, followed by Reuse, then

Recycle.
.4 Describe management of waste.
.5 Identify opportunities for reduction, reuse,

and recycling of materials.

.6 Post WRW or summary where workers at site are
able to review content.

.7 Set realistic goals for waste reduction,
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6 DEMOLITION
WASTE AUDIT (DWA)

7 MATERIALS
SOURCE SEPARATION
PROGRAM (MSSP)

8 WASTE
PROCESSING SITES

recognize existing barriers and develop
strategies to overcome these barriers.

Monitor and report on waste reduction by
documenting total volume and cost of actual
waste removed from project.

Prepare DWA prior to project start-up.
Complete DWA: Schedule A.

Provide inventory of quantities of materials
to be salvaged for reuse, recycling, or
disposal.

Prepare MSSP and have ready for use prior to
project start-up.

Implement MSSP for waste generated on project
in compliance with approved methods and as
reviewed by Departmental Representative.

Provide on-site facilities for collection,
handling, and storage of anticipated
quantities of reusable and recyclable
materials.

Provide containers to deposit reusable and
recyclable materials.

Locate containers in locations, to facilitate
deposit of materials without hindering daily
operations.

Locate separated materials in areas which
minimize material damage.

Collect, handle, store on-site, and transport
off-site, salvaged materials in separate
condition.

.1 Transport to approved and authorized
recycling facility or to users of material
for recycling.

Use Provincial Ministry Office recognized and
listed processing sites pertaining to reuse
and recycle centres and waste processing
sites.
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9 STORAGE, .1 Store, materials to be reused, recycled and
HANDLING AND salvaged in locations as directed by
PROTECTION Departmental Representative.
.2 Unless specified otherwise, materials for

removal become Contractor's property.

.3 Separate non-salvageable materials from
salvaged items. Transport and deliver
non-salvageable items to licensed disposal
facility.

.4 Protect structural components not removed for
demolition from movement or damage.

.5 Support affected structures. If safety of
building is endangered, cease operations and
immediately notify Departmental
Representative.

.6 Protect surface drainage, mechanical and
electrical from damage and blockage.

.7 Separate and store materials produced during
dismantling of structures in designated
areas.

.8 Prevent contamination of materials to be

salvaged and recycled and handle materials
in accordance with requirements for
acceptance by designated facilities.

.1 On-site source separation is
recommended.

.2 Remove co-mingled materials to off-site
processing facility for separation.

.3 Provide waybills for separated
materials.

10 DISPOSAL OF .1 Do not bury rubbish or waste materials.
WASTES

.2 Do not dispose of waste, volatile materials,
mineral spirits, oil, paint thinner into
waterways, storm, or sanitary sewers.

.3 Keep records of construction waste including:
.1 Number and size of bins.
.2 Waste type of each bin.
.3 Total tonnage generated.
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.4 Tonnage reused or recycled.
.5 Reused or recycled waste destination.

.4 Remove materials from deconstruction as
deconstruction/disassembly Work progresses.

.5 Prepare project summary to verify destination
and quantities on a material-by-material
basis as identified in pre-demolition
material audit.

11 USE OF SITE .1 Execute Work with least possible interference
AND FACILITIES or disturbance to normal use of premises.
12 SCHEDULING .1 Co-ordinate Work with other activities at
site to ensure timely and orderly progress
of Work.
13 APPLICATION .1 Do Work in compliance with WRW.
.2 Handle waste materials not reused, salvaged,

or recycled in accordance with appropriate
regulations and codes.

14 CLEANING .1 Remove tools and waste materials on
completion of Work, and leave work area in
clean and orderly condition.

.2 Clean-up Work area as work progresses.

.3 Source separate materials to be
reused/recycled into specified sort areas.



Project Number

CONSTRUCTION/DEMOLITION

Section 01 74 21

R.058538.001 WASTE MANAGEMENT AND Page 7
DISPOSAL
15 DEMOLITION .1 Schedule C - Demolition Waste Audit (DWA) :
WASTE AUDIT (DWA)
(1) (2) (3) Unit (4) (5) (6) (7)
Material Quantity Total Volume Weight Remarks
Description (cum) (cum) and
Assumptions

Such as;

Metal

Gravel

Roofing

Wood

END OF SECTION



