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1 INSPECTION       

 

 

 

.1 Provide Engineering and Roof Inspection / 

Testing Services prior to commencing work. 

Produce Shop Drawings of  construction 

details showing: 

  1. Typical cross section of new roof 
assembly and existing roof 

2. Typical details of eave and gable-end 
wall flashings, fascia and rainwater 

hardware. 

3. Engineering design to secure new roof 
assembly to existing structure 

detailing and describing methodology 

for designing the roof to withstand the 

site’s high wind conditions. 

 

 

 .2  Allow Departmental Representative access to 

Work. If part of Work is in preparation at 

locations other than Place of Work, allow 

access to such Work whenever it is in 

progress.  

 

.3  Ensure roof is inspected on a weekly basis 

by contractor’s roof inspection service 

during construction.  Provide weekly reports 

from roof inspection to the Departmental 

Representative. 

 

.4  If Contractor covers or permits to be covered 

Work that has been designated for special 

tests, inspections or approvals before such 

is made, uncover such Work, have inspections 

or tests satisfactorily completed and make 

good such Work.  

 

.5  Departmental Representative will inspect 

the work in progress with internal to PWGSC 

staff. Contractor to coordinate such site 

visits with Departmental Representative. 

 

.6 Departmental Representative will order part 

of Work to be examined if Work is suspected 

to be not in accordance with Contract 

Documents. If, upon examination such work 

is found not in accordance with Contract 

Documents, correct such Work and pay cost 

of examination and correction. If such Work 

is found in accordance with Contract 
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Documents, Departmental Representative 

shall pay cost of examination and 

replacement. 

 

2 INSPECTION AGENCIES  

 

 

.1  Provide; 

 .1 Structural Engineer, Roof 

Inspection/Testing Agencies will be engaged 

by Contractor for purpose of detail design, 

inspecting and/or testing portions of Work.  

 .2 Cost of such services will be borne by 

Contractor. 

 

.2  Provide equipment required for executing 

inspection and testing by appointed 

agencies.  

 

.3  Employment of inspection/testing agencies 

does not relax responsibility to perform 

Work in accordance with Contract Documents.  

 

.4  If defects are revealed during inspection 

and/or testing, appointed agency will 

request additional inspection and/or 

testing to ascertain full degree of defect. 

Correct defect and irregularities as advised 

by Departmental Representative at no cost 

to Departmental Representative. Pay costs 

for retesting and re-inspection.  

 

3 ACCESS TO WORK   

 

 

.1  Allow inspection/testing agencies access to 

Work, off site manufacturing and fabrication 

plants.  

 

.2  Co-operate to provide reasonable facilities 

for such access.  

 

 

4 PROCEDURES       

 

 

.1  Coordinate inspections on weekly basis or 

more frequently if necessary. Notify 

appropriate agency and Departmental 

Representative in advance of inspector’s 

site visit, in order that attendance 

arrangements can be made.  

 

.2  Submit samples and/or materials required for 

testing, as specifically requested in 

specifications. Submit with reasonable 

promptness and in orderly sequence to not 

cause delays in Work.  
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.3  Provide labour and facilities to obtain and 

handle samples and materials on site. 

Provide sufficient space to store and cure 

test samples.  

 

5 REJECTED WORK    

 

 

.1  Remove defective Work, whether result of 

poor workmanship, use of defective products 

or damage and whether incorporated in Work 

or not, which has been rejected by 

Departmental Representative as failing to 

conform to Contract Documents. Replace or 

re-execute in accordance with Contract 

Documents.  

 

.2  Make good other Work damaged by such removals 

or replacements promptly.  

 

.3  If in opinion of Departmental Representative 

it is not expedient to correct defective Work 

or Work not performed in accordance with 

Contract Documents, Owner will deduct from 

Contract Price difference in value between 

Work performed and that called for by 

Contract Documents, amount of which will be 

determined by Departmental Representative. 

 

6 REPORTS          

 

 

.1  Submit 4 copies of inspection and test 

reports to Departmental Representative. 

 

.2  Provide copies to subcontractor of work 

being inspected or tested and manufacturer 

or fabricator of material being inspected 

or tested.  

 

7 Submittals        

 

 

.1  Submit roof inspection report and engineer’s 

report to Departmental Representative prior 

to commencing work.  

 

.2  Submit shop drawings and details to 

Departmental Representative prior to 

commencing work. 

 

.3  Submit weekly roof inspection reports to 

Departmental Representative prior as work 

progresses.  

END OF SECTION 

 


