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1 INSPECTION

Provide Engineering and Roof Inspection /
Testing Services prior to commencing work.
Produce Shop Drawings of construction
details showing:

1. Typical cross section of new roof
assembly and existing roof

2. Typical details of eave and gable-end
wall flashings, fascia and rainwater
hardware.

3. Engineering design to secure new roof
assembly to existing structure
detailing and describing methodology
for designing the roof to withstand the
site’s high wind conditions.

Allow Departmental Representative access to
Work. If part of Work is in preparation at
locations other than Place of Work, allow
access to such Work whenever it is in
progress.

Ensure roof is inspected on a weekly basis
by contractor’s roof inspection service
during construction. Provide weekly reports
from roof inspection to the Departmental
Representative.

If Contractor covers or permits to be covered
Work that has been designated for special
tests, inspections or approvals before such
is made, uncover such Work, have inspections
or tests satisfactorily completed and make
good such Work.

Departmental Representative will inspect
the work in progress with internal to PWGSC
staff. Contractor to coordinate such site
visits with Departmental Representative.

Departmental Representative will order part
of Work to be examined if Work is suspected
to be not in accordance with Contract
Documents. If, upon examination such work
is found not in accordance with Contract
Documents, correct such Work and pay cost
of examination and correction. If such Work
is found in accordance with Contract
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Documents, Departmental Representative
shall pay cost of examination and
replacement.

2 INSPECTION AGENCIES .1 Provide;
.1 Structural Engineer, Roof
Inspection/Testing Agencies will be engaged
by Contractor for purpose of detail design,
inspecting and/or testing portions of Work.
.2 Cost of such services will be borne by
Contractor.

.2 Provide equipment required for executing
inspection and testing by appointed
agencies.

.3 Employment of inspection/testing agencies
does not relax responsibility to perform
Work in accordance with Contract Documents.

.4 If defects are revealed during inspection
and/or testing, appointed agency will
request additional inspection and/or
testing to ascertain full degree of defect.
Correct defect and irregularities as advised
by Departmental Representative at no cost
to Departmental Representative. Pay costs
for retesting and re-inspection.

3 ACCESS TO WORK .1 Allow inspection/testing agencies access to
Work, off site manufacturing and fabrication
plants.

.2 Co-operate to provide reasonable facilities

for such access.

4 PROCEDURES .1 Coordinate inspections on weekly basis or
more frequently if necessary. Notify
appropriate agency and Departmental
Representative in advance of inspector’s
site visit, in order that attendance
arrangements can be made.

.2 Submit samples and/or materials required for
testing, as specifically requested in
specifications. Submit with reasonable
promptness and in orderly sequence to not
cause delays in Work.
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5 REJECTED WORK

6 REPORTS

7 Submittals

Provide labour and facilities to obtain and
handle samples and materials on site.
Provide sufficient space to store and cure
test samples.

Remove defective Work, whether result of
poor workmanship, use of defective products
or damage and whether incorporated in Work
or not, which has been rejected by
Departmental Representative as failing to
conform to Contract Documents. Replace or
re-execute in accordance with Contract
Documents.

Make good other Work damaged by such removals
or replacements promptly.

If in opinion of Departmental Representative
it is not expedient to correct defective Work
or Work not performed in accordance with
Contract Documents, Owner will deduct from
Contract Price difference in value between
Work performed and that called for by
Contract Documents, amount of which will be
determined by Departmental Representative.

Submit 4 copies of inspection and test
reports to Departmental Representative.

Provide copies to subcontractor of work
being inspected or tested and manufacturer
or fabricator of material being inspected
or tested.

Submit roof inspection report and engineer’s
report to Departmental Representative prior
to commencing work.

Submit shop drawings and details to
Departmental Representative prior to
commencing work.

Submit weekly roof inspection reports to
Departmental Representative prior as work
progresses.

END OF SECTION



