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1 WORK COVERED BY .1 Work of this Contract comprises re-roofing
CONTRACT DOCUMENTS of Building C38 at Correctional Services

Canada Centre (CSC) Stony Mountain
Institution in Stony Mountain, Manitoba.

1.2 - GENERAL NARRATIVE

1.2.1 Building C-38 originally was utilized as a curling ring within the
secure part of Corrections Services Canada, Stony Mountain Institution.

This function has changed and several years ago CSC dismantled the
structure and moved it outside of the main prison walls. For the past several
years the building has been used as an unheated cold and dry storage
building. However the metal roof leaks. The original roofing panels were
damaged during the previous ‘dismantling and reassembly’. The building
is approximately 15 meters wide by 45 meters long.

PHOTO # 1 BELOW: View of Building C-38 as seen from the North.
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PHOTO #2 ABOVE

Building C-38 as viewed from the East. Note that C-38 is situated within a
secure zone of Stony Mountain Institution. Contactor access to the site
and contractor operations on site are restricted in accordance with CSC
procedures.
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PHOTO #3 ABOVE
This photo shows the existing structure of the 15 meters wide by 45 meters
long Building C-38 as viewed from the interior consisting of six structural
bays defined by seven rigid structural steel frames spanning approximately
15 meters. Steel purlins carry the existing roof sheet metal roof deck.

The scope of work involves upgrading the existing roof. The work shall be
implemented in accordance with CSC Stony Mountain Institution’s requirements
for contractors in a manner that minimizes disruption to the existing use of
the building as a storage facility.
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2 WORK DESCRIPTION

.1 Participate in preliminary project
meetings. Implement work in accordance
with contract requirements.

.2 Inspect building C38 with
contractor’s roof consultant
and contractor’s structural engineer.

.3 Submit structural investigation report
advising Departmental Representative
regarding structural capacity of roof to
carry loads of proposed new roof
components.

.4 Submit roof inspection investigation
report advising Departmental
Representative regarding structural
capacity of roof to carry loads of proposed
new roof components. Reports to define a
design solution that will have a service
life of twenty five years.

.5 Submit roof consultant’s report advising
Departmental Representative regarding
detailed design requirements of proposed
roof to meet design and performance
requirements detailed within the contract
documents. Address project design
performance requirement for the roof to
withstand 130 kilometer per hour winds
within roof inspection and engineering
reports.

.6 Prepare detailed shop drawings describing
the work the Departmental Representative
upon acceptance of structural and roof
consultant’s report. Shop drawings to
include:

1. Roof plan showing roof layout and
location of rainwater gutters,
down-pipes, splash-pads.

2. Construction details at peak, eave,
gable end wall showing flashings, new
fascia, rainwater gutters, rainwater
down-pipes, concrete splash-pads.
Indicate construction details
utilized to achieve roof tie down in
the event of a high (130 kilometer
per hour) wind event.

.7 Repair, secure, make good existing roof
components in accordance with
recommendations of contractor’s engineer
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3 WORK BY OTHERS

4 CONTRACTOR USE
OF PREMISES

.10

.11

.12

.13
.14
.15
.16

.17

and roofing consultant recommendations.

Place insulation between the corrugations
with to provide a level roof surface.
Mechanically fasten 15.08 mm (19/32")
tongue and groove plywood on to the top
of the existing roof metal decking and
insulation.

Mechanically fasten one layer of mod-bit
roofing over the plywood. Torch on a second
layer of mod-bit over the first layer.
Add structure and modify the edge condition
along the length of the eaves and gable
end walls to accommodate a gutter, fascia,
rainwater drainage, add a drip edge. Verify
that components are fastened in a manner
that anticipates and prevents wind uplift.
Produce inspection reports and photographs
on a weekly basis and submit reports to
the Departmental Representative.

Complete the work

Provide two year warranty on roof.
Participate with Warranty review.

Construct Work in stages to accommodate

Departmental Representative's continued

use of the site and existing surrounding
premises during construction.

Maintain fire access/control.

Co-operate with other Contractors in
carrying out their respective works and
carry out instructions from Departmental
Representative.

Co-ordinate work with that of other
Contractors. If any part of work under this
Contract depends for its proper execution
or result upon work of another Contractor,
report promptly to Departmental
Representative, in writing, any defects
which may interfere with proper execution
of Work.

Restricted use of site and premises as
directed by Departmental Representative
until Substantial Performance.

Limit use of premises for Work, and for
storage.

Utilize Laydown Areas as designated by
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5. DEPARTMENTAL
REPRESENTATIVE
OCCUPANCY

6 EXISTING
SERVICES

Departmental Representative for all

storage, all vehicle and equipment

parking, and all site offices and trailers.

.1 Laydown Areas will be designated
inside and outside the security
fencing.

.2 Re-contour and gravel Laydown Area

terrain as required.

.3 Maintain Laydown Area to prevent

dusting and mud.

.4 Make good Laydown Area to original

condition, composition, nature and

character upon completion of Work.

Obtain and pay for use of additional
storage or work areas needed for operations
under this Contract.

Departmental Representative will occupy
premises during entire construction period
for execution of normal operations.

Execute Work with least possible
interference or disturbance to building
operations occupants, public and normal
use of premises. Arrange with Departmental
Representative to facilitate execution of
work.

Notify, Departmental Representative and
utility companies of intended interruption
of services and obtain required
permission.

Where Work involves breaking into or
connecting to existing services, give
Departmental Representative 7 days notice
for necessary interruption of mechanical
or electrical service throughout course
of work. Minimize duration of
interruptions. Carry out work at times as
directed by governing authorities with
minimum disturbance to pedestrian and
vehicular traffic and Departmental
Representative’s operations.

Provide alternative routes for personnel,
pedestrian and vehicular traffic.
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6 DOCUMENTS
REQUIRED

.10

.11

Establish location and extent of service
lines in area of work before starting Work.
Notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any
shut-down or closure of active service or
facility including power and
communications services. Adhere to
approved schedule and provide notice to
affected parties.

Provide temporary services to maintain
existing buildings’ systems.

Provide traffic control in the event of
one lane access.

Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

Protect, relocate or maintain existing
active services. When inactive services
are encountered, cap off in manner approved
by authorities having jurisdiction.

Record locations of maintained, re-routed
and abandoned service lines.

Construct barriers in accordance with
Section 01 56 00.

Maintain at job site, one copy of each
document as follows:

.1 Shop Drawings.

Specifications.
Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to Contract.
Field Test Reports.

.9 Copy of Approved Work Schedule.

.10 Health and Safety Plan and Other
Safety Related Documents.

.11 Material and Safety Data Sheets.
.12 Labour conditions and Wage Schedules.

O J o U b WIN
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.13 Material and Labour Bonds.

.14 Manufacturers’ applicable
instructions.

.15 Municipal and Provincial Permits.
.16 Roof Inspection Reports

.17 Other documents as specified.

END OF SECTION



