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1 WASTE  

MANAGEMENT GOALS     

 

 

.1  Prior to start of Work conduct meeting with 

Departmental Representative to review and 

discuss PWGSC's waste management goals.  

 

.2  PWGSC's waste management goal 75 percent of 

total project waste to be diverted from 

landfill sites. Provide Departmental 

Representative documentation certifying that 

waste management, recycling, reuse of 

recyclable and reusable materials have been 

extensively practiced.  

 

.3  Accomplish maximum control of solid 

construction waste.  

 

.4  Preserve environment and prevent pollution 

and environment damage.  

 

 

2 DEFINITIONS      

 

 

.1  Demolition Waste Audit (DWA): relates to 

actual waste generated from project.  

 

.2  Inert Fill: inert waste - exclusively asphalt 

and concrete.  

 

.3  Materials Source Separation Program (MSSP): 

consists of series of ongoing activities to 

separate reusable and recyclable waste 

material into material categories from other 

types of waste at point of generation.  

 

.4  Recyclable: ability of product or material 

to be recovered at end of its life cycle and 

re-manufactured into new product for reuse.  

 

.5  Recycle: process by which waste and 

recyclable materials are transformed or 

collected for purpose of being transferred 

into new products.  

 

.6  Recycling: process of sorting, cleansing, 

treating and reconstituting solid waste and 

other discarded materials for purpose of 

using in altered form. Recycling does not 

include burning, incinerating, or thermally 

destroying waste.  

 

.7  Reuse: repeated use of product in same form 

but not necessarily for same purpose.  Reuse 
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includes:  

.1  Salvaging reusable materials from 

re-modelling projects, before demolition 

stage, for resale, reuse on current project 

or for storage for use on future projects.  

.2  Returning reusable items including 

pallets or unused products to vendors.  

 

.8  Salvage: removal of structural and 

non-structural materials from 

deconstruction/disassembly projects for 

purpose of reuse or recycling.  

 

.9  Separate Condition: refers to waste sorted 

into individual types.  

 

.10  Source Separation: acts of keeping different 

types of waste materials separate beginning 

from first time they became waste.  

 

.11  Waste Management Co-ordinator (WMC): 

Contractor representative responsible for 

supervising waste management activities as 

well as coordinating related, required 

submittal and reporting requirements.  

 

.12  Waste Reduction Workplan (WRW): written 

report which addresses opportunities for 

reduction, reuse, or recycling of materials. 

 

3 DOCUMENTS        

 

 

.1  Maintain at job site, one copy of following 

documents:  

.1  Demolition Waste Audit.  

.2  Waste Reduction Workplan.  

.3  Material Source Separation Plan.  

.4  Schedules completed for project.  

 

 

4 SUBMITTALS       

 

 

.1  Submittals in accordance with Section 

01 33 00. 

 

.2  Prepare and submit following prior to project 

start-up:  

.1  Submit 2 copies of completed Waste 

Reduction Workplan (WRW): Schedule B.  

.2  Submit 2 copies of completed Demolition 

Waste Audit (DWA): Schedule C.  

 

.3  Submit before final payment summary of waste 

materials salvaged for reuse, recycling or 
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disposal by project using 

deconstruction/disassembly material audit 

form.  

.1  Failure to submit could result in hold 

back of final payment.  

.2  Provide receipts, scale tickets, 

waybills, and show quantities and types of 

materials reused, recycled or disposed of.  

.3  For each material reused, sold or 

recycled from project, include amount in 

tones or quantities by number, type and size 

of items and the destination.  

.4  For each material land filled or 

incinerated from project, include amount of 

material and identity of landfill, 

incinerator or transfer station.  

 

 

5 WASTE REDUCTION  

WORKPLAN (WRW)       

 

 

.1  Prepare WRW prior to project start-up.  

 

.2  WRW should include but not limited to:  

.1  Destination of materials listed.  

.2  Deconstruction/disassembly techniques 

 and sequencing.  

.3  Schedule for 

 deconstruction/disassembly.  

.4  Location.  

.5  Security.  

.6  Protection.  

.7  Clear labeling of storage areas.  

.8  Details on materials handling and 

 removal procedures.  

.9  Quantities for materials to be salvaged 

 for reuse or recycled and materials sent 

 to landfill.  

 

.3  Structure WRW to prioritize actions and 

follow 3R's hierarchy, with Reduction as 

first priority, followed by Reuse, then 

Recycle.  

 

.4  Describe management of waste.  

 

.5  Identify opportunities for reduction, reuse, 

and recycling of materials.  

 

.6  Post WRW or summary where workers at site are 

able to review content.  

 

.7  Set realistic goals for waste reduction, 
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recognize existing barriers and develop 

strategies to overcome these barriers.  

 

.8  Monitor and report on waste reduction by 

documenting total volume and cost of actual 

waste removed from project.  

 

6 DEMOLITION  

WASTE AUDIT (DWA)    

 

 

.1  Prepare DWA prior to project start-up.  

 

.2  Complete DWA: Schedule A.  

 

.3  Provide inventory of quantities of materials 

to be salvaged for reuse, recycling, or 

disposal.  

 

 

7 MATERIALS  

SOURCE SEPARATION  

PROGRAM (MSSP)       

 

 

.1  Prepare MSSP and have ready for use prior to 

project start-up.  

 

.2  Implement MSSP for waste generated on project 

in compliance with approved methods and as 

reviewed by Departmental Representative. 

 

.3  Provide on-site facilities for collection, 

handling, and storage of anticipated 

quantities of reusable and recyclable 

materials.  

 

.4  Provide containers to deposit reusable and 

recyclable materials.  

 

.5  Locate containers in locations, to facilitate 

deposit of materials without hindering daily 

operations.  

 

.6  Locate separated materials in areas which 

minimize material damage.  

 

.7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separate 

condition.  

.1  Transport to approved and authorized 

recycling facility or to users of material 

for recycling.  

  

 

8 WASTE  

PROCESSING SITES     

 

 

.1 Use Provincial Ministry Office recognized and 

listed processing sites pertaining to reuse 

and recycle centres and waste processing 

sites.    
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9 STORAGE,  

HANDLING AND  

PROTECTION           

 

 

.1  Store, materials to be reused, recycled and 

salvaged in locations as directed by 

Departmental Representative.  

 

.2  Unless specified otherwise, materials for 

removal become Contractor's property.  
  

.3  Separate non-salvageable materials from 

salvaged items. Transport and deliver 

non-salvageable items to licensed disposal 

facility.  

 

.4  Protect structural components not removed for 

demolition from movement or damage.  

 

.5  Support affected structures. If safety of 

building is endangered, cease operations and 

immediately notify Departmental 

Representative.  

 

.6  Protect surface drainage, mechanical and 

electrical from damage and blockage.  

 

.7  Separate and store materials produced during 

dismantling of structures in designated 

areas.  

 

.8  Prevent contamination of materials to be 

salvaged and recycled and handle materials 

in accordance with requirements for 

acceptance by designated facilities.  

.1  On-site source separation is 

recommended.  

.2  Remove co-mingled materials to off-site 

processing facility for separation.  

.3  Provide waybills for separated 

materials.  

 

 

10 DISPOSAL OF  

WASTES               

 

 

.1  Do not bury rubbish or waste materials.  

 

.2  Do not dispose of waste, volatile materials, 

mineral spirits, oil, paint thinner into 

waterways, storm, or sanitary sewers.  

 

.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  
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.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  

 

.4  Remove materials from deconstruction as 

deconstruction/disassembly Work progresses.  

 

.5  Prepare project summary to verify destination 

and quantities on a material-by-material 

basis as identified in pre-demolition 

material audit.  

 

 

11 USE OF SITE  

AND FACILITIES       

 

 

.1  Execute Work with least possible interference 

or disturbance to normal use of premises.  
 

 

12 SCHEDULING      

 

 

.1  Co-ordinate Work with other activities at 

site to ensure timely and orderly progress 

of Work.  

 

 

13 APPLICATION      

 

 

.1  Do Work in compliance with WRW.  

 

.2  Handle waste materials not reused, salvaged, 

or recycled in accordance with appropriate 

regulations and codes.  

 

 

14 CLEANING         

 

 

.1  Remove tools and waste materials on 

completion of Work, and leave work area in 

clean and orderly condition.  

 

.2  Clean-up Work area as work progresses.  

 

.3  Source separate materials to be 

reused/recycled into specified sort areas.  
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15 DEMOLITION  

WASTE AUDIT (DWA)    

 

 

.1  Schedule C - Demolition Waste Audit (DWA):  

 

 

   (1)        (2)       (3) Unit   (4)       (5)       (6)       (7)  

 Material      Quantity                Total     Volume    Weight    Remarks  

 Description                                        (cum)     (cum)     and  

                                                                    Assumptions  

Such as; 

 Metal  

 Gravel 

 Roofing 

 Wood  

  

 

END OF SECTION  


