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The following is in response to inquiries received in relation to this solicitation.

Question 2
Please note that architects are not permitted by our insurers to provide geotechnical services,

other than for very preliminary, general investigations. In this case, as construction isinvolved,
this should be provided by PWGSC.

Answer 2
Please refer to solicitaion amendment no 003 for aresponse.

Question 3

RE: 2.4, p.56: “Photogrammetric and construction technigque recording isto be included.” Is
LIDAR scanning an acceptable method of recording as-found conditions for this project?

Answer 3

LIDAR scanning is an acceptable method of recording as-found conditions. It isimportant that
the scanning results be linked to the existing geodesic benchmark system on Parliament Hill.

Question 4

Please clarify what is meant by “Properly archive gathered information” under 2.4 (g), p.56. Does
thisrefer to specific conservation/archival methods, or ssmply organizing and indexing the
material?

Answer 4

Properly archive gathered information means that the archived files are in a compatible/universal
format and not in a proprietary format

Question 5

2.8.1, P.59: Architects are not permitted to provide environmental services such as Designated
Substance Reports by our liability insurers. This should be provided by PWGSC.

Thank you,

Answer 5

PWGSC will provide a Designated Substances Report (DSR) completed by PWGSC
Environmental Services for the North Perimeter Wall when a detailed scope of work is defined.
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The successful proponent will: provide comments on the DSR; specify mitigation and handling
requirements for identified designated substances; and will supervise execution during site
investigations and during construction.

Question 6

Do you want Appendix A — Team Identification Format completed for ALL team members or
only those mentioned in the Appendix A document (ie, others include quantity surveyor, cost
consultant, environmental services, heritage recorder, etc. — see page 37 for complete list)?

Answer 6

No, Appendix A should not include all members of the Consultant Team. Only those members
listed in Appendix A should be identified here.

Question 7

Regarding the Construction Specialist, will being a part of this team disqualify him/her from
being involved with the actual construction team when the work goes out for tender?

Answer 7

Yes.

Question 8

Regarding liability insurance for geotechnical services and designated substances, | have
confirmed with Pro-Demnity, the liability insurer for the Ontario Association of Architects, that
these are not considered customary services for architects, and may not be covered by our policy.
Their recommendation is that this is properly the responsibility of the owner. Note that this
appliesto all OAA members.

Again, we request that the TOR be amended to excluded geotechnical and environmental
services, and procure these services separately, in compliance with industry norms.

Answer 8

Please refer to solicitation amendment No. 3 for aresponse to this question.
Question 9

RE: RFP Section 3.1.2 - Consultant Team Identification

In Ontario, Architectural Consultants are prohibited by their professional liability insurance
carriers from contracting with Environmental and Geo-technical engineering consultants and
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Land Surveyors. Therefore, agreements with these project specialists must be made directly
between Client and Consultant.

Will PWGSC please amend the terms of the RFP to remove the requirement for a Geo-technical
Engineer from the list of Key Sub-Consultants/Specialists?

Thank you for your consideration.

Answer 9

Please refer to solicitation amendment No. 3 for aresponse to this question.

Question 10

RS 7.1.4 ¢) reads: “Monitor the approved construction schedule, taking necessary stepsto ensure
that the schedule is maintained and submit a detailed report to the Project Manager concerning
any delays.” It isunclear what “ necessary steps’ might be. This suggests the consultant is
empowered to change the rate of construction progress, which is not the case; the contractor is
solely responsible for this. The wording, asit is, appears to make the architect responsible for a
process over which they have no responsible control.

Suggest this be revised to read: “Monitor the approved construction schedule, and submit a
detailed report to the Project Manager concerning any delays.”

Answer 10

“The necessary stepsto ensure that the schedule is maintained” refers to activities within the
control of the Consultant including, but not limited to, timely review of shop drawings, site
visits, inspections, etc. The Consultant will be responsible for responding to, and working with,
the General Contractor to avoid delays. In addition, the Consultant will also monitor the
approved schedule and will report to the Departmental Representative any issues, delays or
discrepancies with the schedule.
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