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Part 1 General

11 WASTE MANAGEMENT GOALS

12

13

14

15

16

Prior to start of Work conduct meeting with Departmental Representative to review and
discuss PWGSC's Waste Management Plan and Goals.

Accomplish maximum control of solid construction waste.
Preserve environment and prevent pollution and environment damage.

DEFINITIONS

Class I11: non-hazardous waste - construction renovation and demolition waste.

SUBMITTALS
Submittals in accordance with Section 01 33 00 - Submittal Procedures.

STORAGE, HANDLING AND PROTECTION

Store, materials to be reused, recycled and salvaged in locations as directed by Departmental
Representative.

Unless specified otherwise, materials for removal become Contractor's property.
Protect, stockpile, store and catalogue salvaged items.

Separate non-salvageable materials from salvaged items. Transport and deliver
non-salvageable items to licensed disposal facility.

Protect structural components not removed for demolition from movement or damage.
DISPOSAL OF WASTES

Do not bury rubbish or waste materials.

Do not dispose of waste into waterways, storm, or sanitary sewers.

Remove materials from deconstruction as deconstruction/disassembly Work progresses.
USE OF SITE AND FACILITIES

Execute work with least possible interference or disturbance to normal use of premises.

Maintain security measures established by existing facility provide temporary security
measures approved by Departmental Representative .
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17 SCHEDULING

Part 2
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Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work.

Execution

APPLICATION

Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

CLEANING

Remove tools and waste materials on completion of Work, and leave work area in clean and
orderly condition.

Clean-up work area as work progresses.
The Building is occupied and in full use. Replacement of valves and pipings must be

completed and operational by the end of each day of work, tools must be removed and the
work area cleaned.

END OF SECTION



