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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and 
discuss PWGSC's Waste Management Plan and Goals. 

.2 Accomplish maximum control of solid construction waste. 

.3 Preserve environment and prevent pollution and environment damage. 

1.2 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

1.3 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by Departmental 
Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver 
non-salvageable items to licensed disposal facility. 

.5 Protect structural components not removed for demolition from movement or damage. 

1.5 DISPOSAL OF WASTES  

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste into waterways, storm, or sanitary sewers. 

.3 Remove materials from deconstruction as deconstruction/disassembly Work progresses. 

1.6 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2  Maintain security measures established by existing facility provide temporary security 
measures approved by Departmental Representative . 



Lethbridge Research Center Section 01 74 21 
Building #22 Heating System Repl. DEMOLITION WASTE MANAGEMENT AND DISPOSAL 
Project No. R. 042193.001 Page 2 
 

 

1.7 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work. 

Part 2 Execution 

2.1 APPLICATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

2.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean and 
orderly condition. 

.2 Clean-up work area as work progresses. 

.3 The Building is occupied and in full use. Replacement of valves and pipings must be 
completed and operational by the end of each day of work, tools must be removed and the 
work area cleaned. 

END OF SECTION 


