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! 1. REPLACE FAULTY CABLE FROM MANHOLE G31 TO SWITCHGEAR SG-1 IN — —
] 1 L THE NATIONAL REVENUE TAXATION CENTRE AND FIX DEFICIENCIES IN revisone descrpton e
K 3|1 A MANHOLES G31, G32 AND G33 OF CONFEDERATION HEIGHTS (CFH). REFER A detailno.
o1 c10 /0M TO DRAWINGS E3 AND E4 FOR DETAILS. e e
sur dessin no.
2. ALL GROUND CONNECTION SHALL BE DONE USING COMPRESSION v ¢ craving . qp
- CONNECTORS. dessin 10
ject jet
L_——' 3. PILC CABLE WILL BE SUPPLIED BY PWGSC, BUT SHALL BE PICKED UP AND PO P
TRANSPORTED TO THE JOB SITE BY THE CONTRACTOR. SURPLUS
MATERIAL SHALL BE RETURNED TO PWGSC STORAGE. CECI:VC%NRI,:AEDEIE)(F:DAETRI?NII\IEREELHFTEFIQ Y
4. THE REMOVED CABLE SHALL BE SPOOLED ON PWGSC SUPPLIED DRUMS. HIGH VOLTAGE
G16 DRUMS WILL BE DISPOSED OFF SITE BY PWGSC. PWGSC MAY DETERMINE CABLE REPLACEMENT
NTFTE PLAN n AN ALTERNATIVE METHODOLOGY FOR THE DISPOSAL OF THE
G16 CONTAMINATED CABLE.
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DRAWING NOTES

<l> REMOVE THE FAULTY CABLE #1 (3 X 500 MCM PILC) FROM MANHOLE G12
TO THE OUTDOOR SWITCHGEAR SG-1 LOCATED AT THE NORTH OF
HEADER HOUSE AND REPLACE IT WITH THE FOLLOWING:
« 3 X500 MCM PILC CABLE (PWGSC SUPPLIED) FROM MANHOLE G12 TO
G14.
*+ 3 X500 MCM XLPE COPPER CABLE (PROVIDED BY CONTRACTOR) FROM
MANHOLE G14 TO SG-1.

SPLICE REPLACEMENT CABLE TO THE EXISTING CABLE #1 COMING FROM

MANHOLE G11.

SPLICE XLPE CABLE TO PILC CABLE IN MANHOLE G14. TERMINATE
CABLE TO SG-1 WITH NEW TERMINATIONS.

10.

11.

12.
13.

CONTRACTOR SHALL PROPERLY PREPARE THE SITE (MANHOLE) BEFORE
STARTING ANY WORK INSIDE THE MANHOLES. THIS INCLUDES:

* ISOLATION OF THE FAULTY CABLE AT EACH END.
* GROUNDING, TAGGING AND LOCKING OF DISCONNECTING MEANS.

PERFORM TESTING AS SPECIFIED OF THE REPLACEMENT CABLE PRIOR TO
INSTALLATION OF THE CABLES IN DUCTS.

PERFORM TESTING AND COMMISSIONING OF THE REPLACEMENT CABLE
UPON COMPLETION OF WORK.

COORDINATE TESTING AND SWITCHING OF SWITCHGEAR (ISOLATION AND
RE-ENERGIZING) WITH THE FACILITY OPERATORS OF CFH.

REFER TO SPECIFICATIONS FOR TESTING AND COMMISSIONING
REQUIREMENTS.

WRAP CABLE AND SPLICE WITH FIRE RETARDANT ELECTRIC ARC
PROOFING TAPE.

PROVIDE SUPPORT BRACKETS FOR NEW CABLES AND BOND BRACKETS
TO GROUND WITH #2/0 COPPER CONDUCTOR WITH COMPRESSION
CONDUCTORS.

IDENTIFY CABLES WITH LAMACOID NAMEPLATES.

PROVIDE INSULATOR UNDERNEATH CABLES TO ISOLATE FROM GROUND
METAL SUPPORTS.
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