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REPLACE FAULTY CABLE FROM MANHOLE G31 TO SWITCHGEAR SG-1 IN
THE NATIONAL REVENUE TAXATION CENTRE AND FIX DEFICIENCIES IN

1.

3. PILC CABLE WILL BE SUPPLIED BY PWGSC, BUT SHALL BE PICKED UP AND
TRANSPORTED TO THE JOB SITE BY THE CONTRACTOR.  SURPLUS

4. THE REMOVED CABLE SHALL BE SPOOLED ON PWGSC SUPPLIED DRUMS.
DRUMS WILL BE DISPOSED OFF SITE BY PWGSC.  PWGSC MAY DETERMINE 

5. CONTRACTOR SHALL PROPERLY PREPARE THE SITE (MANHOLE) BEFORE
STARTING ANY WORK INSIDE THE MANHOLES. THIS INCLUDES:
• ISOLATION OF THE FAULTY CABLE AT EACH END.
• GROUNDING, TAGGING AND LOCKING OF DISCONNECTING MEANS.

6. PERFORM TESTING AS SPECIFIED OF THE REPLACEMENT CABLE PRIOR TO
INSTALLATION OF THE CABLES IN DUCTS.

7. PERFORM TESTING AND COMMISSIONING OF THE REPLACEMENT CABLE

8. COORDINATE TESTING AND SWITCHING OF SWITCHGEAR (ISOLATION AND
RE-ENERGIZING) WITH THE FACILITY OPERATORS OF CFH.

9. REFER TO SPECIFICATIONS FOR TESTING AND COMMISSIONING

AN ALTERNATIVE METHODOLOGY FOR THE DISPOSAL OF THE 

10. WRAP CABLE AND SPLICE WITH FIRE RETARDANT ELECTRIC ARC

11. PROVIDE SUPPORT BRACKETS FOR NEW CABLES AND BOND BRACKETS
TO GROUND WITH #2/0 COPPER CONDUCTOR WITH COMPRESSION

12. IDENTIFY CABLES WITH LAMACOID NAMEPLATES.

13. PROVIDE INSULATOR UNDERNEATH CABLES TO ISOLATE FROM GROUND

MANHOLES G31, G32 AND G33 OF CONFEDERATION HEIGHTS (CFH). REFER

2. ALL GROUND CONNECTION SHALL BE DONE USING COMPRESSION 
CONNECTORS.

MATERIAL SHALL BE RETURNED TO PWGSC STORAGE.

CONTAMINATED CABLE.

UPON COMPLETION OF WORK.

REQUIREMENTS.

PROOFING TAPE.

CONDUCTORS.

METAL SUPPORTS.

TO DRAWINGS E3 AND E4 FOR DETAILS.

REMOVE THE FAULTY CABLE #1 (3 X 500 MCM PILC) FROM MANHOLE G12

SPLICE XLPE CABLE TO PILC CABLE IN MANHOLE G14. TERMINATE

TO THE OUTDOOR SWITCHGEAR SG-1 LOCATED AT THE NORTH OF

• 3 X 500 MCM PILC CABLE (PWGSC SUPPLIED) FROM MANHOLE G12 TO

• 3 X 500 MCM XLPE COPPER CABLE (PROVIDED BY CONTRACTOR) FROM

1

SPLICE REPLACEMENT CABLE TO THE EXISTING CABLE #1 COMING FROM2

3
CABLE TO SG-1 WITH NEW TERMINATIONS.

HEADER HOUSE AND REPLACE IT WITH THE FOLLOWING:

MANHOLE G14 TO SG-1.

MANHOLE G11.

G14.

GENERAL NOTES

FARM
SITE PLAN

PWGSC  A1  (841x594)

Administrateur de projets

No. du projet

No. du dessin

Date

Project Manager

Project no.

Drawing no.

Date

Reviewed By

Approved By

Date

Tender

Date

Designed By

Drawn By

Examiné par

Approuvé par

Soumission

Conçu par

Dessiné par

drawing

project

A
C C

B

A

B

dessin

projet

C
A

c

1000 10 20mm 40 60 80 120 140 160 180 200mm

(yyyy/mm/dd)

(yyyy/mm/dd)

(yyyy/mm/dd)

(yyyy/mm/dd)

no. du detail

sur dessin no.
location drawing no.

drawing no.
dessin no.

detail no.

ACN
2013/08/22

JGF
2013/08/22

ACN
2013/08/22

E-02

CENTRAL EXPERIMENTAL

10/04/131 ISSUED FOR TENDER

CONFEDERATION HEIGHTS/
CENTRAL EXPERIMENTAL FARM

HIGH VOLTAGE

R066711.001

R720041.001

CABLE REPLACEMENT

DRAWING NOTES

SITE PLANN.T.S.


