

Project Number: R.063036.301

Demolition & Removal at 811-813 First Street / 348 Prince Arthur Street, Cornwall, Ontario

The following changes in the bid documents are effective immediately. This addendum will form part of the contract documents.

DRAWINGS

1. Refer to Drawing A-01 Schematic Site Plan:
 - 1.1. **DELETE** drawing A-01 Schematic Site Plan, dated 2013-09-17 and **REPLACE WITH revised** Drawing A-01 Schematic Site Plan, dated 2013-10-15 indicating **1500mm** width of the right-of-way south of the subject dwelling. The dwelling adjacent to THE right-of-way property does not border the above-mentioned right-of-way to the south and is located further south from the right-of-way.

SPECIFICATIONS

1. Refer to Specification Section 01 14 00 Work Restrictions:
 - 1.1. **ADD** new paragraph 1.1.2 as follows:
 - “1.1.2 Provide temporary closure to through-traffic of the section of one-way Prince Arthur St. between Walton St. and First St. East as indicated on Drawing A-01 and in accordance with all applicable Codes and Regulations:
 - .1 The one-way section of Prince Arthur St. from Walton St. to the subject hoarded area affected by the closure to be temporarily designated to accommodate two-way traffic.
 - .2 Provide stop signs, traffic control devices, detour routes, signs and barricades to clearly mark the vehicular and pedestrian traffic in accordance with MTO Book 7 of the Ontario Traffic Manual for Temporary Conditions.
 - .3 Provide for local vehicular access within the closure limits where feasible and practical.”

END OF AMENDMENT 002