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1. POWER MUST BE MAINTAINED TO ALL BUILDINGS AT ALL TIMES DURING CONSTRUCTION. 0202020202 — SroTeeT Tonager
OVERNIGHT POWER SHUTDOWNS TO INSTALL NEW DISTRIBUTION PANELS FOR EACH BUILDING offre administrateur
ARE TO TAKE PLACE BETWEEN THE HOURS OF 11PM AND 6AM THE NEXT MORNING AND MUST K. HAQUE de projets
BE ARRANGED AT LEAST 48 HOURS IN ADVANCE WITH CPM (CHIEF OF PLANT MAINTENANCE).
I*I project dote_
2. NEW FEEDER CABLES ARE TO BE CONTINUOUS RUNS FROM FEEDER CIRCUIT BREAKER IN MAIN date du projet 2013—-05-27
ELECTRICAL ROOM IN BUILDING MHU TO THE NEW DISTRIBUTION PANELS WITH NO SPLICES,
BREAKS, OR INTERMEDIATE CONNECTIONS. INSTALL APPROPRIATE SLEEVES WHERE CABLES PASS —
THROUGH WALLS, SEAL WITH FIRE STOPPING GROUT. P S projet
MKEY PLAN
3. CRAWLSPACES MHK, MHT, MHR ARE HAZARDOUS WORK AREAS. APPROPRIATE PPE IS REQUIRED. (ET/ SCALE:  1:750 R.053529.001
SEE SPECIFICATION SECTION 01 35 29 1.8.2. PORTABLE GAS MONITOR/ALARM IS REQUIRED.
USE BUDDY SYSTEM WITH TWO PEOPLE MINIMUM IN CRAWLSPACE TOGETHER. SEE APPENDIX A drawing no.
N SPECIFICATION. mﬂw sessine ne.
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