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General

LOCATION OF WORK

The work covered by this contract include the partial demolition of sheet-pile walls, the
demolition of the wooden dock of the river Cap-Des-Rosiers, the consolidation of the rock
pile walls partially demolished consolidation by riprap jetties, construction of rock riprap by
the location of the river dock Cap-Des-Rosiers, decontamination of soil from a categorized
AB and protection work of bridge abutments Whalen sector delivery in state of the steel
structure supporting the deck, as shown on Plan RM13008C. Work will be performed in the
harbour of Cap-Des-Rosiers.

REQUIREMENTS C.S.S.T.

The Contractor shall submit the documentary evidence itself and its subcontractors have
complied with the requirements of the Commission on Health and Safety of the Quebec
Labour.

Under the provisions of the Act respecting occupational health and safety in the province
of Québec (RSQ, chapter S-2.1) and only for the purposes of the said Act, it is up to the
Contractor to take the one hand from the beginning of work, the role and duties of prime
contractor as stated in the said Act, in addition to its obligations as a result of an
employer assigned to it under that Act status and, secondly, its obligations with regard to
health and safety.

BEGINNING AND COMPLETION OF WORK

The repairs will take place in two phases and mainly include, but are not limited to:

A Phase 2 starting in May 2014 and ending June 30, 2014:
A All painting and replacing bolts on the structure of the bridge Whalen.
2 Laying topsoil, hydro seeding and final cleaning of the site.

2 Phase 1 beginning after September 3, 2013 and ending March 31%, 2014:
1. All work other than that indicated in phase 2

DESCRIPTION OF EXISTING STRUCTURES

The inner harbor is mainly composed of a dock piling. The latter, built in 1948, consists
of two parallel sheet pile walls and a pad made of beams and slabs of reinforced concrete,
a set of ledgers and steel rods.

The South Jetty is composed of a dock Berlin Wall. The latter, built in 1979 is composed
of two parallel walls Berlin comprising a set of steel piles and concrete wall, a system of
steel beams and reinforced concrete slabs and a set of ledgers and of steel rods.

The North Pier is composed of a dock Berlin wall and a sheet pile wall. The pier, built in
1979, is composed of a set of steel beams and concrete slabs and a set of ledgers and steel
rods.

River dock Cap-des-Rosiers, built above the bridge of the Cap-des-Rosiers river. The
untreated wood structure was built in the 1960s.
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construction in 1942 have remained in place. They represent the retaining anchors
beneath the bridge deck

DESCRIPTION OF WORK

Redevelopment of the harbour

Perform the partial demolition of sheet-pile walls, as indicated in the plan. This includes
the partial demolition of sheet-pile walls, demolition of concrete beams and slabs of
concrete as well as the provision of off-site excavation and demolition materials. Also,
part of backfill type stone-run will be integrated into the work as shown on the plan.

Perform a consolidation of the sheet-pile walls using different sizes of stones, as
indicated in the plan.

Perform consolidation of the embankment between the North Pier and bridge, using
different sizes of stones and panels articulated concrete blocks, as shown on Plan
RM13008C.

Perform consolidation of the rock outside Berlin Wall of South pier. The latter will be
done by the excavation of existing equipment and installation of stones of different sizes,
as indicated in the plan.

Perform consolidation of wall rock pile the North Pier. This consolidation will be carried
out with stones of different sizes, as indicated in the plan.

Perform the complete demolition of the wharf Whalen upstream of Bridge Cap-des-
Rosiers River. Perform off-site disposal of excavated materials and scrap materials
related to the demolition of the wharf.

Perform construction by rock riprap at the location where the platform of the Cap-des-
Rosiers River was demolished. This ballast will be built with stones of different sizes and
panels articulated concrete blocks, as shown in the plan.

Perform the dismantling of part of the existing fence and make the relocation of a portion
thereof where indicated.

Effect removal of the illumination system and concrete base within the limits of the work.
Perform the construction of a concrete wall in the area of the filling, as shown on plan.

Perform the construction of a wooden wheel guard attached to the existing piles and the
concrete wall to be built.

Perform excavation of contaminated materials and dispose off-site, as indicated in the
plan near the base of concrete of old oil tank. These contaminated materials are
characterized AB.

No traffic will be allowed on the piers and the north and south throughout the
construction period.
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To put in place the topsoil and hydroseeding the locations shown on the plan. Monitoring
and maintenance after hydroseeding to ensure the growth of vegetation.

Remove and replace concrete slabs required for the installation of riprap, at the junction
of the North and South piers.

Provide and implement an extension of the storm sewer as indicated in the plan.

Work on the bridge of Whalen sector. These works are represented on pages 8 to 16 of
the Plan:

1 Repair: Repair bases of old concrete abutments by installing a suitable form.

2 The establishment of a protective coating (ballast) with geotextile membrane
upstream of the bridge near the abutment #2.

3 The removal and replacement mattresses articulated concrete block after repair of
the seat.

4 The establishment of a ballast with geotextile membrane downstream of the
bridge on both sides as indicated on plan.

5 Demolition of existing stone wall cemented located near the upstream side of the
abutment 1 and the construction of a new wall type wall weight sandbag cement.

.6 Replacement bolts and nuts bracing support beams devices.

T Applying a protective paint the same color as the existing areas affected by rust
beams and bracing.

.8 Application of protective paint the same color as the existing anchor bolts
installed in the pile heads and devices supporting beams.

PROJECT PHASES

Maintain access for the fire-fighting role against the fire and also provide the means to fight
against the fire.

USE OF PREMISES BY CONTRACTOR

The site can be used without restriction from September 3", 2013 until substantial
completion.

The use of the premises is restricted to necessary areas to perform the work and storage in
order to enable:

1 occupation by the Departmental Representative.
Coordinate the use of the premises as directed by the Departmental Representative.

Find, outside Forillon Park, any additional work or storage areas that may be required
and assume any related costs.

Repair or replace as directed by the Departmental Representative, for connection to the
existing structure or adjacent work, or to harmonize with them, parts of the existing structure
that has been modified during construction.
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.6 Once the work is completed, the existing structure must be in equal or superior to the

state it had before the work of this project.

18 OCCUPANCY OF PREMISES BY THE DEPARTMENT REPRESENTATIVE

1 Work with Departmental Representative to the scheduling of work in order to reduce
conflict and to facilitate the use of the premises by the latter.

1.9 MATERIALS PROVIDED BY THE DEPARTMENT REPRESENTATIVE

A1 Panels articulated concrete blocks :

1 40 panel blocks of concrete Armaflex provided by the Departmental Representative.
These panels, already in the harbour of Cap-des-Rosiers will be used for slop
stabilization, as indicated in the plan.

2 The handling panels articulated concrete blocks is provided by the Departmental
Representative and is already present in the harbour at Cap-des-Rosiers. This device
should be used for handling concrete panels. At the end of the work, the handling
device shall remain the property of the Departmental Representative and must be
stored at the work site at the place determined by the Departmental Representative.

2 Different sizes of stones:

1 Stone located at the sandpit of Allen Dumaresq: this pit, located on lot #3 145 461
cadastre of Quebec in the riding of Gaspé is the property of Allen Dumaresg.
a) Stone 8 to 12 m.t. : 4609 m.t.
b) Stone 100 to 300 kg : 2687 m.t.

2 Stone near the harbour at Cap-des-Rosiers: the location of the various categories
available near the harbour stones are identified in the plan.
a) Stone 8 to 12 m.t. : 3541 m.t.
b) Stone 1 to 3 m.t. : 3300 m.t.
C) Stone 1 to 1.5 m.t. : 5018 m.t.
d) Stone 300 to 450 mm : 3420 m.t.
e) Stone 100 to 300 kg : 3322 m.t.
f) Stone mine : 500 m.t.

3 The amount of stones to carry out the work according to the dimensions shown on
the plan are:
a) Stone 8 to 12 m.t. : 8139 m.t.
b) Stone 1 to 3 m.t. : 5000 m.t.
C) Stone 1 to 1.5 m.t. : 3600 m.t.
d) Stone 300 to 450 mm : 350 m.t.
e) Stone 100 to 300 kg : 3322 m.t.
f) Stone mine : 4300 m.t.

1.10 CHANGES, ADDITIONS, OR REPAIRS TO EXISTING BUILDING

1 Execute work without disrupting as possible the normal use of the premises. Make the
necessary arrangements with the Departmental Representative to facilitate works.
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1.11 EXISTING UTILITIES SERVICES

1.12

1.13

Before interrupting utility services, inform the Departmental Representative and the
utility companies involved, and obtain the necessary permits.

Provide alternative routes for the movement of people and vehicles.

Before starting work, define the extent and location of utility lines that are in the work
area and notify the Departmental Representative.

Submit the approval of Departmental Representative a schedule for stopping or closing
facilities or active works, including the interruption of communications services or the
power supply. Comply with the timetable approved and informing affected by these
drawbacks parties.

Install gateway site for crossing trenches to maintain pedestrian traffic.

When pipes are not listed utilities are discovered, immediately notify the Departmental
Representative and write them down.

Record the location of utility lines which are maintained, displaced or abandoned

REQUIRED DOCUMENTS
Keep a copy of the following documents for each site:

Contract drawings

Work

Addenda

Shop drawings reviewed

List of workshop drawings unreviewed

Change orders

Other changes to the contract

Reports of tests on site

Copy of approved implementation schedule
0 Plan health and safety and other documents relating to security
1 Other documents indicated.

R OoOo~NOOUTR WN PR

REFERENCES
Benchmark (BM) to be used for construction purposes is shown on the plan.

All elevations shown on the plan are referred to chart datum.

The tidal range is usually 2.20 meters, yet it advises contractors to consult tide tables
published by the Departmental of Fisheries and Oceans Canada to ensure the effect of
tides on the proposed work.

Vertical reference result of a calculation of approximate coordinates of the datum by
applying a correction of 0.993 meter geodetic network (S.CO.PQ.) from the geodetic
point 99K0180. This correction provides the tidal elevation in relation to the data shown
in terms RM13008C.
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1.14 OBTAIN MATERIALS

1.15

Part 2

2.1

Part 3

3.1

The Contractor shall provide, in this submission, purchasing, production, transportation
of all materials to complete the work required for plans and specifications with the
exception of those listed in section 1.9.1 and 1.9.2.

MATERIALS PROVIDED TO DEPARTMENT REPRESENTATIVE

Chain fences removed, including horizontal pipes and corrugated PVC pipe at the top of
the fence located in the southwest of the basin. These materials must be delivered to the
Operational Centre Parks Canada Agency, located at 1501 Boulevard Forillon.

Materials excavated soil along the north and south piers at the site consolidations rockfill

remain the property of the Departmental Representative. The materials will be
transported along the coastal road near the Carrick Memorial and highway 132.

Products

NOT USED
Not used.

Execution

NOT USED
Not used.

END OF SECTION



