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Part 1 General
1.1 SCOPE

1.2

1.3

This Section covers the production of stone materials for the project, including submittals
for the Departmental Representative’s approval, and Quality Control/Quality Assurance
(QC/QA) tasks as they relate to the production of stone. The Contractor is responsible for
Quality Control. The Departmental Representative is responsible for Quality Assurance.

RELATED SECTIONS

Section 01 45 00 — Quality Control.

REFERENCES

The latest editions of the standards and publications listed below form a part of this
specification to the extent referenced.

1 American Society for Testing and Materials (ASTM)

.1 ASTM CB88 Standard Test Method for Soundness of Aggregates by Use of
Sodium Sulfate or Magnesium Sulfate

.2 ASTM C127 Density, Relative Density (Specific Gravity), and Absorption
of Coarse Aggregate

ASTM C136 Sieve Analysis of Fine and Coarse Aggregates
4 ASTM C295 Petrographic Examination of Aggregates for Concrete

ASTM Cb535 Standard Test Method for Resistance to Degradation of
Large-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles
Machine

.6 ASTM D6928 : Standard Test Method for Resistance of Coarse Aggregate
to Degradation by Abrasion in the Micro-Deval Apparatus.

.7 ASTM D7012 : Standard Test Method for Compressive Strength and
Elastic Moduli of Intact Rock Core Specimens under Varying States of
Stress and Temperatures
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1.4 MEASUREMENT AND PAYMENT

1 Stone provide by PWGSC .

Categories Quantity of stone provided | Quantity required for works
by PWGSC
8to 12 tm. 8 150 mt. 9 150 mt
1to 3 mt. 3 300 mt. 3 600 mt.
1to 1,5 mt. 5018 mt. 3 600 mt.
100 to 300 kg 3322 mt. 3322 mt.
300 to 450 mm 3418 mt. 350 mt.
Quarry run 500 mt. 3 500 mt.
1.5 SUBMITTALS
1 The following information shall be submitted to the Departmental Representative by the
Contractor.
A Stone source information: Within fifteen (15) working days of Contract award,

the Contractor shall submit the following information for all proposed stone
sources for each stone size classification:

a1 Name and location of quarry;

2 Areas and lifts of the quarry to be worked;

3 Specific geological stratum or strata to be utilized,

4 Laboratory test records and results (refer to requirements in Table 1)

representative of areas and lifts to be worked for this project.

5 List of completed marine projects constructed using the same stone to
be furnished for this Project.

2 Stone Materials and staff control: Within ten (10) working days of notice of
acceptance of offer, the Contractor shall submit a written Stone materials and staff
control plan. The Plan shall describe the means and methods to be used for the
production, handling, transport, placement and effective inspection of stone
materials in a manner which shall result in satisfactory quality of in-place stone
construction. Written procedures shall be included for the following:

3 Pre-Production Reference Stones: Within twenty (20) working days of notice of
acceptance of offer, the Contractor shall provide a set of Pre-Production
Reference Stones for evaluation by the Departmental Representative at the source.
At least 25 Pre-Production Reference Stones shall be provided. Specific
requirements for the Pre-Production Reference Stones are described in Clause 1.9
of this section.
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A Revision of Stone Materials and staff Control Plan: If the Contractor elects to

initiate a proposal to revise the Stone materials control and staff control plan, the
Contractor shall submit the proposed revision not later than five (5) working days
prior to the date it proposes to implement the revision and shall not implement the
revision prior to the review of the Departmental Representative. Proposed changes
staffing shall likewise be submitted for review. Departmental Representative
required revisions to the Plan or staffing shall follow the procedures prescribed
elsewhere in this Section.

5 Stone Control Plan Reports : The Contractor shall maintain daily reports of all
work performed under the approved Plan. The daily reports shall be available for
review by the Departmental Representative upon request. In addition, the daily
reports shall be assembled at the end of each week and submitted to the
Departmental Representative on a weekly basis. Daily reports shall be prepared
by each inspector, and shall include the following information:

A SMC inspector's name.

2 Identification of the stone handling equipment during all phases of the
work, and the name(s) of equipment operator(s) used to accommodate
the stone inspection.

3 Date of stone inspection.

4 Weather conditions, including temperature.

5 Temperature and date stone was removed from quarry face, and date
and details of blasting, if applicable.

.6 Location and strata within quarry where stone removal took place
(horizontally and vertically).

v Colour(s) and character(s) used by inspector for spray paint marks and

the applicable code for stones which are individually sorted (versus
mechanically sorted) and for any rejected stone.

.8 Breakdown of the approximate quantity, by classification, of accepted
and rejected stone processed for the project during the day.
9 A summary of the cause or causes for most of the rejections of stone

occurring during the day.
10 Running total of the quantity of stone shipped from the source to date.

.6 Gradation Tests: Submit all gradation tests for review, complete with gradation
test data sheets, calculations and graphical presentation of results.
T Installation and certification of weigh scale:

The Contractor shall make arrangements for the installation and certification of an
electronic weigh scale at the work site before shipping the stones as indicated in
1.4.1.1. Weigh scale installation and certification are provided at Contractor’s
expense.

At least five (5) working days before loading, submit the details concerning the
location and the type of weigh scale installed for the purpose of the project as well
as a document certifying the accuracy of the scale(s) under Industry Canada.

.8 Weigh scale operators:
The Contractor shall provide weigh scale operators and pay all costs involved.
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1.6

1.7

1.8

9 Other weighing devices:

Submit the details of the equipment incorporating load cells or other devices to
weigh stones individually. These devices are provided at Contractor’s expense.

10 Certified weight scale tickets:

A copy of each weight scale tickets, including certification of exact weight, time
of weighing and of delivery shall be submitted to the Departmental representative
the day following the weigh-in.

TERMINOLOGY

The following definitions shall pertain to these terms:

1 Dimensional ratio (I/d) — report between the length (I) and the thickness (d)
measured on three axes mutually perpendicular. The length of the stone (1) is the
most long distance between two points on the stone (between two opposite
corners). The thickness of the stone (d) is the minimal dimension of two opposite
faces of the stone.

2 The word “ton” (t) refers to the metric ton (1 t = 1 000 kg).

QUALITY CONTROL

The SMC Plan shall be incorporated into the Contractor's overall Quality Control Program
(QCP) in accordance with Section 01 45 00.

QUALITY CONTROL STAFFING
General:

The Contractor shall provide a qualified full-time Stone Materials Control (SMC) Field
Supervisor, and appropriate stone source and loading facility inspector(s). In addition, the
Contractor shall retain the services of a Licensed Professional Geologist to assist the SMC
Field Supervisor on an “as required” basis throughout the duration of the Work. The SMC
staff shall verify that all stone produced, delivered to the Project site, and placed in the
Works conforms to the requirements of the Contract Drawings and Specifications.

Supervisor’s qualifications and duties :

The supervisor is responsible for implementing all the elements in the control plan for
stones. He has at least two years of specialised experience in the inspection and
assessment of armour stone for marine projects. The experience must have been acquired
in the quality assessment of the type and size of stone involved in the project at hand.
Where the Contractor obtains the stones for this project from a subcontractor, the
supervisor shall not be an employee of the latter.

The supervisor shall be responsible for the implementation and fulfilment of the control
plan for stones, including the management, control and assessment of the work performed
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by all the inspectors. He shall provide qualified inspection personnel at all times and
replace any person whose performance is unsatisfactory. The supervisor is responsible for
the quality of all stone produced.

3 Qualifications and Duties of Geologist:

The Geologist shall be a Licensed Professional Geologist, with at least one year of
practical experience in armour stone inspection and assessment. The Geologist shall
provide assistance to the SMC Field Supervisor during stone source selection, including
the completion of visual and petrographic examinations (refer to Table 1), identification of
specific areas and lifts of acceptable and unacceptable stone at the source(s) and the
selection of Pre-Production Reference Stones. In addition, the Geologist shall be retained
during stone production if ongoing Quality Control (QC) or Quality Assurance (QA)
activities indicate that the quality of stone being furnished is not as specified or is
guestionable, as directed by the Departmental Representative.

4 Qualifications and Duties of Inspectors:
The SMC inspectors shall be persons with sufficient training and a minimum of one year

of relevant experience to competently and independently perform the tasks itemized below
while under the general supervision of the SMC Field Supervisor.

1 Participate in the selection of stone for the Pre-Production Reference Stones and
in the evaluation of stone placed in the stockpiles.

2 Maintain a clear, legible daily log of activities and observations in a format to be
approved by the Engineer. Prepare daily inspection reports and submit in a timely
manner.

3 Visually inspect every Armour stone to verify that the stone meets the quality

requirements of this Section. The examination shall focus on stone quality,
fractures, stone geology and other detrimental features that may cause the stone to
deteriorate into smaller pieces after it is in place in the Work.

4 Clearly mark every acceptable Armour stone with spray paint using a colour
and/or symbol system approved by the Departmental Representative. Unless
otherwise directed, each stone shall be suitably marked on three mutually
perpendicular sides. Inspection duties also include identifying and marking stones
that do not meet the criteria for acceptability, including size, quality and shape.
Unacceptable stones shall be marked with a spray painted red "X" on three
mutually perpendicular sides.

5 Measure every Armour stone along three mutually perpendicular axes and
estimate its weight, based on the unit weight of that stone type, and its aspect
ratio.

.6 Unless each stone is weighed individually using appropriate equipment, estimate
the weight of each unit based on the weight of this type of stone and its
dimensions.

T Proceed to regular checks of estimated weights against the scaled weights using a
weight measurement method approved by the Departmental Representative.

.8 Build and maintain separate stockpiles for each category of stone.
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9 Ensure that rejected stones are stockpiled in the “reject” pile or that they are

1.9

1.10

removed without delay from the site after being marked. Rejected stones shall
always be segregated from accepted stones.

10 Perform periodic checks that load cells or other equipment-mounted weight scale
devices are accurately weighing stone for quality control.

PRE-PRODUCTION REFERENCE STONES
Preparation:

Within twenty (20) working days of notice of acceptance of offer, the Contractor shall
provide a set of Pre-Production Reference Stones. The SMC Field Supervisor or an SMC
inspector shall select the Pre-Production Reference Stones for evaluation by the
Departmental Representative. The Pre-Production Reference Stones shall be located at the
source and be laid out in windrow fashion. At least 25 Pre-Production Reference Stones
shall be provided for each Armour stone size classification. The Pre-Production Reference
Stones shall be representative of the areas, geologic units, faces, and lifts within the quarry
from which the stone will be furnished; the quality of stone to be furnished

Inspection of Pre-Production Reference Stones:

The Contractor's SMC Field Supervisor and all SMC inspectors shall accompany the
Departmental Representative during the inspection of the stones. The Contractor shall
arrange to have individual stones free from any dust or mud covering the faces, and to
have stones turned as necessary to accommodate the Departmental Representative’s
inspection. The Departmental Representative will mark any unacceptable stones with a red
“X’” on three mutually perpendicular sides. If twenty per cent (20%) or more of the stones
with Contractor shall replace the unacceptable stones for re-inspection. If, after a total of
two attempts, the Contractor is unable to present an acceptable set of Pre-Production
Reference Stones, the source shall be disapproved for this Contract. The Contractor shall
then be required to identify a new source for approval. The Contractor may, of its own
accord, choose a new source at the time the first or second set of Pre-Production
Reference Stones are found to be unacceptable. The Contractor is responsible for all costs
associated with the replacement of stones for sets of Pre-Production Reference Stones, or
for changing stone sources. In addition, no extension in the required completion date for
this Contract will be allowed because of changing stone sources.

Maintenance of Pre-Production Reference Stones as Examples:

The acceptable Pre-Production Reference Stones, and typical unacceptable stones, as
determined by the Departmental Representative, shall remain on display at the quarry as
examples (of quality, size and shape requirements) throughout the duration of shipping
stone for this Contract. The weight of each acceptable Pre-Production Reference Stone
shall be clearly marked on them.

ACCEPTANCE DETERMINATION FOR STONE SOURCE(S) AND SMC PLAN

The Departmental Representative reserves the right to undertake independent
investigations and evaluations as necessary to verify whether or not materials meeting the
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requirements of these Specifications can be produced from the proposed source(s),
including the stone quality tests listed in Table 1. Any additional testing shall be
undertaken on stone samples selected by the Departmental Representative. All costs
associated with independent investigations and evaluations of the originally proposed
stone source(s) shall be the responsibility of the Departmental Representative.

2 The Departmental Representative will make an acceptance determination for the
Contractor’s proposed stone source(s) and SMC Plan, including SMC staff, based on the
following information:

1 Review of the Contractor’s Stone Source Information and SMC Plan submittals
(see paragraphs 1.5.1 and 1.5.2);

2 Visual inspection of the Pre-Production Reference (see paragraph 1.9);

3 Assessment of this information relative to the specified requirements for stone
(see praragraph 2.3 and table 1) quality and stone gradation and shape (see
paragraph 2.4).

4 Review of results of additional laboratory testing, if required (see paragraph
1.10.1);

3 The Departmental Representative will provide a determination of acceptance or rejection

of the stone source(s), SMC Plan and SMC staff proposed by the Contractor within ten
(10) work days of the date of Departmental Representative inspection of the Pre-
Production Reference Stones or receipt of additional laboratory test results, whichever is

later.

1 If the stone source, SMC Plan and SMC staff are determined to be acceptable, the
Contractor may then proceed with the production of materials for this Contract,
provided the materials are consistent with the accepted Pre-Production Reference
Stones.

2 If the SMC Plan is rejected, the Contractor is responsible for preparing a new

SMC Plan, possibly including new staff, to the satisfaction of the Departmental
Representative prior to proceeding with stone production for the project. No
additional payment for Work will be made until a suitable SMC plan has been
submitted and reviewed by the Departmental Representative. The Contractor is
responsible for all costs associated with preparing a new SMC Plan. In addition,
no extension in the required completion date for this Contract will be allowed if a
new SMC plan is required.

3 If the stone source(s) is rejected, the Contractor is responsible for finding a new
source(s), and undertaking additional sampling and testing as required for source
approval by the Departmental Representative. The Contractor is responsible for
all costs associated with changing stone sources. In addition, no extension in the
required completion date for this Contract will be allowed because of changing
stone sources.

4 No additional time will be added to Contract milestones or delivery dates for the time
required for the Departmental Representative to make a determination of acceptance or
rejection of the proposed source(s).
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1.11 QUALITY ASSURANCE

Part 2

2.1

2.2

General

1 Quality Assurance (QA) activities shall be performed by the Departmental
Representative. These activities are intended to provide independent observations
of conformance to the requirements of this Section prior to shipment of the stone
to the site, and in no way relieve the Contractor of his responsibilities for Quality
Control and in-place requirements.

2 The Contractor shall provide equipment and operations to turn and handle
disputable stones that should be revaluated by the Departmental Representative.
3 In the event that the Departmental Representative’s QA activities indicate non-

conformance to the requirements of this Section, the Departmental Representative
will reject the non-conforming stones. Materials rejected at the source shall be
immediately marked (with a red “X” on three mutually perpendicular sides),
segregated and removed from the stockpile area .

4 If the Departmental Representative, during his QA activities, finds that the quality
of stone being furnished is not as specified or is questionable, additional sampling
and laboratory testing may be required. The selection of samples (from stockpiles
at the site, source or intermediate location, such as a loading dock), and the
required testing of stones, shall be as directed by the Departmental
Representative. The Contractor shall pay all costs associated with the additional
sampling and laboratory testing of stone.

5 Continued non-conformance will be considered justification for rejection of the
SMC Plan, like describe in section 1.10.3.2, and/or the rejection of the stone
source(s), like describe in section 1.10.3.3.

PRODUCTS

GENERAL

All stone materials to be furnished under this Contract shall meet all requirements
specified in this Section of the specifications. The Departmental Representative, at any
time during the Contract, may reject materials at the source or at the deposit site for failure
to meet the specified requirements. Materials that have been delivered to the deposit site
and are rejected, whether in stockpile or in place in the structure, shall be removed from
the project at the Contractor’s expenses.

The SMC Plan and QC/QA activities shall be systematically applied throughout the
duration of quarry and construction operations for this Project.

STONE SOURCES

The Contractor shall be solely responsible that the selected source(s) can meet the
delivery schedule and produce the quality and quantity of stone required for the
project.

If the Contractor is unable to obtain a sufficient quantity of acceptable stone materials
from the original source(s) during the Contract, the Contractor may request approval to
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use an alternative source(s). The Contractor will be responsible for all costs associated
with changing stone sources, including additional sampling and testing as required for
source approval. In addition, no extension in the required completion date for this
Contract will be allowed.

2.3 STONE QUALITY REQUIREMENTS
| General (All Stone)

1 All stone shall be highly resistant to weathering, deterioration or disintegration
under freeze-thaw and wetting-drying conditions and shall be of a quality to
ensure permanence of the structure in the climate in which it is to be used. The
stone shall be durable, sound and free from detrimental cracks, seams and other
defects, which tend to increase deterioration from natural causes or cause
breakage during handling and/or placing. Argillaceous stone or stone with high
shale content is more susceptible to weathering, abrasion, thin bedding, close
fracturing and other undesirable rock properties and shall not be accepted.
Inclusions of dirt, sand, clay, shale, chert, micaceous minerals. pegmatite, oil and
oil-stained stones and rock fines or any organic or other deleterious material will
not be permitted.

2 Armour Stone A-class
1 Sandstone and conglomerate materials will NOT be acceptable as Armour
stone for this Project, whatever the conformity of other specifications.
2 Is there an uncertainly for sandstone or not, the stone shall have a

petrography exam (ASTM C295-03). The laboratory fees will be
Contractor’s expenses.

3 Catégories for stone A class are:
a) 8to 12 metric tons
b) 1to 3 metric tons

3 Armour Stone B class
| The conglomerate will NOT be accepted as B class stone.
2 The stone shall have a minimum weight density of 2600 kg per cubing

meter, the absorption degree shall be less than 1% ( ASTM-C127) and
offer less than 5% of durability loss with the MgSO4 Soundness after 5
cycles (ASTM-C88).

3 The size of stone B class:
1) 0-120 mm : 10% maximum
2) 120-250 mm : 85% minimum
3) 250-300 mm : 5% maximum

A4 The categorie that shal be produce with B class stone is :
a) Quarry run

A4 Stone Sampling and Testing Methods
A Test method references are listed in Section 1.3 - References.



CAP-DES-ROSIERS Section 3531 24
Harbour refection STONE PRODUCTION
Project: R.044042.001 Page 10

2 Stone samples used for laboratory testing shall be representative of the
lithologic unit(s) for each stone classification proposed for use under this
Contract.

2.4 STONE GRADATIONS AND SHAPES

a1 At least 90% of stone weight, of same class, 8 to 12 mt and 1 to 3 mt, placed in work
shall weight a mass included within this class weight limits.

2 At most 5% of stone weight, of same class, 8 to 12 mt and 1 to 3 mt, could weight
between 0.75 time and one time minimum required weight for this class.

3 Any stone whose weight will be inferior to 0.75 time minimum weight of superior to
1.25 times maximum weight of class in which it is classified will be refused, removed
from quantities and shall be removed from worksite.

4 In case of contestation about Departmental Representative’s decision, Contractor shall
demonstrate that involved stones totally meet preceding criteria.

5 Every broken stones during handling or shipping shall be revaluated based on previus
items.
.6 The stone shall be angular or oblong shape with a ratio short-dimensional (1/d) upto 3/

1. It should not be more than 10% of stone having a dimensional ratio greater than
25/ 1.
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Table 1 — Required Stone Quality Tests - Test Methods and Acceptance Criteria

Test Name

Test Method

Acceptance Criteria

A-class Stone

Field/Visual Observation/Assessment

Field Examination®

ASTM D4992-
07

No sandstone or conglomerate
No deleterious materials; good to excellent
quality for the intended use

Petrographic Examination?

ASTM C295-03

No deleterious materials; good to excellent
guality for the intended use

IA - fresh, unweathered rock

Weathering Grade Visual IB - faintly weathered rock (staining on major
discontinuity surfaces)
Laboratory Tests
Bulk Specific Gravity, SSD ASTM C127 2.65102.85
Water Absorption® ASTM C127 <0.5%
Micro-Deval’ ASTM D6928- <15
06
Compressive strength® ASTM D7012- > 80 MPa
07
MgS0O4 Soundness ASTM C88-05 < 1.5% loss after 5 cycles

Petrographic Examination®

ASTM C295-03

No deleterious materials; good to excellent
quality for the intended use

Table 1 Notes:

1.

Field examination shall include the preparation of a written report that includes a summary of the quarry and
proposed quarry development plan as per ASTM D4992, including: general lithology; geologic unit and age;
source homogeneity; stratigraphic faces; metamorphic and weathering phases; dip, strike and thickness of the
bedding; proposed blasting procedures and expected curing time.

Petrographic examination shall be repeated before AND after MGSO4 soundness tests. Petrographic
examination shall be summarized in a written report that includes the rock’s geological name, weathering state,
main constituents, texture, anisotropy and porosity. In addition, the report shall identify/discuss the presence of
any constituents, presence of micro-fractures and/or signs of induced stress (and therefore possible stress
release — see Clause 3.2) that may be of concern for the proposed use.

Water absorption test to be repeated on ten (10) separate pieces of stone. All ten (10) tests must meet the

specified acceptance criteria.

Shall be done with two (2) separates stones.

Shall be done with three (3) separates stones.
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Part 3 EXECUTION
3.1 PRODUCTION QUALITY CONTROL

1 The Contractor shall perform Quality Control activities throughout the duration of stone

production and placement operations in accordance with the requirements of this Section and
Section 01 45 00.

2 Weighing of stones or re-measuring them shall be performed to verify computed weights
when the Departmental Representative brings the size of specific stones into question, or when
the SMC inspector observes the need to do so.

3 Drop tests shall be performed when the Departmental Representative questions the quality or
integrity of specific armour stones, or when the SMC inspector observes the need to do so.
Drop tests shall be undertaken as follows:

A Visually inspect all sides of the stone, and mark/record existing cracks;

2 Lift and drop stone from a height of 3 m onto a rigid surface (bedrock, or similarly
sized stone);

3 Visually inspect all sides of the stone for cracks for the opening of existing cracks
and/or the development of new cracks;

4 Repeat at least three times, as directed by Departmental Representative;

.5 Stone is acceptable for use if there is no opening of existing cracks and no

development of new cracks.

3.2 TRANSPORTATION AND TEMPORARY STOCKAGE

| The Contractor must arrange transport and store the stones to ensure that the piles
are not contaminated by dirt and other materials and to reduce the segregation of
materials by size.

2 Storage of stones following the dispatch of the quarry shall be subject to the
approval of the Departmental Representative.

END OF SECTION



