CAP-DES-ROSIERS
Harbour refection
Project: R.044042.001

Part 1

11

1.2

General

REFERENCES
Not used.

Section 01 29 00
PAYMENT PROCEDURES
Page 1

MEASURING PROCEDURE

Provision for labour, materials, tools, equipment, protection, transportation, administrative
overhead, profit margin and necessary financing, etc., to complete the work stipulated in this
project shall be included in each of the items listed below, except where otherwise indicated.

The procedure for measuring the categories of labour, tools and materials which constitute the

work as follows:

A Repair Harbour in reference to the leaves 1 to 7 plan RM13008C.
1 Part 1: Works fixed price:

1

Position #1 — Organization site:

This item will be paid as a firm fixed price. The bid price shall
include all costs required for on site installation including office,
equipment and labour. Also include all items from section 01 of the
specifications not covered on other sections.

The site organization refers to all documents of plans and
specification.

Position #2 - Partial Wharf demolition and Pier head excavation:

This position will be measured comprehensively and includes
equipment and labor necessary to perform the demolition,
excavation and backfill the dismantling of various existing
structures to be demolished, as indicated in the plan. Recovering a
portion of stone fill through from the existing structure and reused
in new construction. Also, it is included to remove and replace
concrete slabs on the south and north pier for laying riprap. The bid
price will also include shipping offsite disposal costs of materials
and recovery of gravel from the seabed along the jetties. Also, it is
included removal of 9 concrete bases with 7 lights.

Position #3 — Stone 8 to 12 m.t.:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the stone 8-12 metric tons provided by the Departmental
Representative.
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Position #4 — Stone 1 to 3 m.t.:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the stone 1 to 3 metric tons provided by the Departmental
Representative.

Position #5 — Stone 1 to 1.5 m.t.;

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the stone 1 to 1.5 metric tons provided by the Departmental
Representative.

Position #6 — Stone 300 to 450 mm:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the stone 300 to 450 mm provided by the Departmental
Representative.

Position #7 — Stone 100 to 300 kg:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the stone 100 to 300 kg provided by the Departmental
Representative.

Position #8 — Pit run stones:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the pit run stones provided by the Departmental Representative.
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Position #9 — Articulated panels of concrete stone blocks:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of riprap. The
bid price shall include all costs required to perform excavation of
pier head, transport on and off site of stones and wall consolidation
with recuperated stones, as shown on drawings. Disposition fees are
also included in this item. The bid price must also include the
loading, transport from different sites storage and the establishment
of the articulated panels of concrete stone blocks provided by the
Departmental Representative.

Position #10 — Geotextile type I:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of the geotextile
of type I, as indicated in the plan. It will include the supply,
transportation and installation of this engineering fabric.

Position #11 — Geotextile type II:

This position will be measured overall and include equipment and
labor required to perform the work of consolidation of the geotextile
of type Il, as indicated in the plan. It will include the supply,
transportation and installation of this engineering fabric.

Position #12 — Storm sewers:

This position will be measured overall. It will include the supply of
the pipes, concrete, geotextile, stone 14.5 mm of diameter,
accessories and connection to the existing network at the location
indicated in the plan.

2 Part 2: Work unit prices:

1

Position #1 — Concrete walls:

This position will be measured in linear meter and included
equipment and labor necessary to perform the work, such as
concrete, reinforcing steel, anchor bolts, the formwork, the ripening,
finishing, tools, implementation and installation, as described in the
plans and specifications.

Position #2 — Wooden railing:

This position will be measured in linear meter and included
equipment, material and labor necessary to perform the work, such
as the wooden pieces 254 x 254, the training of the racquet bevel,
drilling parts, wood treatment, bolts, iron L and etles accessories.

Position #3 — Stone 8 to 12 m.t.:

This position will be measured in linear meter and includes the
provision of the missing stone to work, the equipment, material and
labor necessary to perform the establishment of the 8 to 12 m.t. of
stones, as mentioned in the plans and specifications. This position
includes the production, transportation, weighing and establishing
the item.

Position #4 — Stone 1 to 3 m.t.

This position will be measured in linear meter and includes the
provision of the missing stone to work, the equipment, material and
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labor necessary to perform the establishment of the 1 to 3 m.t. of
stones, as mentioned in the plans and specifications. This position
includes the production, transportation, weighing and establishing
the item.

Position #5 — Pit run stones:

This position will be measured in linear meter and includes the
provision of the missing stone to work, the equipment, material and
labor necessary to perform the establishment of the pit run stones, as
mentioned in the plans and specifications. This position includes
the production, transportation, weighing and establishing the item.

Position #6 — Stone Mg-20:

This position will be measured in linear meter and include the
supplies, the equipment, the material and labor necessary to perform
the establishment of the stone MG-20, as mentioned in the plans and
specifications. This position includes the production, transportation,
weighing and establishing the item, levelling and material
compaction.

Position #7 — Stone 25 to 150 mm:

This position will be measured in linear meter and include the
supplies, the equipment, the material and labor necessary to perform
the establishment of the stone 25 to 150 mm, as mentioned in the
plans and specifications. This position includes the production,
transportation, weighing and establishing the item, levelling and
material compaction.

Position #8 — Excavation of contaminated materials:

This position will be measured in linear meter and include the
supplies, the equipment, the material and labor necessary to make
the decontamination works in the zone of the old hydrocarbon tank
as indicated on the plan. This position includes the excavation,
transportation and disposition in a secure and accepted site, the
contaminated materials of A-B category.

2 Protection works abutments and rehabilitation of the steel structure of the bridge
Whalen references to sheets 8 to 16 plan RM13008C.

A Part 1: Works fixed price:

1

Position #1 — Removal, recovery and replacement of guardrails:

This position will be measured globally. The price includes the cost
of labor of all materials needed to complete the execution of the
work, including, without limitation, equipment, removal and
recovery of existing slides, supply and implementation of materials
for laying of existing slides, anchors and all expenses incident to the
work.

Position #2 — Steel surface to be repaired:
This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1 All that is described in section 099719 “Repainting exterior
metal surface” such as surface preparation, the measures
environmental  protection  (containment,  recovery,
transportation and disposal of solid and liquid waste), the
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supply of materials and equipment needed, implementation
and any incidental expenses;

2 Everything that is described in the plan.
3 Position #3 — Replacements of bolts, nuts and washers for structural
steel:

This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1 All that is described in section 051233 “Steel for bridge
construction”;
2 Every thing that is described in the plan;
3 Supplies of material and equipment, the labor and all
expenses related to the work.
4 Position #4 — Repair bases of old concrete abutments:

This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1

All that is described in section 031000 “Concrete formwork
and accessories”;

All that is described at the section 024199 “Demolition —
minor works”;

All that is described in section 051233 *“Steel for
construction of bridges”;

All that is described in section 033000 “Poured concrete on
place”;

All that is described in section 312333.01 “Excavation,
digging, trenching and backfilling” as the supply of the
material and equipment is necessary, excavation regardless
of the land, protection of the existing structures and works,
backfilling, the rented equipment, removal of the exceeding
level from the excavation, there transportation, there labor,
the filling, the transitions, including also all expenses
related to the works;

The supply of all that material and equipment necessary to
complete the execution of this project, the concrete
demolition, the labor, the execution, concrete curing, the
correction of the surface, the protection when it’s either hot
or cold, concrete finishing, installation and removal of
formwork and shoring (including accessories), the supply
and installation of reinforcement (including mounting
frames), setting a disposal of demolition materials and any
expenses incidental to the work.

5 Position #5 — Cofferdams and pumping:

This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1

All that is described in section 312333.01 “Excavation,
trenching and backfilling”;

The supply of the material and equipment necessary to
complete the execution of the work, the labor, the excution
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the excavation and the transportation of the equipment,
loading and consolidation, development of cofferdam,
dewatering of excavations and any expense incident to
work.

Position #6 — Demolition of stone wall and cemented wall
construction weight sandbag cement:

This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1

All that is described in section 024199 “Demolition —
Minor works”;

All that is described in section 312333.01 “Excavation,
trenching and backfilling” such as the supply of the
materials and equipment necessary, excavation without
protection of existing structures of the land, backfilling,
borrowing materials, removal of surplus material from the
excavation, transportation, implementation, compaction,
transitions and any expense incident to work;

The shipping, the transportation and the disposition in a
appropriate site as required by regulations.

Position #7 — Riprap and repair the seat mattresses articulated
concrete blocks:

This position will be measured globally. The price includes mainly
the cost of the following items without limitation:

1
2

All that is described in section 313700 “Riprap blanket”;

All that is described in section 312333.01 “Excavation,
trenching and backfilling” as requested by the materials
supply (except the stone 100-300 kg and the stone 25-150
mm that are paid in another measuring position) and
equipment necessary, excavation without protection of
existing structures on the land, backfilling, borrowing
materials, removal of surplus material from the excavations,
transportation, implementation, compaction, transitions and
any expense incident to work;

All that is described in section 313219.01 “Geotextiles™;

The supply for the material and equipment necessary, the
labor, the implementation, the transportation and storage of
materials, assembly of the water wall, tie rods, pins, and
other accessories, the fabric, cleaning and levelling of the
surface to be covered, and any incidental expenses in the
proceedings;

Removal and replacement mattresses articulated concrete
blocks after reshaping the land and establishment of the
membrane geotextile and stone 25 to 150 mm.
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