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Partl General

1.1 RELATED SECTIONS

1.2

13

14

15

Section 01 35 43 - Environmental Procedures.

REFERENCES
Association canadienne de normalisation (CSA/CSA) International
a1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of Structures.

DOCUMENTS /SAMPLES / SUBMITTALS FOR APPROVAL / INFORMATION

Submit documents and samples in accordance with Section 01 33 00 Documents / Samples to
be submitted.

Prior to beginning of Work on site submit detailed Waste Reduction Workplan in accordance
with Section 01 74 21 — Management and disposal of construction / demolition. This plan
should include the following:

1 Descriptions of and anticipated quantities in percentages of materials to be salvaged
reused, recycled and landfilled.

The plan of selective demolition.

The number and location of collection bowls.

The frequency of scheduled collection.

Name and address of haulers, waste facilities and waste receiving organizations.

s w N

Submit copies of certified weigh bills, bills of lading and receipts from authorized disposal
sites and reuse and recycling facilities for material removed from site upon request of
Departmental Representative.

1 Written authorization from Departmental Representative is required to deviate from
haulers, facilities and receiving organizations listed in Waste Reduction Workplan.

QUALITY ASSURANCE

Regulatory Requirements: Ensure Work is performed in compliance with applicable
Provincial/Territorial and Municipal regulations.

Meetings:
A Prior to start of Work arrange for site visit with Departmental Representative to
examine existing site conditions adjacent to demolition work.

DELIVERY, STORAGE AND HANDLING

Waste Management and Disposal

A Separate waste materials for reuse / reuse and recycling in accordance with Section
01 74 21 - Management and disposal of construction / demolition.
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1.6

1.7

1.8

1.9

WASTE MANAGEMENT AND DISPOSAL

Divert excess materials from landfill to site approved by Departmental Representative.

ENVIRONMENTAL PROTECTION

Ensure Work is done in accordance with Section 01 35 43 - Environmental Procedures.

EXISTING CONDITIONS

Description of Marine structures relating to this project is the following:

| Protection rock fill Wharf (Berlin Wall). The north and south piers are constructed
Berlin Wall with a beam system and reinforced concrete slab. The construction of
the rock protection will be done without any equipment only runs on piers so as not
to further reduce their structural stability.

2 Protection rock fill Wharf (sheet pile wall): The inner harbour is constructed of two
parallel sheet pile walls. These sheet-pile-walls are badly damaged in the tidal zone.
Large gaps (see photos attached) in the pile significantly reduce their structural
stability.

3 Caution: Pay particular attention to the demolition of the pile near the boat ramp into
the water. Use the equipment and methods needed to use and maintain the stability
of adjacent structures.

The existing conditions are defined as state structures to demolish the date of acceptance of
the bid.

1 Remove, protect and store the recovered items, as directed by the Departmental
Representative. Collect items designated by the Departmental Representative. Give
them to the Departmental Representative as directed.

METHOD OF CONSTRUCTION

Techniques and method of construction are the responsibility of Contractor.

The Contractor should obtain his own experts advice with regard to techniques and method of
construction to use to demolish the work stipulated in this contract.

Contractor shall consider that existing structures to rebuild have no structural bearing strength
to be functional for users, show a high level of deterioration and may cave in according to
marine and climatic conditions.

So he shall evaluate the solidity of the structures to be demolished and choose a method of
construction fitted for work requirements. Structural state change during work shall not be, on
no account, a valid reason to sue for extra fees.

Caution : the contractor shall pay particular attention to the demolition of the sheet pilling
near the launching ramp. Use the equipment and methods necessary in order to keep the use
and stability of adjacent structures.
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.6 Take note that the movement of equipment on piers North and South will be prohibited, and

Part 2

2.1

Part 3

3.1

3.2

during the duration of the work to not reduce the structural stability of this part of the harbour.
The contractor may need to use a work method adapted to this constraint.

Products

EQUIPMENT

Equipment and heavy machinery to:

1 On-road vehicles to meet applicable emission requirements as prescribed in CEPA-
SOR/2003-2, On-Road Vehicle and Engine Emission Regulations.

2 Off-road vehicles to meet applicable emission requirements as prescribed in EPA

CFR 86.098-10 and EPA CFR 86.098-11.

Leave machinery running only while in use, except where extreme temperatures prohibit
shutting machinery down.

Execution

PROTECTION

Prevent movement, settlement or damage of adjacent structures, services, paving and adjacent
grades.

1 Provide bracing, shoring and underpinning as required.

2 Repair damage caused by demolition as directed by Departmental Representative.

Support affected structures and, if safety of structure being demolished or adjacent structures
or services appears to be endangered, take preventative measures, stop Work and immediately
notify Departmental Representative.

PREPARATION

Disconnect and re-route electrical and telephone service lines entering buildings to be
demolished.

1 Post warning signs on electrical lines and equipment which must remain energized to
serve other properties during period of demolition.

Disconnect and cap mechanical services.

A Sewer and water lines on wharf.

Other underground services: remove and dispose of as directed by Departmental
Representative.

3 Locate and protect utility lines. Do not disrupt active or energized utilities designated
to remain undisturbed.
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3.3 DEMOLITION

3.4

3.5

3.6

3.7

Remove parts of existing Work to permit new construction. Sort materials into appropriate
piles for reuse and recycling.

Refer to demolition drawings and specifications for items to be salvaged for reuse.

Remove items to be reused, store as directed by Departmental Representative and re-install
under appropriate section of specification.

Dispose of removed materials to appropriate recycling facilities or reuse facilities except
where specified otherwise, in accordance with authority having jurisdiction.

Demolish the structures up to the limits indicated in the RM13008C plan.

At the end of each work’s day, ensure that the work is safe and stable.

STOCKPILING

Label stockpiles, indicating material type and quantity.

Designate appropriate security resources/measures to prevent vandalism, damage and theft.

REMOVAL FROM SITE

Transport material designated for alternate disposal to approved facilities or receiving
organizations listed in waste reduction workplan and in accordance with applicable
regulations. Do not deviate from facilities or receiving organizations listed in waste reduction
workplan without prior written authorization from Departmental Representative.

Dispose of materials not designated for alternate disposal in accordance with applicable
regulations. Disposal facilities must be approved of and listed in waste reduction workplan.
Do not deviate from disposal facilities listed in waste reduction workplan without prior
written authorization from Departmental Representative.

If they hinder the progress of the work, deposit materials must be evacuated according to the
instructions of the departmental representative.

Evacuate deposit materials of a similar nature and must be disposed of according the same
ecological method, once the collection of these finished materials.

WORK

Demolition material mainly, include but not limited : the steel sheet pilling, steel plates, iron
C, ladders, rods and moises of steel, concrete, concrete reinforcement, non treated wood,
gravel, PIN, bolts and drift bolts, etc.

CLEANING AND RESTORATION

Keep site clean and organized throughout demolition procedure.
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2 Upon completion of project, reinstate areas, parking surfaces, walkways, light standards,

affected by Work to match condition of adjacent, undisturbed areas.

END OF SECTION
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