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Part 1 General 

1.1 REFERENCES 

.1 Not used. 

1.2 MEASURING PROCEDURE 

.1 Provision for labour, materials, tools, equipment, protection, transportation, administrative 
overhead, profit margin and necessary financing, etc., to complete the work stipulated in this 
project shall be included in each of the items listed below, except where otherwise indicated. 

.2 The procedure for measuring the categories of labour, tools and materials which constitute the 
work as follows: 

.1 Repair Harbour in reference to the leaves 1 to 7 plan RM13008C. 
.1 Part 1: Works fixed price: 

.1 Position #1 – Organization site: 
This item will be paid as a firm fixed price.  The bid price shall 
include all costs required for on site installation including office, 
equipment and labour. Also include all items from section 01 of the 
specifications not covered on other sections. 
The site organization refers to all documents of plans and 
specification. 

.2 Position #2 - Partial Wharf demolition and Pier head excavation:  
This position will be measured comprehensively and includes 
equipment and labor necessary to perform the demolition, 
excavation and backfill the dismantling of various existing 
structures to be demolished, as indicated in the plan.  Recovering a 
portion of stone fill through from the existing structure and reused 
in new construction.  Also, it is included to remove and replace 
concrete slabs on the south and north pier for laying riprap.  The bid 
price will also include shipping offsite disposal costs of materials 
and recovery of gravel from the seabed along the jetties.  Also, it is 
included removal of 9 concrete bases with 7 lights. 

.3 Position #3 – Stone 8 to 12 m.t.: 
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the stone 8-12 metric tons provided by the Departmental 
Representative.  
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.4 Position #4 – Stone 1 to 3 m.t.:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the stone 1 to 3 metric tons provided by the Departmental 
Representative. 

.5 Position #5 – Stone 1 to 1.5 m.t.:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the stone 1 to 1.5 metric tons provided by the Departmental 
Representative. 

.6 Position #6 – Stone 300 to 450 mm:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the stone 300 to 450 mm provided by the Departmental 
Representative. 

.7 Position #7 – Stone 100 to 300 kg:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the stone 100 to 300 kg provided by the Departmental 
Representative. 

.8 Position #8 – Pit run stones:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap.  The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the pit run stones provided by the Departmental Representative. 



CAP-DES-ROSIERS Section 01 29 00 
Harbour refection PAYMENT PROCEDURES 
Project: R.044042.001 Page 3 
 

.9 Position #9 – Articulated panels of concrete stone blocks:  
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of riprap. The 
bid price shall include all costs required to perform excavation of 
pier head, transport on and off site of stones and wall consolidation 
with recuperated stones, as shown on drawings. Disposition fees are 
also included in this item. The bid price must also include the 
loading, transport from different sites storage and the establishment 
of the articulated panels of concrete stone blocks provided by the 
Departmental Representative. 

.10 Position #10 – Geotextile type I: 
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of the geotextile 
of type I, as indicated in the plan. It will include the supply, 
transportation and installation of this engineering fabric. 

.11 Position #11 – Geotextile type II: 
This position will be measured overall and include equipment and 
labor required to perform the work of consolidation of the geotextile 
of type II, as indicated in the plan. It will include the supply, 
transportation and installation of this engineering fabric. 

.12 Position #12 – Storm sewers:  
This position will be measured overall. It will include the supply of 
the pipes, concrete, geotextile, stone 14.5 mm of diameter, 
accessories and connection to the existing network at the location 
indicated in the plan. 

.2 Part 2: Work unit prices: 
.1 Position #1 – Concrete walls: 

This position will be measured in linear meter and included 
equipment and labor necessary to perform the work, such as 
concrete, reinforcing steel, anchor bolts, the formwork, the ripening, 
finishing, tools, implementation and installation, as described in the 
plans and specifications. 

.2 Position #2 – Wooden railing: 
This position will be measured in linear meter and included 
equipment, material and labor necessary to perform the work, such 
as the wooden pieces 254 x 254, the training of the racquet bevel, 
drilling parts, wood treatment, bolts, iron L and etles accessories. 

.3 Position #3 – Stone 8 to 12 m.t.: 
This position will be measured in linear meter and includes the 
provision of the missing stone to work, the equipment, material and 
labor necessary to perform the establishment of the 8 to 12 m.t. of 
stones, as mentioned in the plans and specifications.  This position 
includes the production, transportation, weighing and establishing 
the item. 

.4 Position #4 – Stone 1 to 3 m.t.: 
This position will be measured in linear meter and includes the 
provision of the missing stone to work, the equipment, material and 
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labor necessary to perform the establishment of the 1 to 3 m.t. of 
stones, as mentioned in the plans and specifications.  This position 
includes the production, transportation, weighing and establishing 
the item. 

.5 Position #5 – Pit run stones: 
This position will be measured in linear meter and includes the 
provision of the missing stone to work, the equipment, material and 
labor necessary to perform the establishment of the pit run stones, as 
mentioned in the plans and specifications.  This position includes 
the production, transportation, weighing and establishing the item. 

.6 Position #6 – Stone Mg-20: 
This position will be measured in linear meter and include the 
supplies, the equipment, the material and labor necessary to perform 
the establishment of the stone MG-20, as mentioned in the plans and 
specifications.  This position includes the production, transportation, 
weighing and establishing the item, levelling and material 
compaction. 

.7 Position #7 – Stone 25 to 150 mm: 
This position will be measured in linear meter and include the 
supplies, the equipment, the material and labor necessary to perform 
the establishment of the stone 25 to 150 mm, as mentioned in the 
plans and specifications.  This position includes the production, 
transportation, weighing and establishing the item, levelling and 
material compaction. 

.8 Position #8 – Excavation of contaminated materials: 
This position will be measured in linear meter and include the 
supplies, the equipment, the material and labor necessary to make 
the decontamination works in the zone of the old hydrocarbon tank 
as indicated on the plan.  This position includes the excavation, 
transportation and disposition in a secure and accepted site, the 
contaminated materials of A-B category. 

.2 Protection works abutments and rehabilitation of the steel structure of the bridge 
Whalen references to sheets 8 to 16 plan RM13008C. 
.1 Part 1: Works fixed price: 

.1 Position #1 – Removal, recovery and replacement of guardrails: 
This position will be measured globally.  The price includes the cost 
of labor of all materials needed to complete the execution of the 
work, including, without limitation, equipment, removal and 
recovery of existing slides, supply and implementation of materials 
for laying of existing slides, anchors and all expenses incident to the 
work.  

.2 Position #2 – Steel surface to be repaired:  
This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 099719 “Repainting exterior 

metal surface” such as surface preparation, the measures 
environmental protection (containment, recovery, 
transportation and disposal of solid and liquid waste), the 
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supply of materials and equipment needed, implementation 
and any incidental expenses; 

.2 Everything that is described in the plan. 

.3 Position #3 – Replacements of bolts, nuts and washers for structural 
steel:  
This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 051233 “Steel for bridge 

construction”; 
.2 Every thing that is described in the plan; 
.3 Supplies of material and equipment, the labor and all 

expenses related to the work. 
.4 Position #4 – Repair bases of old concrete abutments:  

This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 031000 “Concrete formwork 

and accessories”; 
.2 All that is described at the section 024199 “Demolition – 

minor works”; 
.3 All that is described in section 051233 “Steel for 

construction of bridges”; 
.4 All that is described in section 033000 “Poured concrete on 

place”; 
.5 All that is described in section 312333.01 “Excavation, 

digging, trenching and backfilling” as the supply of the 
material and equipment is necessary, excavation regardless 
of the land, protection of the existing structures and works, 
backfilling, the rented equipment, removal of the exceeding 
level from the excavation, there transportation, there labor, 
the filling, the transitions, including also all expenses 
related to the works; 

.6 The supply of all that material and equipment necessary to 
complete the execution of this project, the concrete 
demolition, the labor, the execution, concrete curing, the 
correction of the surface, the protection when it’s either hot 
or cold, concrete finishing, installation and removal of 
formwork and shoring (including accessories), the supply 
and installation of reinforcement (including mounting 
frames), setting a disposal of demolition materials and any 
expenses incidental to the work. 

.5 Position #5 – Cofferdams and pumping:  
This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 312333.01 “Excavation, 

trenching and backfilling”; 
.2 The supply of the material and equipment necessary to 

complete the execution of the work, the labor, the excution 
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the excavation and the transportation of the equipment, 
loading and consolidation, development of cofferdam, 
dewatering of excavations and any expense incident to 
work.  

.6 Position #6 – Demolition of stone wall and cemented wall 
construction weight sandbag cement:  
This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 024199 “Demolition – 

Minor works”; 
.2 All that is described in section 312333.01 “Excavation, 

trenching and backfilling” such as the supply of the 
materials and equipment necessary, excavation without 
protection of existing structures of the land, backfilling, 
borrowing materials, removal of surplus material from the 
excavation, transportation, implementation, compaction, 
transitions and any expense incident to work; 

.3 The shipping, the transportation and the disposition in a 
appropriate site as required by regulations. 

.7 Position #7 – Riprap and repair the seat mattresses articulated 
concrete blocks:  
This position will be measured globally.  The price includes mainly 
the cost of the following items without limitation: 
.1 All that is described in section 313700 “Riprap blanket”; 
.2 All that is described in section 312333.01 “Excavation, 

trenching and backfilling” as requested by the materials 
supply (except the stone 100-300 kg and the stone 25-150 
mm that are paid in another measuring position) and 
equipment necessary, excavation without protection of 
existing structures on the land, backfilling, borrowing 
materials, removal of surplus material from the excavations, 
transportation, implementation, compaction, transitions and 
any expense incident to work; 

.3 All that is described in section 313219.01 “Geotextiles”; 

.4 The supply for the material and equipment necessary, the 
labor, the implementation, the transportation and storage of 
materials, assembly of the water wall, tie rods, pins, and 
other accessories, the fabric, cleaning and levelling of the 
surface to be covered, and any incidental expenses in the 
proceedings; 

.5 Removal and replacement mattresses articulated concrete 
blocks after reshaping the land and establishment of the 
membrane geotextile and stone 25 to 150 mm. 
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Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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