



<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 00 - Procurement and Contracting Requirements</u>		
00 01 12	List of Drawings	1
<u>Division 01 - General Requirements</u>		
01 10 10	GENERAL INSTRUCTIONS	6
01 14 10	SCHEDULING AND MANAGEMENT OF WORK	4
01 33 00	SUBMITTAL PROCEDURES	5
01 35 14	Special Procedures for Traffic Control	2
01 35 24	SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS	4
01 35 25	SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS	5
01 35 29	HEALTH AND SAFETY REQUIREMENTS	11
01 35 44	ENVIRONMENTAL PROTECTION	8
01 45 00	TESTING AND QUALITY CONTROL	3
01 50 00	TEMPORARY FACILITIES	2
01 74 11	Cleaning	1
01 74 21	CONSTRUCTION/DEMOLITION WASTE MANAGEMENT & DISPOSAL	4
01 77 00	CLOSEOUT PROCEDURES	1
01 78 00	CLOSEOUT SUBMITTALS	2
<u>Division 03 - Concrete</u>		
03 20 00	Concrete Reinforcing	2
03 30 00	Cast-in-Place Concrete	6
<u>Division 05 - Metals</u>		
05 50 00	METAL FABRICATIONS	4
<u>Division 06 - Wood, Plastics, and Composites</u>		
06 05 73	Wood Treatment	2
06 10 10	Rough Carpentry	4
<u>Division 31 - Earthwork</u>		
31 61 13	PILE FOUNDATIONS, GENERAL REQUIREMENTS	6
31 62 19	TIMBER PILES	5

Drawing No.	Title	Date
M0	Cover Sheet	October 2013
M1 of M7	Existing Site Plan and Sections	October 2013
M2 of M7	Plan of New Work, Sections and Detail	October 2013
M3 of M7	Piles and Beams Layout and Elevation	October 2013
M4 of M7	Sections and Details	October 2013
M5 of M7	Reinforcing Details	October 2013
M6 of M7	Sections and Details	October 2013
M7 of M7	Pile Schedule and Borehole Logs	October 2013



 2013/10/24