

KEYNOTES

NUMBER	DESCRIPTION
A1	LINE DENOTES APPROXIMATE EXTENT OF SCAFFOLDING & HOARDING FOR REMEDIATION WORK
A2	CONTRACTOR PARKING - LIMITED TO TWO (2) STALLS
A3	EXISTING SECURITY CAMERA(S) TO REMAIN OPERATIONAL DURING REMEDIATION WORK. SHOULD CAMERA(S) REQUIRE RELOCATION TO INSTALL SCAFFOLDING & HOARDING OR COMPLETE REMEDIATION WORK, REMOVAL & RELOCATION OF CAMERA(S) MUST BE DONE BY A DEPARTMENTAL REPRESENTATIVE APPROVED CONTRACTOR
A4	PRIMARY INSPECTION LANES (PIL #1 & #2) ARE TO REMAIN OPERATIONAL AT ALL TIMES UNLESS CLOSURE HAS BEEN APPROVED BY DEPARTMENTAL REPRESENTATIVE. ALL WORK REQUIRING DRIVE LANE CLOSURE MUST FIRST OBTAIN DEPARTMENTAL REPRESENTATIVE APPROVAL - PROVIDE TWO (2) WEEKS NOTICE & DO NOT PROCEED WITHOUT WRITTEN DEPARTMENTAL REPRESENTATIVE APPROVAL
A5	EXISTING OUTBOUND EXIT LANE TO USA MUST REMAIN OPERATIONAL & UNOBSTRUCTED AT ALL TIMES. IF TEMPORARY CLOSURE OF THE LANE(S) IS REQUIRED, PERMISSION TO CLOSE MUST BE APPROVED BY DEPARTMENTAL REPRESENTATIVE
A6	EXISTING BUILDING ENTRANCE TO REMAIN ACCESSIBLE DURING REMEDIATION WORK. PROVIDE OVERHEAD PROTECTION TO ALL ENTRANCES
A7	EXISTING BUILDING EXIT / ACCESS TO REMAIN OPERATIONAL DURING REMEDIATION WORK. PROVIDE OVERHEAD PROTECTION TO ALL ENTRANCES
A8	CONTRACTOR WASTE BIN(S) LOCATION - FINAL LOCATION & AREA TO BE CONFIRMED ON SITE WITH DEPARTMENTAL REPRESENTATIVE
A57	EXISTING SECURITY CAMERA(S) TO REMAIN OPERATIONAL DURING REMEDIATION WORK. SHOULD CAMERA(S) REQUIRE RELOCATION TO INSTALL SCAFFOLDING & HOARDING OR COMPLETE REMEDIATION WORK - REMOVAL & RELOCATION OF CAMERA(S) MUST BE DONE BY A DEPARTMENTAL REPRESENTATIVE APPROVED CONTRACTOR
A59	APPROXIMATE LOCATION OF EXISTING HOSE BIBB FOR CONTRACTOR USE DURING REMEDIATION WORK. MAKE GOOD ANY DAMAGED CAUSED DURING REMEDIATION WORK
A61	EXISTING PUBLIC TELEPHONE TO BE TEMPORARILY REMOVED & THEN REINSTALLED AFTER WALL CLADDING IS COMPLETE. NOTIFY APPROPRIATE TELECOMMUNICATIONS COMPANY FOR DISCONNECTION AND RECONNECTION.
A62	EXISTING EMERGENCY GENERATOR TO REMAIN OPERATIONAL DURING REMEDIATION WORK
A63	EXISTING PROPANE TANK TO REMAIN

Revision / Revision	Description / Description	Date / Date
4		
3	ISSUED FOR TENDER	13-09-11
2	ISSUED FOR CLIENT USE	13-06-17
1	ISSUED FOR FINAL CLIENT REVIEW	13-03-28
0	ISSUED FOR CLIENT REVIEW	13-03-06

Client / client
**CANADA BORDER SERVICES
AGENCY**
800 Burrard Street
Vancouver B.C. V6Z 2V8

Project title / Titre du projet
10290 - HWY 22A- SALMO, B.C.
**Waneta Port of Entry - Building Envelope
Remediation PWGSC - PROJECT NO.
R.066395.003**

Consultant Approval Box Only

Designed by / Concept par
AB

Drawn by / Dessiné par
BCAI

PWGSC, Project Manager / Administrateur de Projets TPSGC
JULIAN HO



PWGSC, Regional Manager, Architectural and Engineering Services /
Gestionnaire régionale, Services d'architecture et de génie,TPSGC
Philip Fung

Drawing title / Titre du dessin
**KEYPLAN / FLOOR PLAN
DEMOLITION**

Project no. / no. du Projet
R.066395.003

Sheet / Feuille
A300

Revision no. /
La
Revision
no.



SHOP DRAWINGS: Prepare and submit to *Boldwing Continuum Architects Inc.* one electronic copy of all required shop drawings with supporting documents and two samples of materials where specified WITHOUT EXCEPTION. Shop drawings not reviewed and stamped by Contractor, verifying field measurements and compliance with contract documents will be REJECTED. Shop drawings to show construction details of all architectural elements; general arrangements, thicknesses, finishes, location of all services, typical and special installation conditions, material being supplied, and all connections, attachments, anchorages and locations of exposed fastenings as applicable. Shop drawings to incorporate applicable key plan, plans, elevations, sections, and details for all work submitted. No materials to be ordered and no work to be fabricated shall be undertaken until shop drawings and other related submittals been reviewed.

