
1 General

1.1 LIST OF DRAWINGS
.1 D1 Room 229 Lab Partial Floor Plan, Demolition Plan
.2 A1 Room 229 Lab Partial Floor Plan, Millwork, Interior Elevations
.3 A2 Room 229 Lab Millwork, Interior Elevations, General Notes
.4 A3 Room 229 Lab Millwork Sections
.5 H1 Room 229 Lab Partial Floor Plan Mechanical
.6 H2 Room 229 Lab Penthouse Partial Floor Plan Mechanical
.7 H3 Room 229 Lab Mechanical Schedules
.8 H4 Room 229 Lab Mechanical Schedules
.9 H5 Room 229 Lab Mechanical Notes
.10 H6 Room 229 Lab Mechanical Details
.11 H7 Room 229 Lab Mechanical Details
.12 E1 Room 229 Lab Partial Floor Plan Electrical Demolition
.13 E2 Penthouse Partial Floor Plan Electrical and Legend
.14 E3 Room 229 Lab Partial Floor Plan Electrical Plans
.15 E4 Level 200 and Level 300 Partial Floor Plan Key Plans
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1 General

1.1 APPENDICES
.1 Asbestos-Containing Materials Overview Report
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1.1 LIST OF SCHEDULES
.1 Panel Schedules
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