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GENERAL NOTES

1. PROVIDE ALL MATERIALS AND EQUIPMENT AND PERFORM  ALL
LABOUR AS INDICATED AND AS REQUIRED TO COMPLETE THE WORK

2. UNLESS OTHERWISE NOTED ALL DRAINAGE PIPING 75Ø  AND
SMALLER TO BE SLOPED AT 2%. ALL DRAINAGE PIPING 100Ø AND
LARGER TO BE SLOPED AT 1%.

3. CONTRACTOR TO TRAP, PRIME & VENT ALL DRAINS AND FIXTURES
AS PER NATIONAL AND LOCAL BUILDING CODES.

4. FIRE STOP ALL PENETRATIONS THROUGH FIRE RATED ASSEMBLIES
WITH APPROVED FIRE STOPPING SYSTEM TO MAINTAIN INTEGRITY OF
ASSEMBLY.

5. ALL PIPING BRANCHES TO BE COMPLETE WITH ISOLATION VALVES.

6. HOT WATER RECIRC BALANCING VALVES TO BE PRESSURE
INDEPENDENT TYPE.

7. MECHANICAL CONTRACTOR TO TERMINATE VENTS AT
COORDINATED LOCATIONS INDICATED ON DWGS.

8. CONTRACTOR IS TO BE RESPONSIBLE FOR FINAL CONNECTIONS
TO ALL OWNER SUPPLIED EQUIPMENT.

MECHANICAL PLUMBING SERVICE REQUIREMENTS
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