EQUIPMENT SCHEDULE
RM# | LABORATORY EQUIPMENT SPECIAL REQUIREMENTS
116 HALF SIZE REFRIGERATOR NONE
118 BIOHAZARD SAFETY CABINET #502691, FREEZER #501686 , FRIDGE, #501 179, FRIDGE #501688, CONTRACTOR TO PROVIDE GAS SUPPLY FOR B.S.C.#502691 SEE MECH.
120 NONE NONE
122 FRIDGE #501209 NONE
124 BIOHAZARD SAFETY CABINET #503224 NONE
126A LAMINAR FLOW CLEAN BENCH #497942 NONE
126B COPY STAND #428773, UNDER COUNTER FRIDGE #503733 NONE
128 FRIDGE#451 155, FRIDGE#500723, MILLIPORE WATER PURIFICATION SYSTEM NONE
141 MASS SPECTROMETER#503213, FRIDGE#302304, POWER SUPPLY#500990, COMPRESSED GAS CYLINDERS SPECIAL POWER REQUIREMENTS FOR #500990 SEE ELEC.
143 FRIDGE#503401, FRIDGE#451053 NONE
144 FRIDGE#420447, TWO DOOR COOLER#497719 NONE
145 UPRIGHT FREEZER#503673, BENCH FREEZE DRYER#497893, FREEZER#497764, FREEZER#497765, NONE
FRIDGE #503219
146 ILLUMINA EQUIPMENT, NONE
146-1 ILLUMINA EQUIPMENT NONE
147 NONE NONE
148 GLASS DOOR FRIDGE, (ASSET #TO CONFIRMED BY C.R.C.) NONE
148-1 BIOLOGICAL SAFETY CABINET,ASSET #TO BE CONFIRMED BY C.R.C, NONE
) FRIDGE#42008 |, FRIDGE#452388
149 CENTRIFUGE#503424, TWO DOOR COOLER, FRIDGE. (ASSET # 'STO CONFIRMED BY A AFC.) NONE
150 CONTRACTOR TO PROVIDE TWO LOCKABLE FLAMMABLE SOLVENT STORAGE CABINETS. NONE
151 NONE NONE
160 NONE NONE
163 NONE NONE
164 NONE NONE
166 NONE NONE
167 LAMINAR FLOW HOOD, & FRIDGE. ASSET #'STO BE CONFIRMED BY C.R.C. NONE
168 NONE NONE
BRUKER NMR#414234, UNITY NIR#414362, SCANNER DIA#64608 |, SEED COUNTER#4607 |4,
169 DENVER INSTRUMENT BALANCE#497387 GAS LINE INFRASTRUCTURE SEE MECH.
LECO#414188, GAS CHROMATOGRAM#414320, GAS CHROMATORGRAM#646201,
170 ISOTEMP DRYING OVEN#646186. CONTRACTOR TO PROVIDE DISHVVASHER SEE SPECIFICATIONS. GAS LINE INFRASTRUCTURE / EMERGENCY POWER SEE MECH.AND ELEC.
171 NONE NONE
173-1A COMPRESSED AIR CYLINDER STORAGE, 4 SIZE K HELIUM, 2 SIZE K HYDROGEN TO SUPPORT ROOM 170 FIRE SEPARTED ROOM, COMPRESSED GAS LINESTO ROOM 170
173-1B COMPRESSED AIR CYLINDER STORAGE. 2 SIZE K CYLINDERS TO SUPPORT ROOM 170 FIRE SEPARATED ROOM, COMPRESSED AIR LINES TO ROOM 170
GROWTH CHAMBER#16, GROWTH CHAMBER#20 (CONTRACTOR TO RECONNECT),
175 EXISTING INCUBATORS (ASSET #'S BY AAFC.) RELOCATION OF CONDENSER REQUIRED SEE MECHANICAL.
1751 CABINET AIR FLOW#420086, FLOW HOOD#420296, FLOW HOOD#420297, INCUBATOR#451637, NONE
) SAFETY HOOD#199892
| FREEZERS #428858, #170943, #452983, #501 193, #452735 CENTRIFUGE#497965,#503597, NONE
76 ICE MACHINE#503681, AND 23 ADDITIONAL FREEZERS (A.A.FC.AND C.R.C.TO CONFIRM ASSET #'S)
1771178 | 2 AUTOCLAVES, 2 LAMINAR FLOW HOODS (ASSET #'S TO BE CONFIRMED BY C.R.C.) NONE

DOOR AND DOOR FRAME SCHEDULE
DOOR INFORMATION FRAME INFORMATION
DOOR | LOCATION | DOCR IS1ZE (WxHT)| MAT. [FINISH | INSUL. | GLAZE | FROVE | MAT. [ FINISH| INSUL | oRRE | HARDYWARE | - RemaRKs
Di44 LAB ROOMS 144 DTI 900 X 2150 SW. PTD. . . FTI PSTL. PTD. . . | .
Di46-1 | LABROOM I46-I DT2 900 X 2150 SW. PTD. . X FTI PSTL. PTD. . . 2 .
DI73-1A RM 173-| DTI 900 X 2150 STL. PTD. . . FTI PSTL. PTD. . 45min. 3 -
DI73-1B RM 173-| DTI 800 X 2150 STL. PTD. . . FTI PSTL. PTD. . 45min. 4 .
LEGEND
STL. STEEL (AS PER SPEC)
PTD. PAINTED (AS PER SPEC)
PSTL. PRESSED STEEL (AS PER SPEC.)
SW. SOLIDCORE WOOD (AS PER SPEC.)
ROOM FINISH SCHEDULE LEGEND
WALL o IHILI‘II?\IEATED EXISTING MATERIALS / FINISH
ROOM | FLOOR | NORTH | EAST | SOUTH | WEST | CEILING SV SHEETVINYL
# MATERIAL |  BASE FINISH FINISH FINISH FINISH FINISH REMARKS éSVTB éi%%ﬂ'&,ﬁf_";gig& E
o - - - - - - - ) EF EPOXY FLOORING
CaB. SHEET VINYL
18 - - PAINT PAINT PAINT PAINT ; gﬁé{]‘@gg :53';,&8_?" PATCH, REPAIR AND PAINT
120 - . - - - - - . DOOR AND FRAME TYPES
122 . . - ] ] ] ] ]
124 : : : : : : : : P
126A - - - - - - . ]
1268 . - : . ] ] ] ]
128 - - - . - . . ]
141 - - - - . - - - A\
143 - - - - - . . . 8
44 _ - - _ ) _ _ . DTI DT2 FTI
145 - - - - - - - -
146 . RB. PTD. PTD. PTD. PTD. . FINISH AND PAINT NEW WALL PARTITION, PROVIDE R B.
146-1 . R.B. PTD. PTD. PTD. PTD. . FINISH AND PAINT NEW WALL PARTITION, PROVIDE R B.
147 . - - . . . . ]
148 - - - - - . . -
148-1 - - - - - - . ]
149 - - - . - . . ]
150 EF CB. - . - . . NEW EPOXY FLOORING IN CHEMICAL STORAGE ROOM
I51 - - - . - . . ]
160 . RB. PTD. PTD. PTD. PTD. . REUSE EXISTING BASE FROM PARTIAL DEMOLITION OF RM 160
163 - - - . - . . ]
164 . - PTD. PTD. PTD. PTD. . PATCH, REPAIR AND PAINT GYPSUM
166 - - - - - . . ]
167 - - - - - . . ]
168 - - PTD. PTD. PTD. PTD. . PATCH, REPAIR AND PAINT GYPSUM BOARD WALLS
169 . - PTD. PTD. PTD. PTD. . PATCH, REPAIR AND PAINT GYPSUM BOARD WALLS
170 . - PTD. PTD. PTD. PTD. . PATCH, REPAIR AND PAINT GYPSUM BOARD WALLS
171 - - - - - - . ]
173-1A . ] PTD. PTD. PTD. PTD. PTD.GWB. | PAINT EXISTING C.M.U.WALLS AND NEW WALL PARTITION
173-18 . - PTD. PTD. PTD. PTD. PTD.GWB. | PAINT EXISTING C.M.U.WALLS AND NEW WALL PARTITION
175 . RB. . . PTD. ] ] FINISH / PAINT NEW INTERIOR PARTITION, PROVIDE R B.
175-1 . RB. PTD. . - . . FINISH / PAINT NEW INTERIOR PARTITION, PROVIDE R B.
176 - - - - - - . ]
1771178 | sv. RB. PTD. PTD. PTD. PTD. ACT. ]
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CONSTRUCTION PHASING PLAN

AREA OF WORK

CONSTRUCTION PHASE I:
LAB ROOMS: 163, 164, 166, 167, 168, 169, 170, 171, 173-1 AND EXTERIOR OXYGEN STORAGE

CONSTRUCTION PHASE 2:

LAB ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151, 175,176,177, 178

CONSTRUCTION PHASE 3:
LAB ROOMS: 116, 118, 120, 122, 124, 126A, 126B, 128

GENERAL NOTES
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|.INFORMATION CONCERNING EXISTING CONSTRUCTION WAS TAKEN FROM ORIGINAL DRAWINGS AND IS ASSUMED CORRECT.

2.THE CONTRACTOR IS RESPONSIBLE FOR THE VERIFICATION OF MEASUREMENTS AND QUANTITIES OF MATERIALS REQUIRED.

3.PERFORM WORK IN STRICT ACCORDANCE WITH THE NATIONAL BUILDING CODE OF CANADA AND ANY OTHER CODE OF
PROVINCIAL APPLICATION.

4. DRAWINGS MUST NOT BE SCALED.

5.WHERE NEW WORK CONNECTSWITH EXISTING AND WHERE EXISTING WORK IS ALTERED, PATCH REPAIR AND MAKE GOOD TO

MATCH EXISTING.

6.ALL FINISHES AND MATERIALS TO REMAIN ARETO BE PROTECTED IN THEIR EXISTING CONDITION EXCEPT AS NOTED. ANY
FINISHES DAMAGED IN THE COURSE OF CONSTRUCTION ARE TO BE PATCHED, REPAIRED AND MADE GOOD.

7.IN CASE OF DOUBT, CONFLICT OR DISCREPANCIES ON THE DRAWINGS, SPECIFICATIONS, MATERIALS OR METHOD OF

CONSTRUCTION, CONSULT ARCHITECT FOR CLARIFICATION BEFORE PROCEEDING WITH WORK.
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DRAWING INDEX

A0.I
A0.2

COVER SHEET
DRAWING INDEX / PHASING PLAN

ARCHITECTURAL

Al0
Al.l
Al2
Al3
A2l
A22
A23

SITE PLAN

DEMOLITION PLANS LAB ROOMS: 116, 118,120, 122, 124, 126A, 126B, 128, 175, 176, 177, 178
DEMOLITION PLANS LAB ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151
DEMOLITION PLANS LAB ROOMS: 163, 164, 166, 167,168, 169, 170, 171, 173-1

CONSTRUCTION PLANS LAB ROOMS: 116,118,120, 122, 124, 126A, 126B, 128, 175,176, 177,178
CONSTRUCTION PLANS LAB ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151
CONSTRUCTION PLANS LAB ROOMS: 163, 164, 166, 167, 168, 169, 170, 171, 173-1

STRUCTURAL

S1.0

GENERAL NOTES / PARTIAL ROOF FRAMING PLAN

MECHANICAL

MO.I

ML

Ml1.2
M.1.3
Ml.4
MIL.5
Ml.6
M1.7
M2.1

M2.2
M2.3
M3.1

M3.2
M3.3

DRAWING LIST AND SYMBOL LEGEND

PLUMBING DEMOLITION PLAN - LABORATORY ROOMS: | 16, |18, 120, 122, 124, 126A, 126B, 128, 175, 176, 177, 178
PLUMBING DEMOLITION PLAN - LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151
PLUMBING DEMOLITION PLAN - LABORATORY ROOMS: 163, 164, 166, 167, 168, 169, 170, 171

HVAC DEMOLITION PLAN - LABORATORY ROOMS: 1 16, 118, 120, 122, 124, 126A, 126B, 128, 175, 176, 177, 178

HVAC DEMOLITION PLAN - LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151

HVAC DEMOLITION PLAN - LABORATORY ROOMS: 163, 164, 166, 167, 168, 169, 170, 171

HVAC DEMOLITION PLAN - CORRIDOR

PLUMBING CONSTRUCTION PLAN - LABORATORY ROOMS: | 16, |18, 120, 122, 124, 126A, 126B, 128, 175, 175-1, 176, 177, 178
PLUMBING CONSTRUCTION PLAN - LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, |51
PLUMBING CONSTRUCTION PLAN - LABORATORY ROOMS: 163, 164, 166, 167, 168, 169, 170, 171, 173-1

HVAC CONSTRUCTION PLAN - LABORATORY ROOMS: | 16, 118, 120, 122, 124, 126A, 126B, 128, 175, 175-1, 176, 177, 178
HVAC CONSTRUCTION PLAN - LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, 151

HVAC CONSTRUCTION PLAN - LABORATORY ROOMS: 163, 164, 166, 167, 168, 169, 170, 171, 173-1

ELECTRICAL

EO.I
El.I
El.2
El.3
El.4
E2.1
E2.2
E2.3
E2.4

ELECTRICAL DRAWING LIST AND SYMBOL LEGEND

ELECTRICAL DEMOLITION PLANS - LABORATORY ROOMS: 118, 120, 122, 124, 126A, 126B, 128

ELECTRICAL DEMOLITION PLAN - LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, |51

ELECTRICAL DEMOLITION PLAN - LABORATORY ROOMS: 164, 166, 167, 168, 169, 170, 171

ELECTRICAL DEMOLITION PLAN - LABORATORY ROOMS: 175, 176, 177, 178 AND CORRIDOR

ELECTRICAL CONSTRUCTION PLAN LABORATORY ROOMS: |16, 118, 120, 122, 124, 126A, 126B, 128 EXISTING MAIN FLOOR PLAN
ELECTRICAL CONSTRUCTION PLAN LABORATORY ROOMS: 141, 143, 144, 145, 146, 147, 148, 148-1, 149, 150, |51

ELECTRICAL CONSTRUCTION PLAN LABORATORY ROOMS: 163, 164, 166, 167, 168, 169, 170, 171,

ELECTRICAL CONSTRUCTION PLAN LABORATORY ROOMS: 172, 173-1, 175,176, 177, 178 - PART SINGLE LINE
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