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1.1 RELATED
SECTIONS

1.2 WASTE
MANAGEMENT PLAN

1.3 WASTE AUDIT

Section 01 35 43 - Environment Procedures.

Prior to commencement of work, prepare waste
Management Workplan.

Workplan to include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source separation process.

.4 Procedures for sending recyclables to
recycling facilities.

.5 Procedures for sending non-salvageable
items and waste to approved waste processing
facility or landfill site.

.6 Training and supervising workforce on
waste management at site.

Workplan to incorporate waste management
requirements specified herein and in other
sections of the Specifications.

Develop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and opportunities are addressed.

Submit copy of Workplan to Departmental
Representative for review and approval.

.1 Make revisions to Plan as directed by
Departmental Representative.

Implement and manage all aspects of Waste
Management Workplan for duration of work.

Revise Plan as work progresses addressing new
opportunities for diversion of waste from
landfill.

At project start-up, conduct waste audit of:
.1 Site conditions identifying salvageable
and non-salvageable items and waste resulting
from demolition and removal work.

.2 Projected waste resulting from product
packaging and from material leftover after
installation work.
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1.3 WASTE AUDIT
{(Cont'd)

1.4 WASTE REDUCTION

.1

Develop written list. Record type,
composition and quantity of various
salvageable items and waste anticipated,
reasons for waste generation and operational
factors which contribute to waste.

Based on waste audit, develop waste reduction
program.

Structure program to prioritize actions, with
waste reduction as first priority, followed by
salvage and recycling effort, then disposal as
solid waste.

Identify materials and equipment to be:

.1 Protected and turned over to
Departmental Representative when indicated.
.2 Salvaged for resale by Contractor.

.3 Sent to recycling facility.

.4 Sent to waste processing/landfill site
for their recycling effort.

.5 Disposed of in approved landfill site.

Reduce construction waste during installation
work. Undertake practices which will minimize
waste and optimize full use of new materials
on site, such as:

.1 Use of a central cutting area to allow
for easy access to off-cuts;

.2 Use of off-cuts for blocking and
bridging elsewhere.

.3 Use of effective and strategically
placed facilities on site for storage and
staging of left-over or partially cut
materials (such as gypsum board, plywood,
ceiling tiles, insulation, etc.) to allow for
easy incorporation into work whenever possible
avoiding unnecessary waste.

Develop other strategies and innovative
procedures to reduce waste such as minimizing
the extent of packaging used for delivery of
materials to site, etc.
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1.5 MATERIAL SOURCE
SEPARATION PROCESS

.1

Develop and implement material source
separation process at commencement of work as
part of mobilization and waste management at
site.

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageable and recyclable materials.

.1 Use suitable containers for individual
collection of items based on intended purpose.
.2 Locate to facilitate deposit but without
hindering daily operations of existing
building tenants.

.3 Clearly mark containers and stockpiles
as to purpose and use.

Perform demclition and removal of existing
structure components and equipment following a
systematic deconstruction process.

.1 Separate materials and equipment at
source, carefully dismantling, labelling and
stockpiling alike items for the following

purposes:
.1 Reinstallation into the work where
indicated.

.2 Salvaging reusable items not needed
in project which Contractor may sell to
other parties. Sale of such items not
permitted on site.

.3 Sending as many items as possible
to locally available recycling facility.
.4 Segregating remaining waste and
debris into various individual waste
categories for disposal in a "non-mixed
state" as recommended by waste
processing/landfill sites.

Isolate product packaging and delivery
containers from general waste stream. Send to
recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic
waste materials, and their containers,
encountered or used in the course work are
properly isolated, stored on site and disposed
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1.5 MATERIAL SOURCE .6
SEPARATION PROCESS
(Cont'd)

1.6 WORKER TRAINING .1
AND SUPERVISION

1.7 CERTIFICATION .1
OF MATERIAL
DIVERSION

{Cont'd)

in accordance with applicable laws and
regulations from authorities having
jurisdiction.

Isolate and store existing materials and
equipment identified for re-incorporation into
the Work. Protect against damage.

Provide adequate training to workforce,
through meetings and demonstrations, to
emphasize purpose and worker responsibilities
in carrying out the Waste Management Plan.

Waste Management Coordinator: designate
full-time person on site, experienced in waste
management and having knowledge of the purpose
and content of Waste Management Plan to:

.1 Oversee and supervise waste management
during work.

.2 Provide instructions and directions to
all workers and subcontractors on waste
reduction, source separation and disposal
practices.

Post a copy of Plan in a prominent location
on site for review by workers.

Submit to Departmental Representative, copies
of certified weigh bills from authorized waste
processing sites and sale receipts from
recycling/reuse facilities confirming receipt
of building materials and quantity of waste
diverted from landfill.

Submit data at pre-determined project
milestones as determined by Departmental
Representative.

Compare actual quantities diverted from
landfill with projections made during waste
audit.
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1.8 DISPOSAL
REQUIREMENTS

.10

Burying or burning of rubbish and waste
materials is prohibited.

Disposal of waste, volatile materials,
mineral spirits, oil, paint, paint thinner or
unused preservative material into waterways,
storm, or sanitary sewers 1s prohibited.

Do not dispose of preservative treated wood
through incineration.

Do not dispose of preservative treated wood
with other materials destined for recycling or
reuse.

Dispose of treated wood, end pieces, wood
scraps and sawdust at a sanitary landfill.

Dispose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.

Contact the authority having jurisdiction
prior to commencement of work, to determine
what, if any, demolition and construction
waste materials have been banned from disposal
in landfills and at transfer stations. Take
appropriate action to isolate such banned
materials at site of work and dispose in
strict accordance with provincial and
municipal regulations.

Transport waste intended for landfill in
separated condition, following rules and
recommendations of Landfill Operator in
support of their effort to divert, recycle and
reduce amount of solid waste placed in
landfill.

Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.

END






