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Specifications: 

 

 

DIVISION SECTION NO. OF PAGES 
 
Division 01 Section 01 00 10 – General Instructions  .................................................  4 

 Section 01 14 00 – Work Restrictions  .....................................................  2 

 Section 01 14 25 – Designated Substance Report  .................................  5 

 Section 01 31 19 – Project Meetings  ......................................................  3 

 Section 01 32 16.07 – Construction Progress Schedules – Bar 

 (GANTT) Chart  ........................................................................................  3 

 Section 01 33 00 – Submittal Procedures  ...............................................  4 

 Section 01 35 29.06 – Health and Safety Requirements .........................  3 

 Section 01 35 43 – Environmental Procedures ........................................  3 

 Section 01 41 00 – Regulatory Requirements  ........................................  1 

 Section 01 45 00 – Quality Control  ..........................................................  2 

 Section 01 51 00 – Temporary Utilities  ...................................................  2 

 Section 01 52 00 – Construction Facilities ...............................................  4 

 Section 01 56 00 – Temporary Barriers and Enclosures .........................  2 

 Section 01 74 11 – Cleaning ....................................................................  2 

 

Division 03 Section 03 10 00 – Concrete Forming and Accessories ..........................  2 

 Section 03 20 00 – Concrete Reinforcing ................................................  3 

 Section 03 30 00 – Cast-In-Place Concrete .............................................  7 

 

Division 04 Section 04 05 12.1 – Masonry Mortar and Grout .....................................  6 

 

Division 07 Section 07 17 13 – Bentonite Panel Waterproofing .................................  4 

 

Division 22 Section 22 11 23 – Pumps-Plumbing .......................................................  2  

 

Division 26 Section 26 05 00 – Common Work Results for Electrical  .......................  4 

 Section 26 05 20 – Wire and Box Connectors (0-1000 V) .......................  1 

 Section 26 05 21 – Wires and Cables (0-1000 V) ....................................  1 

 Section 26 05 22 – Connectors and Terminations ...................................  1 

 Section 26 05 29 – Hangers and Supports for Electrical Systems...........  1 

 Section 26 05 31 – Splitters, Junction, Pull Boxes and Cabinets .............  1 

 Section 26 05 32 – Outlet Boxes, Conduit Boxes and Fittings .................  1 
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 Section 26 05 34 – Conduits, Conduit Fastenings and Conduit Fittings ..  2 

 Section 26 05 44 – Installation of Cables in Trenches and in Ducts ........  2 

 

Division 31 Section 31 05 16 – Aggregate Materials ..................................................  2 

 Section 31 22 13 – Rough Grading ..........................................................  3 

 Section 31 23 33.01 – Excavating Trenching and Backfilling ..................  6 

 Section 31 32 19.01 – Geotextiles ...........................................................  3 

 Section 31 43 13 – Consolidation by Pressure Grouting..........................  4 

 Subsurface Investigation Report ..............................................................  56  

  

Division 32 Section 32 01 90.33 – Tree and Shrub Preservation ...............................  3 

 Section 32 14 10.1 – Unit Paving on Masonry Sand Bed ........................  3 

 Section 32 14 13 – Precast Concrete Unit Paving ...................................  2 

 Section 32 16 15 – Concrete Walks, Curbs and Gutters .........................  3 

 Section 32 91 19.13 Topsoil Placement and Grading ..............................  4 

 Section 32 92 23 – Sodding .....................................................................  4 

 Section 32 93 10.1 Salvage and Reinstatement of Trees, Shrubs, 

 & Groundcovers  ..................................................................................  6 

 

Division 33 Section 33 11 16 – Site Water Utility Distribution Piping ..........................  5 

 Section 33 41 00 – Storm Utility Drainage Piping ....................................  3 

 Section 33 46 16 – Sub drainage Piping ..................................................  3 

 

List of Drawings:    

 

Architectural  A000 Cover Sheet 
 A100 Crawl Space Plan 
 A101 Slab Plan 
 A102.1 Ground Surface Plan 
 A102.2 Ground Surface Plan   
 A103 Sections and Details 
  

Structural S100 General Requirements   
 S200 Foundation Plan 
 S201 Ground Floor Framing Plan 
 S300  Sections 
       
    

Electrical   E-01 Demolition Layout Crawl Space- Electrical 
   E-02 Construction Layout Crawl Space- Electrical 
   E-03 Construction Layout Media Conduits-Electrical 
    
  

Civil    C100 Crawl Space Irrigation and Drainage 
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   C101 Surface Irrigation 
   C102 Details 
 

Landscape  L101 Landscape Plan 
   L201 Paver & Stone Removals 

 
 

Survey   PPB_020_C_01_13  Site Plan 
   PPB_021_C_01_13  Cenotaph Site Plan 
    
  


