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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer to other Specifications Sections for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submissions 

requirements. 
 
1.2  References  .1  ASTM  A252‐2010,  Specification  for Welded  and  Seamless  Steel 

Pipe Piles. 
 
    .2  ASTM  A307‐10,  Specification  for  Carbon  Steel  Bolts  and  Studs, 

60,000 psi Tensile. 
 
    .3  ASTM  A325M‐10,  Specification  for  High‐Strength  Bolts  for 

Structural Steel Joints. 
 
    .4  ASTM A490M‐2012, Specification for High‐Strength Steel Bolts.  
 
    .5  CAN/CSA‐G40.20‐04 (R2009), General Requirements for Rolled or 

Welded Structural Quality Steel. 
 
    .6  CAN/CSA‐G40.21‐04(R2009), Structural Quality Steels. 
 
    .7  CAN/CSA‐S16‐2009, Limit States Design of Steel Structures. 
 
    .8  CSA W47.1‐09, Certification of Companies  for Fusion Welding of 

Steel Structures. 
 
    .9  CSA W59‐2008, Welded Steel Construction (Metal Arc Welding). 
 
    .10  CGSB 1‐GP‐171M‐79 (or latest edition), Coating, Inorganic Zinc. 
 
1.3  Shop Drawings  .1  Submit  shop  drawings  in  accordance  with  Section  01  33  00  ‐ 

Submissions/Shop Drawing. 
 
    .2  Indicate the following items: 
      .1  Material 
      .2  Anchorage, field control and alignment methods 
      .3  Design parameters 
      .4  Tolerance for driving pile 
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      .5  Removable members 
      .6  Alternatives 
 
1.4  Design Criteria  .1  Design templates to safely withstand following loads: 
      .1  All gravity loads to which template shall be subjected. 
      .2  Lateral loads to firmly hold pile in position when driving. 
 
1.5  Protection  .1  Protect  templates  from  damage.    Repair  damage  to  templates, 

formwork  or  concrete  arising  from  operations  to  satisfaction  of 
Departmental Representative at no extra cost. 

 
1.6  Measurement 
  For Payment  .1  No measurement will be made under this section.  Include costs in 

items of work that require templates. 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Steel  sections  and  plates:  to  CAN/CSA‐G40.20  and  CAN/CSA‐

G40.21, Type 350W. 
 
    .2  Welding Materials:  to CSA W59. 
 
    .3  Bolts, nuts and washers:  to ASTM A307 or ASTM A325M. 
 
PART 3 ‐ EXECUTION 
 
3.1  Fabrication  .1  Fabricate  structural  steel  for  templates  in  accordance  with 

CAN/CSA‐S16.1 and reviewed shop drawings. 
 
    .2  Welding in accordance with CSA W59. 
 
    .3  Welding  companies  shall  be  qualified  under  provisions  of  CSA 

W47.1. 
 
3.2  Positioning  .1  Position  and  hold  template  in  location  to  receive  piles with  an 

accuracy which will ensure piles are within tolerances specified. 
 
    .2  Before  driving  batter  piles  set  templates  to  within  10  mm  of 

elevations indicated on shop drawings. 
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3.3  Placing Batter Piles  .1  Remove members in templates as necessary to place batter piles.  
Replace members prior to placing other batter piles or driving of 
batter piles.    Indicate members to be removed for this operation 
on shop drawings.  Mark them "Removable". 

 
3.4  Removal of 
  Templates  .1  Avoid any damage to piling when removing templates. 
 
    .2  When  instructed  by  Departmental  Representative  move 

templates from project site. 
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PART 1 ‐ GENERAL 
 
1.1  Description of Work  This Section includes but is not limited to the following:     

   
    .1  All normal removals as required to complete the work.   All  items 

to be verified by a site visit prior  to submission of a  tender.   All 
available plans of  the existing structure are available  for viewing 
at  the  Project Manager's  office,  2nd  floor,  1713  Bedford  Row, 
Halifax, N.S. 

 
    .2  Existing derricks,  intake  lines and power  lines  to be  removed by 

others. 
 
1.2  Related Work  .1  Refer to other specification sections for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
1.3  Submissions  .1  Methodology: 
      .1  When  requested  provide methodology  for  carrying  out 

the work 
      .2  Provide submission in accordance with Section 01 33 00. 
 
1.4  Protection  .1  Prevent movement, settlement or damage of adjacent structures.  

Provided bracing  and  shoring  as  required.    In  event of damage, 
immediately  replace  such  items  or make  repairs  to  approval  of 
Departmental  Representative  and  at  no  additional  cost  to 
Departmental Representative. 

 
    .2  Prevent  debris  from  going  adrift  and  becoming  a  menace  to 

navigation. 
 
    .3  All damage  to existing  structures,  roadways, pipelines, electrical 

systems  not  specified  for  removal  to  be  repaired  at  the 
Contractor's  cost  to  the  satisfaction  of  the  Departmental 
Representative. 

 
1.5  Measurement   
  For Payment  .1  Sitework,  demolition  and  removals  will  be  measured  in 

accordance with Section 01 29 00. 
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PART 2 ‐ PRODUCTS    Not applicable. 
  
PART 3 ‐ EXECUTION 
 
3.1  Preparation  .1  Inspect  site  and  verify with  Departmental  Representative  items 

designated for removal and items to be preserved. 
 
    .2  Locate and protect utility  lines.   Preserve  in operating  condition 

active utilities traversing site. 
 
    .3  Provide temporary power and lighting as shown on the plan or as 

required by the Departmental Representative. 
 
    .4  Existing  fill  and  vent  pipes,  oil  waste  tanks  and  underground 

storage  tanks  to be protected  from any damages.   All  repairs  to 
damages as a  result of Contractor's operations  to be at his  cost 
and to the satisfaction of the Departmental Representative. 

 
3.2  Removal  .1  Remove items indicated. 
 
    .2  Do not disturb adjacent structures designated to remain in place. 
 
    .3  At end of each day's work, leave work in safe condition so no part 

is in danger of toppling or falling.         
 
3.3  Disposal of Material     .1  Disposal of materials not designated for salvage or re‐use in work, 

will  be  the  contractor's  responsibility,  and must  be  disposed  of 
off‐site. 

 
     .2  The material to be disposed  is to be transported and disposed of 

in  an  environmentally  acceptable manner  to  the  satisfaction  of 
the  Departmental  Representative,  and  in  accordance  with  any 
local,  Municipal,  Provincial  and  Federal  restrictions  and 
regulations. 

 
3.4  Restoration  .1  Upon completion of work, remove debris, trim surfaces and leave 

work site clean. 
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    .2  Reinstate areas and existing works outside areas of demolition to 
conditions that existed prior to commencement of work.   Match 
condition  of  adjacent,  undisturbed  areas.
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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer to other Specification Section for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawings/Submissions 

requirements. 
 
1.2  Submissions  .1  Methodology: 

    .1  Provide  methodology  including  type  of  pile  driving 
equipment to carry out the work. 

    .2  Provide submissions in accordance with Section 01 33 00. 
 
1.3  Existing Sub‐ 
  Surface Conditions  .1  Sub‐surface  investigation reports are available  for viewing at the 

Departmental Representative’s office and at the offices of Public 
Works  and  Government  Services  Canada,  1713  Bedford  Row, 
Halifax, N.S. Relevant borehole logs are included on the drawings.  

 
    .2  Notify  the  Departmental  Representative  immediately  if 

subsurface conditions at site differ from these indicated. 
 
1.4  Protection  .1  Protect  public  and  construction  personnel,  adjacent  structures 

and  harbour  operations  from  hazards  attributed  to  pile  driving 
operations. 

 
    .2  Arrange sequencing of pile driving operations and methods such 

that  no  damage  occurs  to  adjacent  existing  structures.  If 
damaged, remedy damaged  items to restore to original or better 
condition at own expense 

 
1.5  Scheduling of Work  .1  Submit  schedule  of  planned  sequence  of  pile  driving  to 

Departmental  Representative  for  review,  not  less  than  2 weeks 
prior to commencement of pile driving for structure. 

 
1.6  Delivery, Storage   
  And Handling  .1  Protect piles from damage due to excessive bending  stresses 

impact, abrasion or other damages during storage and handling.  
 
    .2  Replace  damaged  piles  to  the  satisfaction  of  the  Departmental 

Representative.  
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PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  For material requirements refer to Section 31 62 18 – Steel H‐Piles 

and Section 31 62 19 ‐ Wood Piles.  
 
    .2  Provide equipment of sufficient capacity to handle full length piles 

without cutting and splicing. Supply or fabricate full length piles.  
 
    .3  Pile  order  lengths  indicated  are  based  on  lengths  estimated  to 

remain in completed structure, plus a 2.0 metre cut‐off allowance.  
 
    .4  Do  not  splice  piles without written  permission  of Departmental 

Representative.  When  permitted,  provide  details  for 
Departmental  Representative  review. Design  details  of  splice  to 
bear dated signature stamp of professional engineer registered or 
licensed in the Province of Nova Scotia, Canada. 

 
    .5  Welding materials: to CSA W48.1 
 
PART 3 ‐ EXECUTION 
 
3.1  Equipment 
  Requirements  .1  Equipment  Information:  prior  to  commencement  of  pile 

installation operation, submit to Departmental Representative for 
review, details of equipment for installation of piles.   

    .1  Impact  hammers:  give  manufacturer's  name,  type,  rated 
energy  per  blow  at  normal working  rate, mass  of  striking 
parts  of  hammer  and  mass  of  driving  cap  and  type  and 
elastic properties of hammer and pile cushions. 

    .2  Non‐impact  methods  of  installation  such  as  augering, 
jacking, vibratory hammers or other means:  give full details 
of characteristics necessary to evaluate performance. 

   
    .3  Hammers to weigh between 817 – 1,000 kg and be capable 

of  developing  20340  joules  of  energy  at  normal  speed.  
When  required  penetrations  is  not  obtained  by  use  of 
hammers  complying  with  minimum  requirements,  either 
provide  larger hammer or  take other measures, acceptable 
to the Departmental Representative.   
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  .2  Drop hammers are permitted.   
 
  .3   All piles damaged due to over driving to be replaced at the 
    Contractor's cost. 

 
    .4  Leads: 

    .1  Construct pile driver  leads  to provide  free movement of 
hammer.   Hold  leads  in position at top and bottom, with 
guys,  stiff  braces,  or  other  means  reviewed  by 
Departmental  Representative,  to  ensure  support  to  pile 
while being driven. 

    .2  Length:  except  for  piles  driven  through  water,  provide 
length of leads so that use of a follower is unnecessary. 

    .3  Swing leads: 
      .1  Firmly guy top and bottom to hold pile  in position 

during driving operation. Method  to be  reviewed 
by Departmental Representative. 

 
    .5  Followers: 

    .1  When  permitted,  provide  followers  of  such  size,  shape, 
length and mass to permit driving pile  in desired  location 
to required depth and resistance.   Provide followers with 
socket or hood carefully  fitted  to  top of pile  to minimize 
loss of energy and prevent damage to pile. 

 
3.2  Preparation  .1  Ensure  that conditions at pile  locations are adequate  to  support 

pile driving operation.   Make provision for access and support of 
piling equipment during performance of work. 

     
3.3  Field Measurement  .1  Maintain accurate records of driving for each pile, including: 

    .1  Type and make of hammer, stroke or related energy.  
    .2  Other driving equipment  including water  jet, driving cap, 

cushion. 
    .3  Pile size, length and location. 
    .4  Sequence of driving piles. 
    .5  Number  of  blows  per  1 m  for  entire  length  of  pile  and 

number of blows per 25 mm for last 100 mm. 
    .6  Final tip and cut‐off elevations. 
    .7  Other  pertinent  information  such  as  interruption  of 

continuous driving, pile damage. 
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    .8  Record elevation taken on adjacent piles during driving of 
each pile. 

   
  .2  Provide Departmental Representative with three copies of 
    records. 

 
3.4  Driving  .1  Use  driving  caps  to  protect  piles.  Piles with  damaged  heads  as 

determined by Departmental Representative will be rejected. 
 
    .2  Use  steel  drive  shoes  to  protect  pile  toes  during  driving  to  the 

approval of the Departmental Representative. 
 
    .3  Hold piles securely and accurately in position while driving. 
 
    .4  Deliver hammer blows in direct axis of pile. 
 
    .5  Reinforce pile heads if necessary. 
 
    .6  Do not drive piles within a  radius of 8 m of  concrete which has 

been in place less than 3 days. 
 
    .7  Redrive piles lifted during driving of adjacent piles. 
 
    .8  Use of water jet:         

    .1  Use  water  jets  only  with  written  permission  of 
Departmental Representative. 

    .2  When  water  jets  are  permitted  number  of  jets  and 
volume and pressure of water must be sufficient to freely 
erode material  immediately adjacent  to pile.   Plant must 
be capable of delivering water pressure of at least 690kPa 
as measured at two 20 mm nozzles.  

    .3  Restriction:   stop  jetting at a minimum of 1 m above  tip 
elevation  of  piles  previously  driven  within  2  m  of  jet, 
except where piles are to be carried to rock surface.  Drive 
piles  down  beyond  depth  of  jetting  until  required 
resistance is obtained.  If there is evidence that jetting has 
disturbed  load‐bearing  capacities  of  previously  installed 
piles, restore bearing capacity of those piles by re‐driving.  
Re‐drive where necessary after  jetting operations  in area 
have been completed. 
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    .9  Cut off piles neatly and squarely at elevations  indicated.   Provide 
sufficient  length  above  cut‐off  elevation  so  that  part  damage 
during driving is cut off. 

 
    .10  Remove cut‐off lengths from site on completion of work. 
 
    .11  Installation  of  each  pile  will  be  subject  to  acceptance  by 

Departmental Representative.   Departmental Representative will 
be  sole  judge  of  acceptability  of  each  pile with  respect  to  final 
driving  resistance  and  depth  of  penetration.    Departmental 
Representative to accept final driving of all piles prior to removal 
of pile driving rig from site. 

 
    .12  The pile driving refusal criteria is four (4) blows for the last 25mm 

of pile penetration or two (2) blows with no penetration. 
 
    .13  Shape bottom of timber pile so that shoe will have full bearing on 

pile prior to driving.  Install pile shoes using spikes. 
       
3.5  Driving Tolerances  .1  Pile heads to be within 50 mm of locations indicated. 
 
    .2  Piles not to be more than 2% of length out of alignment. 
 
3.6  Obstructions  .1  Where  obstruction  is  encountered  that  causes  sudden  and 

unexpected  change  in  penetration  resistance  or  deviation  from 
specified  tolerances,  advise  Department  Representative  and 
submit  for  their  review  the Contractor’s proposed method(s)  for 
achieving  specified  penetrations  and  tolerances.  Incorporate 
review  comments  in  the  proposed method(s)  and  proceed with 
the work. 

 
3.7  Damaged or 
  Defective Piles  .1  Remove rejected pile and replace with a new, and  if necessary, a 

longer pile. 
 
    .2  No extra compensation will be made  for removing and replacing 

or  other work made  necessary  through  rejection  of  a  defective 
pile. 
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PART 1 ‐ GENERAL 
 
1.1  Related Work      .1  Refer to other Specification Sections for related information. 
 
          .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
1.2  Reference Standards    .1  CAN/CSA‐080 Series‐08, Wood Preservation. 
 
          .2  NLGA standard grading rules for Canadian Lumber 1980 edition or 

most recent edition at time of tendering. 
 
          .3  ASTM  A123‐09,  Standard  Specification  for  Zinc  (Hot‐Dip 

Galvanized) Coatings on Iron and Steel Products. 
 
          .4  ASTM A307‐07b,  Specification  for Carbon  Steel Bolts  and  Studs, 

60,000 psi Tensile. 
 
          .5  CAN/CSA‐O56‐10, Round Wood Piles. 
 
          .6  CAN/CSA‐G40.21‐04 (R2009), Structural Quality Steels. 
 
          .7  CSA  W59‐03  (R2008),  Welded  Steel  Construction  (Metal  Arc 

Welding). 
 
1.3  Submissions      .1  At  least  two  (2) weeks prior  to  finalizing  timber order,  submit a 

schedule of pile lengths for review. 
 
          .2  Submit methodology for field treatment. 
 
          .3  Provide submissions in accordance with Section 01 33 00. 
   
1.4  Protection      .1  Avoid dropping, bruising or breaking of wood fibres. 
 
          .2  Avoid breaking surfaces of treated piles. 
 
          .3  Do not damage  surfaces of  treated piles below cut‐off elevation 

by  boring  holes  or  driving  nails  or  spikes  into  them  to  support 
temporary material  or  staging.    Support  staging  in  rope  slings 
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carried  over  tops  of  piles  or  by  attaching  to  pile  clamps  of 
approved design. 

 
          .4  Treat cuts, breaks or abrasions on  surfaces of  treated piles, bolt 

holes and  field cuts  in accordance with CAN/CSA‐080 using  field 
applied preservative. 

 
1.5  Inspection      .1  All  timber  piles  to  be  inspected  and  accepted  by Departmental 

Representative prior to being incorporated in the work. 
 
1.6  Measurement 
  For Payment            .1  Consider shoes and cap plates incidental to installation of piles. 
 
          .2  Supply  of  timber  piling  will  be  measured  in  accordance  with 

Section 01 29 00. 
 
          .3  Installation of  timber piling will be measured  in accordance with 

Section 01 29 00. 
 
          .4  Mobilization  of  equipment  will  be  considered  incidental  to 

installation of piles. 
 
          .5  Base tender on number and lengths of piles indicated on the plan. 
 
          .6  Departmental  Representative  will  establish  actual  number  and 

lengths of piles installed from driving records. 
 
          .7  Adjustments  in  contract  price  due  to  changes  in  number  and 

lengths  of  piles  will  be  based  on  unit  prices  established  in 
Contract. 

 
PART 2 ‐ PRODUCTS 
 
2.1  Materials      .1  Round Wood Piles:   Red pine, with minimum butt size of 350mm 

and  tip  diameter  in  accordance  with  Table  A‐1  CAN/CSA‐O56. 
Departmental Representative shall be sole judge as to quality and 
dimension of piles or equal to CAN/CSA‐O56. 

 
          .2  Timber Treatment:   
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            .1  Preservative treatment to CAN/CSA‐080 Series for Marine 
Construction Coastal Waters.   Where assay retentions are 
not  indicated,  they  are  to  be  taken  as  1.5  times  the 
indicated  gauge  retention. Creosote preservative will not 
be permitted.  

            .2  Make arrangements for timber testing by: 
              .1  Plant  Inspection:    Provide  treatment  plant 

identification,  date  of  treatment,  list  of  various 
pieces  in  the  charge,  charge  number,  plant  assay 
testing  results,  concentration  and  type  of 
preservative  used,  duration  of  treatment,  gauge 
retention,  species  of  wood;  and  make 
arrangements with  the  treatment  plant  to  locate 
bundles, move  bundles,  break  open  bundles  and 
carry  out  other  measures  to  facilitate  the 
inspection. 

              .2  Field  Inspection:    Providing  same  information  as 
above and facilitating the inspection in the field. 

              .3  Filling  in and submitting a preprinted form, agreed 
to by the Departmental Representative, containing 
the above information. 

 
            .3  The Departmental Representative may test in the plant or 

in  the  field  or may  choose  to  not  test  some  charges  at 
either the plant or the field. 

 
            .4  Timber  will  be  protected  during  handling,  shipping, 

offloading and field handling, by use of suitable equipment 
and procedures. Use rope or fabric strap slings on site for 
moving  bundles  or  individual  timbers,  rather  than metal 
grabs, chains or cables. 

 
            .5  Field treatment: same as pile preservative. 
 
          .3  Miscellaneous  Hardware:    Hardware  must  meet  the  following 

specifications: 
 
            .1  Machine bolts, drift bolts, nuts,  round plate washers:    to 

ASTM A307 
            .2  Spikes:  to CSA B111 
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            .3  Pile  shoes:    fabricated  from  steel  plate minimum  6 mm 
thickness.    Steel  plate  to  CSA‐G40.21,  Grade  300W.  
Welding to CSA W59.  No galvanizing required. 

            .4  Hot dip galvanize bolts, nuts, washers and spikes to ASTM 
A123 with minimum zinc coating of 600 g/m². 

            .5  All hardware galvanized unless otherwise shown on plans 
or specified. 

 
2.2  Wood Preservation    .1  Wood piles are  to be  treated with wood preservative  treatment 

as specified.  
 
PART 3 ‐ EXECUTION 
 
3.1  Handling Timber    .1  Timber will be protected during handling, shipping, offloading and 

field handling, by use of suitable equipment and procedures.  Use 
rope or fabric strap slings on site for moving bundles or individual 
timbers, rather than metal grabs, chains or cables. 

3.2  Handling  
  Treated Timber    .1  Handle  treated material  to  avoid  damage  causing  alteration  in 

original treatment. 
 
          .2  Treat in field, spike holes, boreholes, plugged holes, cuts and any 

damage  to  treated  material,  using  preservative,  as  specified 
herein, regardless of plant treatment type. 

 
          .3  Treat boreholes, using a pressurized container with an extension 

rod,  to  produce  a  fine  spray  in  the  holes with  one  application.  
Alternately a cylindrical brush may be used. 

 
          .4  Treat  field  cuts  and  any  abrasions with minimum  of  two  liberal 

applications, using either spray or brush. 
 
          .5  Field  applied  preservative  is  to  be  applied  hot.    Application 

temperature  will  be  66oC  to  93oC.    Provide  methodology 
pertaining  to  heating  and  application.    Apply  to  dry  surfaces, 
wherever possible. 

 
          .5  In addition, field cuts and underwater damaged areas will receive 

a coating of plastic compound, capped with lead flashing secured 
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with galvanized  roofing nails. Plastic  compound not  to be water 
soluble and is subject to approval. 

 
          .6  Environmental Concern:   Ensure no spillage or excess application 

of  field  preservative.    Provide workmen with  sufficient  training 
and  protective  gear  to  properly  and  safely  handle  the  treated 
materials  and  to  apply  field  treatment,  so  as  to  prevent  undue 
hazard to themselves, others, or the environment.  

 
          .7  Contain  all  debris  and  leachates  (films  on water  surface) within 

the  area  of  the  work  by  using  containment  facilities  such  as 
floating booms or screens. 

 
3.3  Preparation      .1  Protect pile heads during driving and hold  in position by using a 

combination  cushion‐driving  head  and  pilot.    Closely  fit  driving 
heads to top of pile, and extend down sides of pile for at least 75 
mm.  Where necessary protect pile heads by means of heavy steel 
straps of wrought iron rings. 

 
          .2  Equip piles with metal shoes. 
 
3.4  Installation      .1  Install piles in accordance with Section 31 61 13. 
 
          .2  During driving restrain lateral movement of piling at intervals not 

exceeding 6 m over  length between  ground  surface  and driving 
head. 
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PART 1 ‐ GENERAL 
 
1.1  Related Work  .1  Refer to other Specification Sections for related information. 
 
    .2  Refer  to  Section  01  33  00  for  Shop  Drawing/Submission 

requirements. 
 
1.2  Reference 
  Standards  .1  ASTM  C127‐88(1993)e1  (or  latest  edition)  Specific  Gravity  and 

Absorption of Coarse Aggregate 
 
    .2  AASHTO T85‐88 (or latest edition) Specific Gravity and Absorption 

of Coarse Aggregate 
 
1.3  Submissions  .1  Product Data/Samples: 

    .1  Provide samples of materials proposed for the work. 
 

    .2  Methodology: 
    .1  Provide methodology for carrying out the work. 

 
    .3  Provide submissions in accordance with Section 01 33 00. 
 
1.4  Measurement  
  For Payment         .1  Slope protection will be measured  in accordance with Section 01 

29 00. 
 
    .4  Prices will  include  the  entire  cost  of  supplying  and  placing  the 

material in the work, as shown on the drawings, and as specified. 
 
PART 2 ‐ PRODUCTS 
 
2.1  Materials  .1  Hard durable  crushed quarried  rock,  free  from  silt,  clay, organic 

matter and other  foreign substances and  free  from splits, seams 
or defects likely to impair its soundness during handling or under 
action of water. 

  
    .2  Specific gravity of not less than 2.65 when tested to ASTM C127 or 

AASHTO T85. 
 



Public	Works	and	Government	 	 	 	 	 	 Section	31	32	21	
Services	Canada	
South	Wharf	Reconstruction	
Pinkney’s	Point	
Yarmouth	County	
Project	No.	R.064746.001	 	 	 						Slope	Protection	    Page	2 
 

   
 

    .3  Slope protection will be  sized as  shown on drawings and will be 
free of seams that would affect its durability. 

PART 3 ‐ EXECUTION 
 
3.1  Tolerances  .1  Slope protection to be within 100 mm of lines shown. 
 
 
 


