



1 EAST KEY PLAN  
M-3  
1:100

#### DRAWING NOTES

- 1 - Provide new fire damper, 2 hrs rated.
- 2 - Provide new on/off ventilation air damper. this damper is to be pneumatic and connected to air handler fire alarm system interlock. Damper to close when air handler "off".
- 3 - Coordinate exact location of services with part plans on drawings M-4 & M-5.
- 4 - Route fan coil condensate drain line to existing floor drain in fan room. cut pipe outlet at 45 degree angle. maintain 25 mm air gap. Do not obstruct air handler access panels/doors.
- 5 - Tie into existing chilled water risers using hot tap method. Connect as high as possible.
- 6 - Make good existing concrete block wall, patch and paint.
- 7 - Reuse opening for new supply air duct, infill remaining opening with mortar.
- 8 - Coordinate wall penetrations with existing fire alarm system.
- 9 - Existing R/A ductwork to be removed
- 10 - Include for three offsets in ceiling space.
- 11 - Connect into existing outdoor air duct.
- 12 - Remove existing transfer duct.
- 13 - Remove existing fire damper and grille
- 14 - Provide infill - 200 mm concrete block, seal both faces, finish paint fan room with high gloss enamel to match existing.



2 MECHANICAL ROOM DETAIL - NEW  
M-3  
1:50




3 MECHANICAL ROOM DETAIL - DEMOLITION  
M-3  
1:50

Canada

Public Works and  
Government Services  
Canada  
Real Property  
Branch

Travaux publics et  
Services gouvernementaux  
Canada  
Où s'ajoute le  
des biens immobiliers



Contractor to verify all dimensions & conditions on site and immediately notify the engineer of all discrepancies.

revisions	description	date
-----------	-------------	------

A	A detail no. du detail	A
C	B location drawing no. sur dessin no.	B
	C drawing no. dessin no.	C

project projet

#### 6TH FLOOR 15 EDDY MECHANICAL SERVICES

15 EDDY STREET  
GATINEAU, QC

drawing dessin

#### MECHANICAL KEY PLAN, PIPING MAINS & DUCT MAINS

Designed By	P. SEGUIN	Ô( ) 8' Å æ
Date		(2013/03/31)
Drawn By	G. HEBB	Ô***å .Å æ
Date		(2013/03/31)
Reviewed By	P. SEGUIN	Ôæå å .Å æ
Date		(2013/07/18)
Approved By	LAN CHI NGUYEN WEEKES	Ô( ) 1' 1' Å æ
Date		(2013/07/18)
Tender		Soumission

Project Manager Administrateur de projets

Project no. No. du projet

R.059180.005

Drawing no. No. du dessin

M-3