

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, 2nd floor
800, rue Burrard, 2e étage
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, 12th floor
800, rue Burrard, 12e étage
Vancouver
British C
V6Z 0B9

Title - Sujet Lab Exhaust System Alteration	
Solicitation No. - N° de l'invitation EZ899-141333/A	Amendment No. - N° modif. 005
Client Reference No. - N° de référence du client	Date 2013-12-13
GETS Reference No. - N° de référence de SEAG PW-\$PWY-004-7132	
File No. - N° de dossier PWY-3-36145 (004)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2014-01-07	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Mestry, Ruth (PWY)	Buyer Id - Id de l'acheteur pwy004
Telephone No. - N° de téléphone (604) 775-9385 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: AAFC - Pacific Agri-Food Research Centre - Summerland, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EZ899-141333/A

Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.

005

File No. - N° du dossier

PWY-3-36145

Buyer ID - Id de l'acheteur

pw004

CCC No./N° CCC - FMS No/ N° VME

EXTENSION OF TIME FOR TENDERS

SUMMERLAND, B.C.

PACIFIC BIOLOGICAL AGRI-FOOD RESEARCH CENTRE

LAB EXHAUST SYSTEM ALTERATION

Requisition No: EZ899-141333/A

Notice is hereby given that the time for the reception of tenders previously due at 2:00 PM local time - 23 December 2013 is extended to 2:00 PM local time - 07 January 2014.

For further Information, please contact Ruth Mestry at (604) 775-9385.

Solicitation No. - N° de l'invitation

EZ899-141333/A

Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.

005

File No. - N° du dossier

PWY-3-36145

Buyer ID - Id de l'acheteur

pw004

CCC No./N° CCC - FMS No/ N° VME

Attached is Addendum No. 2

This addendum varies the Contract Documents and will form part of the Contract Documents and is to be read, interpreted and coordinated with all other parts, including General and Supplementary General Conditions of the Contract and all Sections in Division 1. The cost of all work contained herein is to be included in the Contract Sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above named project to the extent referenced and shall become a part thereof.

1 GENERAL

- .1 This addendum is issued prior to receipt of Bids to provide for certain revisions to and clarification to the Contract Documents.
- .2 The work required by this Addendum shall be executed in accordance with the requirements of the Contract and Contract Documents.
- .3 Include in the Stipulated Price, the cost of all work described in this Addendum.

2 QUERIES

- .1 Question 1: Can hours of work be extended to accommodate a 12 hours a day?

Response: Yes, but work must be performed only between 0700 to 1900 including weekends and holidays.

During working hours PARC Security will “dis-arm” the building alarm system and then “re-arm” the system at the end of the shift. During weekends and holidays, building security system remains “armed” all day.

To coordinate with the security, hours of work for any given week must be established by Thursday of the preceding week so that PARC Summerland can schedule accordingly and that once those hours have been established for the upcoming week, they will not be allowed to be changed.

- .2 Question 2: Section 015600 states that all AHU filters need to be replaced at the end of construction. If this is the case, can you provide quantity and type of filters to be replaced?

Response: Delete clause “1.6 Additional Filtration” from section 015600.

- .3 Question 3: Once project has been awarded, I have been informed clearance can take up to 3 months. Who pays for the commissionaires in the interim?

Response: There is no requirement for Commissionaires. Contract will not be awarded until security clearance has been completed.

End of Addendum