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ROOF PLAN KEYNOTES

 PROVIDE NEW MECHANICAL ROOF-TOP UNIT, C/W SLEEPERS. SEE MECHANICAL, AND STRUCTURAL .

FLASH AND SEAL NEW OPENINGS IN EXISTING PREFINISHED METAL PENTHOUSE WALL. SEE DETAIL__.

PROVISION OF A FALL ARREST SYSTEM FOR THE ROOF AREAS IS BEING ADDRESSED AS A SEPERATE, 
BASE BUILDING PROJECT BY THE BUILDING OWNER, NOT INCLUDED IN THIS CONTRACT.

EXISTING ROOF ACCESS DOORS AND PATHWAY TO REMAIN.
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SITE PLAN KEYNOTES

 ALL EXISTING EXTERIOR STAIRS, RAMPS, RAILINGS, LANDINGS AND SIDEWALKS TO REMAIN AND 
ARE OUTSIDE SCOPE OF PROJECT.

PROTECT EXISTING BUILDING AND SITE FEATURES AND FINISHES AS REQUIRED.

MAINTAIN UNOBSTRUCTED PATHS OF TRAVEL FROM ALL BUILDING EXITS THROUGHOUT DURATION 
OF CONSTRUCTION.

MAINTAIN CLEAR ACCESS ON PUBLIC SIDEWALKS, STREETS, AND LANES. COORDINATE ANY 
REQUIRED CLOSING OR RESTRICTIONS WITH THE CITY OF WINNIPEG. INCLUDE IN PRICING REQUIRED 
PERMITS FOR  SUCH CLOSURES. 

EXISTING APPROACH TO REMAIN.

EXISTING TRANSFORMER AND ENCLOSURE TO REMAIN.

EXISTING FENCE TO REMAIN. REPAIR/ REPLACE AS REQUIRED IF REMOVED OR ALTERED TO 
ACCOMODATE CONSTRUCTION, OR DURING CONSTRUCTION.

EXISTING GARBAGE BIN TO REMAIN.

EXISTING LOADING/ DELIVERY ACCESS.

EXISTING MAIN ENTRY TO BUILDING, SECURITY POINT OF ENTRY.

APPROXIMATE EXTENT OF AVAILABLE EXTERIOR CONSTRUCTION STAGING AREA, IF REQUIRED. 
COORDINATE WITH OWNER.

PROVIDE NEW GENERATOR C/W CONCRETE PAD AND CHAIN LINK FENCE ENCLOSURE. SEE DETAIL 
3/A1-01, STRUCTURAL AND ELECTRICAL.

PROVIDE PROTECTIVE BOLLARD AT GENERATOR. SEE 3/A1-01
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 PROPERTY LINE

CONSTRUCTION STAGING AREA

EXISTING PARKING STALL PAINTED LINES

ADJACENT LOT LINES

EXISTING CHAIN LINK ENCLOSURE/GATE

EXISTING BOLLARDS

NEW BOLLARD
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TROWEL SMOOTH AND 
CROWN CONCRETE

50

MIN. 150 DIA. 5MM HSS GALVANIZED 
POST FILLED W/ CONCRETE. SHOP 
PRIME, SITE PAINT

TROWEL SMOOTH AND CROWN CONCRETE

FINISHED GRADE

CONCRETE BASE MIN. 20 MPa U.O.N. BY STRUCTURAL

100 LONG X 50 X 50 X 6 STL. ANGLE 
ANCHOR CLIPS WELDED TO EACH SIDE OF 
BOLLARD

COMPACTED GRANULAR BASE 
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TYPICAL BOLLARD DETAIL
Scale: 1:103

MIN. 150 DIA. 5MM HSS GALVANIZED POST FILLED W/ 
CONCRETE. SHOP PRIME, SITE PAINT MIN. (2) COATS OF 
RUST INHIBITING EXTERIOR PAINT TO POST SURFACES
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