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Project # 2012.49
e |
ROOMS FLOORS: WALLS: |
T T T TTTNORTH T EAST | SOUTH | WEST =
No. Name FLR. BASE MAT'L| FIN MAT'L| FIN. MAT'L| FIN. MAT'L FIN.
Exist Exist || Exist Exist Exist Exist Exist Exist Exist Exist
Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
104 Secure Reception CPT-1 RB-1 GWB P-4 GWB P-2 GWB P-2 GWB P-4
105 ' Security CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-1 GWB P-2
106 |Corridor CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
107 Info Mgmt. Mail Rm. VSF-3 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
108 | Collaborative Space CPT-1 RB-1 GWB P-2 GWB P-1 GWB P-1 GWB P-1
109 |USS Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
110  Medium Mtg. Rm. CPT-1 RB-1 GWB P-1 GWB VWC-1 GWB VWC-1 GWB P-1
111 |Shared Resources CPT-1 RB-1 GWB P-2 GWB P-4 / / GWB P-4
112 |Open Area-Finance CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
113 Equipment Rm VSF-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
114 Small Mtg. Rm. CPT-1 RB-1 GWB P-1 GWB VWC-2 GWB P-1 GWB VWC-2
115 Quiet Room CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
116 |Collaborative Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
117  Vestibule (North) Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
118 Electrical Closet Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
119 |Collaborative Space CPT-1 RB-1 / / / / GWB P-2 GWB P-2
120 L’é’éd’i’h’g’j 7777777777777777777777777777777777 Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
121 Corridor CPT-1 RB-1 GWB P-2 / / GWB P-4 / /
122 |FNIB Health Lab cPT-1/VsF-2 | RB-1 GWB P-2 GWB P-2 GWB P-1 GWB P-2
123 Medium Mtg. Rm. CPT-1 RB-1 GWB VWC-1 GWB P-1 GWB VWC-1 GWB P-1
124 [Lunchroom VSF-2 RB-1 GWB P-1/P-5 GWB P-1/P-2 | GwB | P-1/P-2| GwB P-1/P-2/CT-2
125 [Corridor CPT-1 RB-1 GWB P-1 GWB P-2 / / GWB P-1
126 |Communications EXIST RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
M27 Corridor CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
M28  Women'swWC Exist Exist Exist Exist Exist Exist Exist Exist | Exist Exist
M29 Men'sWC Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
130 Large Mtg. Rm. CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
131 |Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
132 'ecc CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
133 Janitor'sRm. Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
134  |Electrical Rm. Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
135 |Collaborative Space CPT-1 RB-1 GWB P-2 / / GWB P-2 GWB P-4
136  |Vestibule (North) Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
137  RDO Secure Fiing CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
138 Leadership Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
139 | Small Mtg. Rm. CPT-1 RB-1 GWB VWC-2 GWB P-1 GWB VWC-2 GWB P-1
140 | Gen. Office Open Area CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-4
141 Quiet Room CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
142 [EquipmentRm VSF-3 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
143 |Telecom Rm. SDVSF-1 | RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
144 Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
145 |Collaborative Space CPT-1 RB-1 / / GWB P-2 GWB P-2 / /P-1
146 |Quiet Room CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
147 |Collaborative Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-2 GWB P-2
148 |Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
149  [Corridor CPT-1 RB-1 / / GWB P-5 / / GWB P-5
150 |Corridor CPT-1 RB-1 / / GWB P-4 GWB P-2 GWB P-4
1 ROOM FINISH SCHEDULE (PAGE 1 OF 2)
Project # 2012.49 Section 00 87 00
Office Fit-up Door and Hardware Schedule
Winnipeg, Manitoba Main Floor
Door :[Size : {Door :|Frame :|Hardware Notes [Rating |
# 900 | 1200 | Single| Pair |:{ Mat'l | ULC [Type | Fin. |:| Mat'l [ Type |Finish| Detail |:[Code [Acous.
MAIN FLOOR
D-103A EXIST. EXIST. EXIST. - 284
D103B EXIST. EXIST. EXIST. - 284
D103C EXIST. EXIST. EXIST. - 284
D-104A X X SCWD - 2 AL A 6 4
D-104B X X SCWD - 2 AL A 6 3&4
D-105 X X SCWD - 1 AL A 2 384
D-106 X X SCWD - 2 AL A 3
D-107 X X SCWD[ 45 MIN.| 3 AL A 2 4 |45 MIN.
D-109 X X SCWD - 1 AL B 4 1 -
D-110 X X SCWD - 1 AL B 4 1 -
D-114 X X SCWD - 1 AL B 4 1 -
D-115 X X SCWD - 1 AL B 5 1 -
D-M16 EXIST. EXIST. EXIST. EXIST. - 2
D-117A EXIST. EXIST. EXIST. EXIST. - 284
D-117B EXIST. EXIST. EXIST. EXIST. - 284
D-117C EXIST. EXIST. EXIST. EXIST. - 284
D-118A EXIST. EXIST. EXIST. EXIST. - 2
D-118B EXIST. EXIST. EXIST. EXIST. - 2
D-120 A EXIST. EXIST. EXIST. EXIST. - -
D-120 B EXIST. EXIST. EXIST. EXIST. - -
D-120 C EXIST. EXIST. EXIST. EXIST. 7 284
D-121 A X X SCWD - 3 AL 1 4
D-121 B X X SCWD 2 AL 6 3&4
D-122 X X SCWD - 1 AL A 2 4 -
D-123 X X SCWD - 1 1AL B 4 1 -
D-126 EXIST. EXIST. EXIST. {EXIST. - 2
D-M27A X X SCWD - 3 1 AL A 2 4 -
D-M27B X X SCWD - 3 1 AL A 1 4 -
D-M28 EXIST. EXIST. EXIST. |EXIST. - 2
D-M29 EXIST. EXIST. EXIST. {EXIST. - 2
D-130A X X SCWD - 2 1 AL A 4 -
D-130B X X SCWD - 2 AL A 4 -
D-131 X X SCWD - 1 AL B 4 -
D-132A X X SCWD - 1 AL A 9 485 -
D-132B X X SCWD - 1 1 AL A 9 485 -
D-134 EXIST. EXIST. EXIST. {EXIST. - 2
D-135A EXIST. EXIST. EXIST. {EXIST. - 284
D-135B EXIST. EXIST. EXIST. {EXIST. - 284
D-135C EXIST. EXIST. EXIST. {EXIST. - 284
D-136 EXIST. EXIST. EXIST. {EXIST. - 284
D-137 X X SCWD - 1 1 AL A 4 -
D-138 X X SCWD - 1 AL B 4 1 -
D-139 X X SCWD - 1 AL B 4 1 -
D-141 X X SCWD - 1 AL B 5 1 -
D-143 X X SCWD - 1 AL A 2 4 -
D-144 X X SCWD - 1 AL B 4 1 -
D-146 X X SCWD - 1 AL B 5 1 -
D-148 X X SCWD - 3 AL B 4 1 -
D-150 X X SCWD - 3 AL A 6 3&4 -
ABBREVIATIONS: NOTES
HM HOLLOW METAL RE-USE EXISTING DOOR AND FRAME, REMOVED DURING DEMOLITION
[HM INSULATED HOLLOW METAL AT NEW LOCATION.
SCWD SOLID CORE WOOD EXISTING DOORS AND FRAMES TO REMAIN. PROVIDE NEW HARDWARE
PREF  PRE-FINISHED AS INDICATED.
GL GLAZING ) POWER DOOR OPERATOR.
PT PAINT 4. CARD ACCESS LOCATION.
STL STEEL ACOUSTIC DOOR AND FRAME ASSEMBLY.
ISTL INSULATED STEEL
S STAlN GENERAL NOTE:
\,iVBD \,i\llgggGLASS DOORS INDICATED IN NEW AND EXISTING WIRE MESH PARTITIONS ARE
GIVEN DOOR NUMBERS FOR REFERENCE, BUT ARE PART OF THE WIRE
MESH PARTITION SYSTEM, INCLUDING THEIR LOCKING MECHANISMS AND
HARDWARE.
3 DOOR AND HARDWARE SCHEDULE (MAIN FLOOR)

PROVIDE CLEAR TEMPERED GLASS TO ALL TYPE 2

201 iStair Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
202 Corridor Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
203 Corridor Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
204 Women's WC Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist o
205 Men's WC Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
206 [Communications SDVSF-1 | RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
207 Corridor CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
208 Corridor (Lobby South) Exist Exist GWB P-1 GWB P-1 GWB P-1 Exist Exist
209 |Lobby ( Lobby North) Exist Exist GWB P-1 GWB P-1 GWB P-1 Exist Exist
210 [Star2 Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
211 Electrical Closet Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
212  Corridor CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-4 GWB P-2
213  |Electrical Rm. Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
214  Janitor's Room Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
215 Star Exist Exist Exist Exist Exist Exist Exist Exist Exist Exist
216 Corridor CPT-1 RB-1 GWB P-4 GWB P-2 GWB P-2 GWB P-2
217 Resource Area CPT-1 RB-1 GWB P-4 GWB P-2 / / GWB P-2
218 Collaborative Space CPT-1 RB-1 / / GWB P-2 GWB P-1 / /
CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
221 Waiting Area-PSOPH CPT-1 RB-1 GwB | P1P2| GwB | P-1/P2 | GwB P-5 GWB P-1/P-2
222 Immunization VSF-1 cov GWB P-1 GWB P-1 GWB P-1 GWB P-1
223 Clinical testing VSF-1 cov GWB P-1 GWB P-1 GWB P-1 GWB P-1
224 Clinicw/c VSF-1 cov GWB P-1 GWB P-1 GWB P-1 GWB P-5/CT-1
225 [Clinical Exam/Interview VSF-1 cov GWB P-4 GWB P-1 GWB P-1 GWB P-1
226 Leadership CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
227 Leadership CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
228 Resource Area CPT-1 RB-1 / / GWB P-4 GWB P-2 GWB P-2
229  Quiet Room CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
230 [Open Area - PSOPH CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-4 GWB P-2
231 Corridor CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
232  FiingRoom CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
233 Corridor CPT-1 RB-1 GWB P-2 GWB P-2 / / GWB P-2
234 Lunchroom VSF-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1/CT-2
235 USS CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
236 Telecom Rm. SDVSF-1 | RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
237  Medium Mtg. Rm. CPT-1 RB-1 GWB VWC-1 GWB P-1 GWB | wvwc1 | Gcws P-1
238 Corridor CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
239 Corridor CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
240 Small Mtg. Rm. CPT-1 RB-1 GWB P-1 GWB VWC-2 GWB P-1 GWB VWC-2
241  Resource Area CPT-1 RB-1 GWB P-5 GWB P-2 GWB P-2 GWB P-2
242 Duty To Accommodate CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
243  Equipment Rm VSF-3 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
244" Corridor CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
245 [Collaborative Space CPT-1 RB-1 / / / / GWB P-2 GWB P-2
246 OpenArea-PHACDG CPT-1 RB-1 GWB P-2 GWB P-2 GWB P-2 GWB P-2
247 Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
248 EPR Coordinator CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
249 Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
250 SmallMtg. Rm. CPT-1 RB-1 GWB P-1 GWB VWC-2 GWB P-1 GWB VWC-2
251 | Leadership Space CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
252 Open Area - CNPHI CPT-1 RB-1 GWB P-2 GWB | P-2/P-4 | GwB P-2 GWB P-4
CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
CPT-1 RB-1 GWB P-4 GWB P-2 GWB P-2 GWB P-2
255 OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
256 | OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
257 OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
258 |OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
250 |OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
260 OCISM Office CPT-1 RB-1 GWB P-1 GWB P-1 GWB P-1 GWB P-1
NOTES i | | |
""""""""""""""""""""""""""""""""""""" 1 [All walls to receive P-1 unless otherwise indicated. | | | [
2 Al Gypsum Board Ceilings to receive P-1 unless otherwise indicated.
8 Window Trim and Door Frame (where no resuse of existing) to receive P-3.
4 P-2 painted below chair rail, P-1 Painted above chair rail, unless otherwise specified.
5 {To receive Anti-Static Vinyl Sheet Floor. |
""""""""""""""""""""""""""""""""""""""" 6 /At all open areas all columns to & drywall ceiling details to receive P-5. ©
""""""""""""""""""""""""""""""""""""""" 7 Wall to receive fabric wrapped acoustic panels, wall mounted at approx. 1015 mmAFF. =~
8 :Wall on which smartboard is mounted to receive P-4 i 3 3
o ROOM FINISH SCHEDULE (PAGE 2 OF 2)
Project # 2012.49 Section 00 87 00
Office Fit-Up Door and Hardware Schedule
Winnipeg, Manitoba Second Floor
Door Size |Door - |Frame {Hardware :[Notes [Rating |
# 900 | 1200 | Single| Pair | Mat'l | ULC [Type | Fin. [| Mat'l [ Type [Finish| Detail | {Code |Acous. |:
SECOND FLOOR
D-202B EXIST. EXIST. EXIST. - 284
D-209 EXIST. EXIST. EXIST. - 1 0 HR
D-212 X X SCWD 3 AL A 2 4 -
D-S13 EXIST. EXIST. EXIST. - 2 -
D-214 EXIST. EXIST. EXIST. - 2 -
D-215 EXIST. EXIST. EXIST. 8 284 -
D-221A X X SCWD 2 AL A 6 3&4 -
D-221B X X SCWD 2 AL A 6 3&4 -
D-222 X X SCWD 1 AL A 4 -
D-223 X X SCWD 1 AL A 4 -
D-224 X X SCWD 1 AL A 5 -
D-225 X X SCWD 1 AL A 4 -
D-226 X X SCWD 1 AL B 4 1 -
D-227 X X SCWD 1 AL B 4 1 -
D-229 X X SCWD 1 AL B 5 1 -
D-231 X X SCWD 3 AL A 2 4 0 HR
D-232 X X SCWD 3 AL A 10 45 MIN.
D-233 X X SCWD 2 AL A 2 4 0 HR
D-234 X X SCWD 3 AL A 2 4 0 HR
D-235A X X SCWD 2 AL A 10 0 HR
D-235B X X SCWD 2 AL A 10 -
D-237 X X SCWD 1 AL B 4 1 -
D-238 X X SCWD 2 AL A 3 -
D-239 X X SCWD 2 AL 2 4 -
D-240 X X SCWD 2 AL A 10 0 HR
D-241 X X SCWD 3 AL A 6 3&4 -
D-242 X X SCWD 1 AL B 4 -
D-247 X X SCWD 1 AL B 4 -
D-248 X X SCWD 1 AL B 2 4 -
D-249 X X SCWD 1 AL B 4 -
D-250A X X SCWD 2 AL A 4 -
D-250B X X SCWD 2 AL A 4 -
D-251 X X SCWD 1 AL B 4 1 -
D-252 X X SCWD 3 AL A 2 4 -
D-253 X X SCWD 3 AL A 10 45 MIN.
D-255 X X SCWD 1 AL B 4 1 -
D-256 X X SCWD 1 AL B 4 1 -
D-257 X X SCWD 1 AL B 4 1 -
D-258 EXIST. EXIST. 1 EXIST. - 2 -
D-259 EXIST. EXIST. 1 EXIST. - 2 -
D-260 EXIST. EXIST. 1 EXIST. 2 -
ABBREVIATIONS: NOTES:
HM HOLLOW METAL 1. RE-USE EXISTING DOOR AND FRAME, REMOVED DURING DEMOLITION,
[HM INSULATED HOLLOW METAL AT NEW LOCATION.
SCWD SOLID CORE WOOD 2. EXISTING DOORS AND FRAMES TO REMAIN. PROVIDE NEW HARDWARE
PREF PRE-FINISHED AS INDICATED.
GL GLAZING 3. POWER DOOR OPERATOR.
PT PAINT 4. CARD ACCESS LOCATION.
STL STEEL 5. ACOUSTIC DOOR AND FRAME ASSEMBLY.
ISTL INSULATED STEEL
S STAIN
WD WOOD
FB FIBERGLASS
4 DOOR AND HARDWARE SCHEDULE (SECOND FLOOR)

DOOR TYPES DOORS, AND ALL SIDELIGHTS. PROVIDE 2 LAYERS OF
PRIVACY FILM AT ALL LOCATIONS, PATTERNS TO BE
DETERMINED.
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A B (EXISTING) C (EXISTING) - TO BE USED AT D-209. NO FILM TO BE

ADDED TO DOOR OR SIDELIGHT GLAZING AT D-209

NOTE:

EXISTING DOOR/FRAME & SIDELIGHTS TO BE RELOCATED.

REVIEW EXISTING,

CONFIRM QUANTITIES BY ORIENTATION, AND PROVIDE
NEW DOORS AND/OR FRAMES TO MATCH, IF ANY
SHORTFALL AMONG EXISTING, AVAILABLE STOCK.
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