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1 SECOND FLOOR - EXISTING / DEMOLITION PLAN LEGEND EXISTING / DEMOLITION KEYNOTES
Scale: 1:100 PUBLIC WORKS
EXISTING ONE-HOUR RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED EXISTING BUILDING COMMON AREAS, SHOWN SHADED, INCLUDING MAIN LOBBY, STAIRS
XV’\'I"DEEET"I\/’L%ACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION WASHROOMS, MECHANICAL. ELECTRICAL AND TELECOM ROOMS TO REMAIN, AND ARE GOVERNMENT SERVICES
OUTSIDE PROJECT ARE, EXCEPT WHERE NOTED. C ANADA
- e - - NEW ONE-HOUR RATED FIRE SEPARATION. SEE WALL TYPES REMOVE INTERIOR PARTITIONS INDICATED AS DASHED.
REMOVE EXISTING CARPET AND FLOOR FINISHES IN ALL PROJECT AREAS, LEVEL AND PREPARE -167 LOMBARD AVENUE
EXISTING NON-RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED WHERE TO ACCEPT NEW FLOORING. 100-167 LO u
IMPACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION PO BOX 1408
REMOVE EXISTING INTERIOR OFFICE DOORS AND SIDELIGHTS, AND STORE FOR RE-USE IN NEW WINNIPEG. MANITOBA R3C 271
4
fffffff OFFICE CONFIGURATIONS. ’
iiiiiii DEMOLISH WALL Project title/Titre du projet
EXISTING FURRED OUT COLUMNS TO REMAIN.
6] EXISTING PERIMETER WALLS, INCLUDING WINDOWS AND BUILDING ENVELOPE TO REMAIN.
EXISTING DOOR
PATCH AND REPAIR EXISTING GYPSUM BOARD FINISHES THAT REMAIN, INCLUDING AT EXERIOR/
PERIMETER WALLS, PROJECT-SIDE WALLS OF BUILDING COMMON AREAS, AND FURRED-OUT STAN LEY KN OWLES FIT-UP
/ COLUMNS. MAINTAIN IDENTIFIED FIRE SEPERATIONS AND FIRE-RESISTANCE RATINGS.
Y Uﬂ REMOVE DOOR 391 YORK AVENUE
! EXISTING EXTERIOR DOORS, STAIRS, RAMPS, AND LANDINGS TO REMAIN, AND ARE OUTSIDE
PROJECT AREA.
EXISTING BUILDING COMMON AREAS, SHOWN SHADED, INCLUDING MAIN LOBBY, STAIRS, 9] EXISTING TRANSFORMER AND ENCLOSURE TO REMAIN .
WASHROOMS, MECHANICAL. ELECTRICAL AND TELECOM ROOMS TO REMAIN, AND ARE
OUTSIDE PROJECT AREA, EXCEPT WHERE NOTED. PATCH AND REPAIR ALL SURFACES REMOVE EXISTING DOOR AND FRAMES AT CORRIDOR TO WASHROOMS TURN OVER TO OWNER
AND FINISHES IMPACTED BY STRUCTURAL, MECHANICAL OR ELECTRICAL WORK FOR STORAGE AND FUTURE RE-USE. PROVIDE GYPSUM BOARD FINISH TO INSIDE OF OPENING. Approved by/Approuve par
RELATED TO THIS PROJECT IN ANY OF THESE AREAS SHOWN SHADED. MAINTAIN CLEAR, oH
UNOBSTRUCTED ACCESS TO PUBLIC AREAS DURING CONSTRUCTION. REMOVE AND DISCARD NON-STANDARD DOORS, FRAMES AND GLAZING WHERE SPECIFICALLY
INDICAATED ONLY. Designed by/Concept par
REMOVE EXISTING CORRIDOR DOOR AND SIDELIGHTS, THIS LOCATION ONLY, AND STORE FOR PRAIRIE ARCHITECTS INC.
RE-USE IN NEW SECOND FLOOR PARTITION AT GRIDLINE C. SEE SECOND FLOOR PLAN, AND > —
DOOR SCHEDULE. rawn by/Dessine par
RL
EXISTING INTERIOR GLAZING AND DOORS TO REMAIN.
PWGSC Project Manager/Administrateur de Projets TPSGC
EXISTING OFFICE PARTITIONS, DOORS AMD SIDELIGHTS TO REMAIN, THESE THREE OFFICES ONLY. OH
PATCH AND REPAIR FINISHES AS REQUIRED.
PWGSC, Architectural and Engineering Resources .Manager/
Ressources Architectural et de Directeur d'Ingénierie, TPSGC
so
Client/client
PWGSC
Drawing title/Titre du dessin
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