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MAIN FLOOR - PROPOSED PLAN
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MAIN FLOOR KEYNOTES

PROVIDE STRUCTURAL UPGRADING TO UNDERSIDE OF FLOOR AT HIGH-DENSITY FILING 
LOCATIONS. ALSO PROVIDE FIREPROOFING TO ALL NEW STEEL. SEE STRUCTURAL.

PATCH AND REPAIR EXISTING GYP. BOARD FINISHES AT PERIMETER, COLUMNS, AND ALL 
REMAINING INTERIOR WALLS.

PROVIDE NEW GYP. BOARD FINISH AT LOCATIONS OF FORMER PARTITIONS AND DOOR 
OPENINGS.

FURNITURE SHOWN FOR INFORMATION AND COORDINATION ONLY, NOT IN CONTRACT (TYP.)

PROVIDE MILLWORK, INCLUDING UPPER AND LOWER CABINETS, COUNTERS, VALANCE 
LIGHTING, SINK AND PLUMBING AT ALL LOCATIONS UNLESS IDENTIFIED DIFFERENTLY. SEE 
MILLWORK ELEVATIONS AND DETAILS FOR EACH LOCATION.

INSTALL EXISTING DOORS AND SIDELIGHTS, REMOVED DURING DEMOLITION PHASE AT NEW 
OFFICES, QUIET ROOMS AND MEETING ROOMS AS INDICATED. SEE ALSO DOOR SCHEDULE.

PROVIDE NEW DOORS AND FRAMES AT ALL LOCATIONS UNLESS IDENTIFIED AS EXISTING TO 
REMAIN, OR AS A LOCATION WHERE AN EXISTING DOOR IS TO BE RELOCATED, AS PER NOTE 6, 
TYPICAL.

PROVIDE POWER DOOR OPERATOR

PROVIDE FIRE EXTINGUISHER.

EXISTING PERIMETER RADIATOR COVER TO REMAIN. SEE MECHANICAL FOR REQUIRED 
MODIFICATIONS. PAINT ALL RADIATOR COVERS AFTER MODIFICATIONS ARE MADE, TYP. ALL 
AREAS.

NOT USED

PROVIDE 600MM CLEAR AT FULL SIDE OF DOOR, TYPICAL, EXCEPT WHERE DOOR IS 
SPECIFICALLY IDENTIFIED AS BEING EQUIPPED WITH A POWER DOOR OPERATOR, BY NOTE 8.

PROVIDE ACOUSTIC PANELS TO WALLS INDICATED, FROM 1015 AFF TO U/S CEILING. SEE ALSO 
INTERIOR ELEVATIONS A5-01 FOR ADDITIONAL LOCATIONS

NOT USED

PROVIDE ROLLING FIRE SHUTTER

1

2

3

4

5

6

7

LEGEND

EXISTING ONE-HOUR RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED 
WHERE IMPACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION 
AND RATING

NEW ONE-HOUR RATED FIRE SEPARATION. SEE WALL TYPES

EXISTING NON-RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED WHERE 
IMPACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION

WIRE MESH PARTITION

EXISTING DOOR

NEW DOOR

EXISTING BUILDING COMMON AREAS, SHOWN SHADED, INCLUDING MAIN LOBBY, STAIRS, 
WASHROOMS, MECHANICAL. ELECTRICAL AND TELECOM ROOMS TO REMAIN, AND ARE 
OUTSIDE PROJECT AREA, EXCEPT WHERE NOTED. PATCH AND REPAIR ALL SURFACES 
AND FINISHES IMPACTED BY STRUCTURAL, MECHANICAL OR ELECTRICAL WORK 
RELATED TO THIS PROJECT IN ANY OF THESE AREAS SHOWN SHADED. MAINTAIN CLEAR, 
UNOBSTRUCTED ACCESS TO PUBLIC AREAS DURING CONSTRUCTION.

NEW FURNITURE SHOWN AS GREY FOR INFORMATION / 
COORDINATION ONLY, N.I.C.

WALL TYPES SCHEDULE

GENERAL NOTES:

1. ALL NEW PARTITIONS ARE FULL-HEIGHT, TO UNDERSIDE OF STRUCTURE ABOVE, AND ARE NON-LOADBEARING, ALL NEW 
PARTITIONS ARE W-1. PAINTED BOTH SIDES, UNLESS NOTED OTHERWISE.

2. WHERE SPECIFIC FIRE AND/OR SOUND RATING METHODS ARE REFERENCED 
(ULC, MBC, ETC.) INSTALLATION METHODS, SCREWING PATTERNS, SEALANT BEADS, 
ETC ARE TO BE PROVIDED AS REQUIRED IN THE REFERENCED DOCUMENTS.

3. ALL NEW PARTITIONS ARE TO BE CONSIDERED AS SOUND WALLS, AND ARE TO HAVE SILL SEAL GASKETS INSTALLED 
CONTINUOUSLY UNDER SOLE PLATES, OVER TOP PLATES AND AT END STUDS WHERE THE WALLS 
ABUT OTHER CONSTRUCTION, TO ENSURE CONTINUITY OF SOUND BARRIER. 
PROVIDE ALSO SEALANT BEADS AT GWB EDGES AS DETAILED AND OTHERWISE REQUIRED. 

4. ALL GWB IN WASHROOMS TO BE MOISTURE RESISTANT.
5. SEE DRAWINGS FOR LOCATIONS THAT REQUIRE FURRED WALLS IN FRONT OF SCHEDULED WALLS TO ACCOMMODATE 

PLUMBING, MILLWORK BLOCKING, ETC. 
FIRE AND SOUND RATINGS OF SCHEDULED WALLS TO BE COMPLETED PRIOR TO INSTALLATION OF FURRED WALLS.

6. STC RATING IN BRACKETS FOR EACH WALL TYPE ARE BASED ON THE MBC DOCUMENT - TABLE A-9.10.3.1.A.

WALL TYPES

W1 (NON-RATED PARTITION, STC 47)
- 1 LAYER 16 MM GYP. BOARD
- 38 X 92MM STEEL STUDS, 25 GA, @600MM O/C
- R-12 SOUND BATT INSULATION
- 1 LAYER 16MM, GYP. BOARD

W1a (NON- RATED FIRE SEPERATION, STC 47)
- AS PER W-1
- PROVIDE CONTINUOUS FIRESTOP TO HEAD AND BASE OF WALL JOINTS, AND ALL 
PENETRATIONS.

W1b (1HR RATED FIRE SEPERATION, STC 47)
- AS PER W-1, WITH ALL 16MM GYP. BOARD TO BE TYPE X

W2 (NON-RATED PARTITION, STC 52)
- 2 LAYERS 16MM GYP. BOARD
- 38 X 89 MM STEEL STUDS, 25 GA. @ 6000MM O.C
- R-12 SOUND BATT INSULATION
- 1 LAYER 16MM GYP. BOARD
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