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SECOND FLOOR KEYNOTES —— )
LEGEND WALL TYPES SCHEDULE WALL TYPES Project title/Titre du projet
GENERAL NOTES: WA W1 (NON-RATED PARTITION, STC 47) PROVIDE STRUCTURAL UPGRADING TO UNDERSIDE OF FLOOR AT HIGH-DENSITY FILING
EXISTING ONE-HOUR RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED -1 LAYER 16 MM GYP. BOARD LOCATIONS. ALSO PROVIDE FIREPROOFING TO ALL NEW STEEL. SEE STRUCTURAL.
WHERE IMPACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION 1. ALL NEW PARTITIONS ARE FULL-HEIGHT, TO UNDERSIDE OF STRUCTURE ABOVE, AND ARE NON-LOADBEARING, ALL NEW ‘ - 38 X 92MM STEEL STUDS, 25 GA, @600MM O/C
AND RATING PARTITIONS ARE W-1. PAINTED BOTH SIDES, UNLESS NOTED OTHERWISE. - R-12 SOUND BATT INSULATION PATCH AND REPAIR EXISTING GYP. BOARD FINISHES AT PERIMETER, COLUMNS, AND ALL
2. WHERE SPECIFIC FIRE AND/OR SOUND RATING METHODS ARE REFERENCED -1 LAYER 16MM, GYP. BOARD REMAINING INTERIOR WALLS.
- e on e = NEW ONE-HOUR RATED FIRE SEPARATION. SEE WALL TYPES (ULC, MBC, ETC.) INSTALLATION METHODS, SCREWING PATTERNS, SEALANT BEADS, -
ETC ARE TO BE PROVIDED AS REQUIRED IN THE REFERENCED DOCUMENTS. PROVIDE NEW GYP. BOARD FINISH AT LOCATIONS OF FORMER PARTITIONS AND DOOR STAN LEY KN OWLES FIT U P
3. ALL NEW PARTITIONS ARE TO BE CONSIDERED AS SOUND WALLS, AND ARE TO HAVE SILL SEAL GASKETS INSTALLED W1a  W1a (NON- RATED FIRE SEPERATION, STC 47) OPENINGS. 391 YORK AVE N U E
EXISTING NON-RATED FIRE SEPARATION. PATCH AND REPAR AS REQUIRED WHERE CONTINUOUSLY UNDER SOLE PLATES, OVER TOP PLATES AND AT END STUDS WHERE THE WALLS - AS PER W-1
IMPACTED BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION ABUT OTHER CONSTRUCTION, TO ENSURE CONTINUITY OF SOUND BARRIER. ‘ - PROVIDE CONTINUOUS FIRESTOP TO HEAD AND BASE OF WALL JOINTS, AND ALL FURNITURE SHOWN FOR INFORMATION AND COORDINATION ONLY, NOT IN CONTRACT (TYP.)
PROVIDE ALSO SEALANT BEADS AT GWB EDGES AS DETAILED AND OTHERWISE REQUIRED. PENETRATIONS. NETS. COUNTERS. VALANCE
4. ALL GWB IN WASHROOMS TO BE MOISTURE RESISTANT. 5 PROVIDE MILLWORK, INCLUDING UPPER AND LOWER CAB , ,
EVEVEVEVIVIVEVIVE WIRE MESH PARTITION 5. SEE DRAWINGS FOR LOCATIONS THAT REQUIRE FURRED WALLS IN FRONT OF SCHEDULED WALLS TO ACCOMMODATE LIGHTING, SINK AND PLUMBING AT ALL LOCATIONS UNLESS IDENTIFIED DIFFERENTLY. SEE
PLUMBING, MILLWORK BLOCKING, ETC. W1b  W1b (1HR RATED FIRE SEPERATION, STC 47) MILLWORK ELEVATIONS AND DETAILS FOR EACH LOCATION. Approved by/Approuve par
FIRE AND SOUND RATINGS OF SCHEDULED WALLS TO BE COMPLETED PRIOR TO INSTALLATION OF FURRED WALLS. - AS PER W-1, WITH ALL 16MM GYP. BOARD TO BE TYPE X INSTALL EXISTING DOORS AND SIDELIGHTS. REMOVED DURING DEMOLITION PHASE AT NEW GH
6. STC RATING IN BRACKETS FOR EACH WALL TYPE ARE BASED ON THE MBC DOCUMENT - TABLE A-9.10.3.1.A. ,
EXISTING DOOR ] OFFICES, QUIET ROOMS AND MEETING ROOMS AS INDICATED. SEE ALSO DOOR SCHEDULE. Designed by/Concept par
W2 W2 (NON-RATED PARTITION, STC 52)
-5 |_(AYERS 16MM GYP. BOARD PROVIDE NEW DOORS AND FRAMES AT ALL LOCATIONS UNLESS IDENTIFIED AS EXISTING TO PRAIRIE ARCHITECTS INC.
- 38 X 89 MM STEEL STUDS, 25 GA. @ 6000MM O.C REMAIN, OR AS A LOCATION WHERE AN EXISTING DOOR IS TO BE RELOCATED, AS PER NOTE 6, Drawn by/DessinG par
NEW DOOR - R-12 SOUND BATT INSULATION TYPICAL.
-1 LAYER 16MM GYP. BOARD RL
PROVIDE POWER DOOR OPERATOR
PWGSC Project Manager/Administrateur de Projets TPSGC
EXISTING BUILDING COMMON AREAS, SHOWN SHADED, INCLUDING MAIN LOBBY, STAIRS, 9] NOT USED OH
WASHROOMS, MECHANICAL. ELECTRICAL AND TELECOM ROOMS TO REMAIN, AND ARE
OUTSIDE PROJECT AREA, EXCEPT WHERE NOTED. PATCH AND REPAIR ALL SURFACES EXISTING PERIMETER RADIATOR COVER TO REMAIN. SEE MECHANICAL FOR REQUIRED PWGSC, Architeciural and Engineering Resources Manager/
AND FINISHES IMPACTED BY STRUCTURAL, MECHANICAL OR ELECTRICAL WORK MODIFICATIONS. PAINT ALL RADIATOR COVERS AFTER MODIFICATIONS ARE MADE, TYP. ALL Sess°“r°es rehitectural et de Liirecteur dingenierie,
RELATED TO THIS PROJECT IN ANY OF THESE AREAS SHOWN SHADED. MAINTAIN CLEAR, AREAS.
UNOBSTRUCTED ACCESS TO PUBLIC AREAS DURING CONSTRUCTION. —
INSTALL DOOR AND SIDELIGHTS REMOVED FROM MAIN FLOOR LOCATION DURING DEMOLITION Client/client
PHASE. ALSO SEE DOOR SCHEDULE. PWGSC
NEW FURNITURE SHOWN AS GREY FOR INFORMATION / — ,
COORDINATION ONLY, N.I.C. PROVIDE 600MM CLEAR AT FULL SIDE OF DOOR, TYPICAL, EXCEPT WHERE DOOR IS Drawing itle/Titre du dessin
SPECIFICALLY IDENTIFIED AS BEING EQUIPPED WITH A POWER DOOR OPERATOR, BY NOTE 8.
PROVIDE ACOUSTIC PANELS TO WALLS INDICATED, FROM 1015 AFF TO U/S CEILING. SEE ALSO
INTERIOR ELEVATIONS A5-01 FOR ADDITIONAL LOCATIONS. SECOND FLOOR -
EXISTING NON - RATED FIRE SEPARATION. PATCH AND REPAIR AS REQUIRED WHERE IMPACTED PROPOSED PLAN
BY PROJECT WORK, TO MAINTAIN INTEGRITY OF FIRE SEPARATION.
MAINTAIN CLEAR, UNOBSTRUCTED ACCESS TO ADJACENT TENANT THROUGHOUT DURATION OF
CONSTRUCTION.
INSTALL NEW PARTITION ADJACENT TO EXISTING WALL, C/W INSULATION, AND GYP. BD. TO
EXPOSED SIDE ONLY.
SMARTBOARDS SUPPLIED AND INSTALLED BY TENANT, TWO LOCATIONS (N.I.C.) PROVIDE Project No./No. du projet Shest! Feuille Revision no./
IN-WALL BLOCKING ELECTRICAL AND DATA AS REQUIRED. CONFIRM FINAL LOCATION ON SITE. La Révision
PATCH AND REPAIR WALL FINISH AT EXISTING WALL LOCATION. no.
PROVIDE FIRE EXTINGUISHER R.056754.002 A2 '0 5 0
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