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1. ANY EXISTING HARDWIRED INTERLOCKS

BETWEEN ANY EQUIPMENT AND

COMPONENTS OF MECHANICAL SYSTEMS

AS WELL AS BETWEEN SAFETY AND

MECHANICAL SYSTEMS ARE TO REMAIN IN

OPERATING CONDITION.

2. PROVIDE 15A/1/120V ELECTRICAL

CONNECTIONS FOR CONTROL EQUIPMENT

AS REQUIRED.

3. PROVIDE CO-ORDINATION AS REQUIRED

FOR CONTROL CONNECTIONS AT THE

MOTOR CONTROL EQUIPMENT SUCH AS

STARTERS, MCC, VFD.

4. ALL RELAYS AND RELAY WIRING ON SITE

TO BE CHECKED ON SITE.

5. CONTRACTOR TO VERIFY EXISTING VALVE

POSITIONING (N.O/N.C) PRIOR TO MAKING

ANY CHANGES.
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