
Public Works and          Site Work                     Section 31 23 13
Government Services                                     Page 1
Harbour Dredging
Escuminac, NB
R.067893.001                                            December 2013   
 
 
 
PART 1 - GENERAL
 
 
 
1.1  Description       .1 This section specifies requirements for the

site work at Escuminac and Loggie's Pit, in
preparation of harbour dredging, and the
restoration of the site upon completion of
dredging.

 
.2 Si t e Wor k:  preparation will consist of, but

not necessarily be limited to, the following
at Escuminac and Loggie's Pit:
.1 Mobilization and demobilization of
dredging and construction equipment.
.2 Install culvert and sandstone to create
a entrance for access to Area A as shown on
plan.
.3 Supply, Install and maintain a floating
silt Curtain in the harbour.
.4 Supply, Install and maintain the
security fence around perimeter of containment
cell.

 
.3 Reconf i gur at i on at  Loggi e' s Pi t :  will consist

of, but not necessarily be limited to, the
following at Loggie's Pit:
.1 Installation and maintenance of erosion
control measures.
.2 Relocate Area A to Area B c/w spreading
and shaping of material. Ensure slopes are no
greater than 3 to 1 in Area B as shown on
plans;
.3 Re-Grading access road from 117 to
Loggie's Pit, to pre-construction status.

 
.4 Tr anspor t at i on of  Dr y Spoi l s  ( Escumi nac t o

Loggi e' s Pi t ) : The containment cell at
Escuminac is to be excavated to elevation 0.0m
and material transported to Loggie's Pit. The
material will be placed in the location of
Area A. Note: Area A must be cleaned and moved
prior to Emptying of Escuminac containment
cell. Work under this item will include but
not limited to:
.1 Emptying of containment cell at
Escuminac to elevation 0.0m;
.2 Load, transport and shape material from
Escuminac containment cell to Loggie's Pit
Area A.
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1.2  Related Work      .1 Containment Cell Section 35 31 18
 
 
 
1.3  Protection       .1 Protect existing objects designated to

remain. In event of damage, immediately
replace or make repairs to approval of and at
no additional cost to Departmental
Representative.

 
 
 
1.4  Measurement      .1 Si t e Wor k-  Escumi nac & Loggi e' s Pi t : as
   for Payment       specified including all plant, labour will

constitute a fixed price item for measurement
purposes.

 
.2 Reconf i gur at i on at  Loggi e' s Pi t :  as specified

including all plant, labour will constitute a
fixed price item for measurement purposes for
material acceptably transferred from Area A
and placed in the location of Area B at
Loggie's Pit as shown on plan, to the lines
and grades specified.

 
.3 Tr anspor t at i on of  Spoi l s  ( cont ai nment  Cel l )    

t o Loggi e' s Pi t :  will be paid by cubic metre
truck measure for material acceptably
transferred and placed at the pit, to the
lines and grades specified.

 
.4 There will not be any separate payment for

the reinstatement for the access road entrance
to Loggie's Pit. Include cost for this work in
the items for payment.

 
.5 There will not be any separate payment for

the construction of temporary roads for the
access to the containment cell at Escuminac or
at Loggie's Pit. Include cost for this work in
the items for payment.

 
.6 There will not be any separate payment for

the reinstatement of work that was temporarily
removed for the installation of the new work.
Include cost for this work in the items for
payment.
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PART 2 - PRODUCTS
 
2.1  Materials         Not Used

 
 
PART 3 - EXECUTION
 
 
 
3.1  Common           .1 Excavate the existing conta inment cell at
    Excavation       Escuminac to the lines and grades as shown on

plans. Ensure slopes no greater than 1.5 to 1.
 

.2 No truck or heavy equipment traffic on
structure 411.

 
.3 Ground water is expected to be encountered at

 
.                    lower levels of the cell durin g excavation.

Take steps to excavate as much spoils as
possible in the dry. This may require
dewatering the excavation from time to time if
water intrudes or modifying the methods of
excavation. 

 
 
 
3.2  Ditching         .1 When berms are removed construct swales at

limit of spoils so to collect excess water
decanted from spoils, and direct toward cell
drain structure.

 
 
 
3.3  Storage          .1 Configure mounds as shown o n plan
    Mounds     
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