

## **ADDENDUM NO. 1**

**January 03, 2014**

This Addendum shall be attached to and form an integral part of the Contract Documents. The Contents of this Addendum shall be brought to the attention of and read by all concerned. Receipt of this Addendum shall be acknowledged on the Bid Form.

The Contract Documents issued by Taylor Hazell Architects Ltd and their consultants are hereby amended as follows:

1.0 **Architectural Addendum A-001 – Drawing Clarifications**

1.1 Drawing A211 – Ground Floor Plan *Demolition* - Drawing replaced in its entirety

Wall Tag 8 – Construction Hoarding Assembly added to drawing

1.2 Drawing A221 – Ground Floor Plan *New Work* - Drawing replaced in its entirety

Workstation layout revised, including Workstations 01–50, TL1–TL4, and Print Stations.

1.3 Drawing A321 – Ground Floor Ceiling Plan *New Work* - Drawing replaced in its entirety.

Vestibule 10.7 ceiling changed from sloped ACT to sloped gypsum board to coordinate with Vestibule details, sheet A700, and Room Finish Schedule.

1.4 Drawing A600 – Ceiling and Roof Penetration Details - Drawing replaced in its entirety

Detail 7 – Fan Coil Unit Alteration for New Partition notes revised to coordinate with mechanical fan coil unit replacement.

2.0 **Mechanical Addendum M-001**

2.1 Mechanical addendum M-001, dated January 3, 2014, consisting of 9 pages, issued in

its entirety.

**3.0      Electrical Addendum E-001**

- 3.1      Electrical addendum E-001, dated January 3, 2014, consisting of 30 pages, issued in its entirety.

**END OF ADDENDUM NO. 1**