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1 1.

Related requirements

2 1.

Contractor's responsibilities

2.
3. 1.
Rejected structures
4 1.

Workers' competence

The specific requirements relating to inspection and to tests that must be performed by
laboratories are indicated in various sections. The Ministerial representative will make
control inspections of the execution of the work. This in no way limits the Contractor's
responsibility to do his own inspections to comply with current standards and codes.
The Ministerial representative may also hire testing laboratories to perform tests on the
structure or on the tightness of the various systems, damaged or not, in order to
identify noncompliance or omissions.

Provide the workforce and facilities needed to:

1.1 allow access to the structures to be inspected and tested:;

1.2 facilitate inspections and tests;

1.3  restore structures that are disturbed during inspections and tests.

Give Ministerial representative enough advance warning of operations so that he may
plan visits for the inspection of specific structures or make appointments with
laboratory staff and establish a testing schedule. When materials must be tested, and
on demand of Ministerial representative, send directly the requested amount of
representative samples to the testing laboratory. Assume the cost of work carried out
to uncover and restore structures that were covered before the required inspection or
tests were performed and approved by the architect or the Ministerial representative.

Remove defective elements deemed noncompliant with contract documents and
rejected by the Ministerial representative, either because they were not built
according to good engineering practices, they were made with defective materials or
products, or they were damaged, even if they are already part of the finished
structure. Replace or rebuild the elements in question according to the requirements
in the contract documents. Immediately repair other contractors' structures that have
been damaged during replacement work described above. If, in the Ministerial
representative's opinion, it is not feasible to repair the structures deemed defective or
noncompliant with contract documents, the ministerial representative may deduct
from the contract price the difference in value between the structure that was built
and the one prescribed in the contract documents, with the amount of this difference
being determined by the Ministerial representative.

The Contractor must prove to the Ministerial representative, upon demand, that the
workers possess the skills to carry out the work they have been assigned. Certification
complying with current laws and regulations may be necessary.  If the Ministerial
representative is not satisfied by the proof, he may require the contractor to replace
the workers.
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