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1. 
Related requirements 
 

1. The specific requirements relating to inspection and to tests that must be performed by 
laboratories are indicated in various sections.  The Ministerial representative will make 
control inspections of the execution of the work. This in no way limits the Contractor's 
responsibility to do his own inspections to comply with current standards and codes. 
The Ministerial representative may also hire testing laboratories to perform tests on the 
structure or on the tightness of the various systems, damaged or not, in order to 
identify noncompliance or omissions. 

  
2. 
Contractor's responsibilities 
 

1. Provide the workforce and facilities needed to: 

1.1 allow access to the structures to be inspected and tested; 

1.2 facilitate inspections and tests; 

1.3 restore structures that are disturbed during inspections and tests. 

2. Give Ministerial representative enough advance warning of operations so that he may 
plan visits for the inspection of specific structures or make appointments with 
laboratory staff and establish a testing schedule. When materials must be tested, and 
on demand of Ministerial representative, send directly the requested amount of 
representative samples to the testing laboratory. Assume the cost of work carried out 
to uncover and restore structures that were covered before the required inspection or 
tests were performed and approved by the architect or the Ministerial representative. 

  
3. 
Rejected structures 
 

1. Remove defective elements deemed noncompliant with contract documents and 
rejected by the Ministerial representative, either because they were not built 
according to good engineering practices, they were made with defective materials or 
products, or they were damaged, even if they are already part of the finished 
structure. Replace or rebuild the elements in question according to the requirements 
in the contract documents. Immediately repair other contractors' structures that have 
been damaged during replacement work described above. If, in the Ministerial 
representative's opinion, it is not feasible to repair the structures deemed defective or 
noncompliant with contract documents, the ministerial representative may deduct 
from the contract price the difference in value between the structure that was built 
and the one prescribed in the contract documents, with the amount of this difference 
being determined by the Ministerial representative. 

  
4. 
Workers' competence 

1. The Contractor must prove to the Ministerial representative, upon demand, that the 
workers possess the skills to carry out the work they have been assigned. Certification 
complying with current laws and regulations may be necessary.    If the Ministerial 
representative is not satisfied by the proof, he may require the contractor to replace 
the workers. 

 
************** END ************** 


