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The present section states the requirements concerning the management and
removal of garbage for the present project. It concerns in part demolition and
construction works. It must include at the source sorting programs, for certain
demolition garbage and for construction garbage.

Building, refurbishing and demolishing generate a good quantity of residues that
are generally buried. The present section is for contributing to the good
management of our environment. The goal of the present is to reduce the volume
of garbage to be buried and to recuperate some materials that could be reused
elsewhere.

Audit of garbage: The audit of garbage concerns the quantity of garbage that the
works should generate. This verification assumes measurement and evaluation of
the quantity, the composition and the origin of garbage produced and operational
factors to their production.

Plan for reducing garbage: Written documents in which reduction, reuse and
recycling opportunities are studied. The garbage reduction plan is based on data
given by the garbage control sheet.

Audit of demolition garbage: Is applied to garbage generated by this work.

Sorting programs of material at the source: Sorting activities, on the site of
reusable and recyclable garbage, so they may be classified in appropriate
categories

Coordination for garbage management: A chosen person and working on the site.
Other persons must be designated among the personnel of each subcontractor to
ensure coordination of the management of garbage with the Coordinator.

Sorted garbage: Garbage already classified by type.

Do the work without preventing normal use of premises.

Put in place provisory safety measures, approved by the Ministerial
representative.

Prepare sorting program for demolition material before beginning works.

Following approved methods by the Ministerial representative and with his
authorization, begin the sorting program of material to be recuperated for
recycling.

On the site, anticipate necessary installations to collect, handle and transport
projected quantities of recyclable garbage.

Material must be collected, handled and evacuated either at the sorting stage or
to be sorted at an independent site. Recuperated materials must be transported
towards approved installation and authorized for recycling.
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Hold information and awareness meeting for workers that will be working on the
site and give them written information on the procedure to be followed for
recuperation.

Prepare sorting program for construction residue prior to the beginning of work.

Following approved method by the Ministerial representative and with his
authorization, begin sorting program at the source where all garbage is generated
by the works.

On the site, anticipate necessary installation to collect, handle and stock projected
quantities of reusable and or recyclable garbage.

Provide containers in which reusable and /or recyclable garbage will be put in.

Place containers in areas where it will be easy to deposit materials without
causing a problem for other activities on the site.

Place sorted material in areas where they will be the least damaged and where
they will be easily accessible.

Materials should be collected, handled and stocked on the site, then evacuated at
the sorting stage. Recovered materials must be transported towards approved
and authorized installations for recycling.

Hold information and awareness meeting for workers that will be working on the
site and give them written information concerning the procedure to be followed for
recuperation.

http://www.mddep.gouv.qc.ca/matieres/valorisation.htm#debris

Available documentations:

- Information sheet : « Construction residue, renovation and demolition »
- Information guide on recycling of dry materials.
http://www.3rmcdg.qgc.ca/

http://www.usgbc.org/

http://www.recyc-guebec.gouv.qc.ca

http://www.cca-acc.com

It is forbidden to burry debris and garbage on the site.

It is forbidden to throw garbage, mineral essences, oil, paint thinner in water
ways, sanitary and rain sewers.
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Stock, in designated areas on the site, material intended to be reused, recycled or
recuperated.

If not stated otherwise, materials that must be disposed of, become the property
of the contractor.

Protect, pile up, stock and list all components to be recuperated.

Separate non recoverable components from recoverable ones. Transport and
deliver non recoverable components to authorized elimination installation.

Support all work affected by the works. Should the safety of the building become
compromised, stop work and inform the Ministerial representative immediately.

Protect superficial water evacuation works and all electrical and mechanical
installations to prevent damage or blockage.

Coordinate management of garbage with other activities to ensure the good order
of the works.

Without object

Do work as per garbage sorting program.

Handle as per pertinent codes and regulations for garbage that are not reusable,
recoverable and or recyclable.

Once work is done, remove all tools and garbage. Leave premises clean and in
good order.

Clean work areas as work progresses.

Sort, at the source, all material that must be reused/recycled and place them in
designated areas.

Sort materials from the general flow of garbage. Pile them in separate piles or in
distinct containers, with the approbation of the Ministerial representative and as
per pertinent regulations for fire safety. Identify containers and areas for piling.
Provide instructions concerning removal practices.

It is forbidden to sale recovered material on site.

Demolition materials: The following materials must be recovered and brought
to recovering sites for crushing or other possible recovering.

Steel (structure and other steel components), masonry (brick and stone),
concrete, asphalt and bituminous concrete, furniture, acoustical tile.
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Construction materials : The following residue material must be sorted, place
in separate containers and transported to salvage sites for recovery:

Steel (structure and other steel components), masonry (brick and stone),
gypsum and wood.
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