# Pêches et Océans Canada

NCR, Materiel Management 200 Kent Street, Station 9W088 Ottawa, Ontario K1A 0E6

FP802-130530

February 7, 2014

Subject: REQUEST FOR PROPOSAL: FP802-130530

CONSTRUCTION OF TWO (2) CONCRETE FOUNDATIONS FOR STEEL STRUCTURES INCLUDING THE DISMANTLING, THE DEMOLITION AND THE DISPOSAL OF THE EXISITING TOWERS WITH THEIR FOUNDATIONS

### **ADDENDUM NO. 2**

Further to the above mentioned Request for Proposal documentation previously posted on the Government Electronic Tendering Site (GETS) Addendum (#2) is hereby issued.

#### Please Note:

New documents were posted on February 5 2014. The new documents were:

- S01-01 fp802-130530.pdf
- devis\_technique\_fp802-130530.pdf
- criteres\_de\_selection.pdf

Document S01-01\_fp802-130530 replaces document annexea\_plan19504.pdf.

## **Question 1:**

The building plan of the FA (N  $^{\circ}$  fp802-130530 annex a plan19504) does not correspond with the Geotechnical report of the site (N  $^{\circ}$  fp802-130530 annex n 15671-g-3). The plans indicate a drilling necessary rock while the Geotechnical report indicates no presence of rock in the ground, which is correct? Please clarify us on this point.

#### Answer 1:


There is no rock at the FA. The reference to the '19504 plan' is a mistake. Addendum 1 plan is good (s01-01 NLF 2117 QE 33000).

# Question 2:

In the General Instructions of the tender documents (Page 7, section 2.3.9) mentioned to manufacture and install a platform for access to the FA. Do we need to provide this platform or what the GCC who is in charge?

### Answer 2:

As it is mentioned (P.7, 2.3.9), it is the contractor to provide (to make) and install the platform and not to the CCG.



# Pêches et Océans Canada

### **Question 3:**

The Annex A-PLANS of foundations of the project title, it refers to the Traverse de Nicolet FA Foundation plan (2117), plan no.. 19504. This plan number is not found in any of the 16 plans in this project file. Is this normal?

#### Answer 3:

The reference to the '19504 plan' is a mistake. Document S01-01\_fp802-130530 replaces document annexea\_plan19504.pdf.

All other Terms and Conditions for this requirement remain unchanged.

Yours truly,

Jianna-Lee Zomer Senior Contracting Officer, NCR Materiel Management, Materiel and Procurement Services