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This Amendment is issued to respond to the following questions:

QUESTION 1:
In accordance with architectural Canadian Handbook of Practice, the reference
throughout the RFP document to “inspections” is not typically performed by an architect
(see attached).  Throughout the RS section of the RFP (RS1, 1.1.5, 1.2.1 Deliverables,
1.2.2 Field Investigation, 1.2.4.8 Investigation and Testing Program etc…).  If PWGSC
requires “inspections” could you provide greater detail as to what this entails.  If not, I
would request that this term be reserved for construction or other specialists with this
capability and to revise the term to “review” per an architect’s normal scope of services.

RESPONSE 1:
The definition of “inspection” referenced in the “Canadian Handbook of Practice for
Architects” applies to inspection of construction. The inspections referenced throughout
RS1 to RS4 and RS10 are not associated with construction. Rather, “inspection”
referenced throughout these sections is considered “close examination” of the existing
building components to assess existing building conditions. 

Furthermore, the following sections are hereby amended: 

RS 6.2.4.8 
Delete the following: 
“Through effective and timely communications, the RSR shall arrange for the
Consultant to undertake periodic inspections with respect to the progress of the work.
The RSR shall further coordinate all inspections with Authorities Having Jurisdiction to
review/inspect the construction work at appropriate times and shall advise the
Consultant, PWGSC DR, the CMA, and the PMSS of such inspections.”

Replace with:
“Through effective and timely communications, the RSR shall arrange for the
Consultant to undertake periodic review with respect to the progress of the work. The
RSR shall further coordinate all inspections with Authorities Having Jurisdiction to
review/inspect the construction work at appropriate times and shall advise the
Consultant, PWGSC DR, the CMA, and the PMSS of such inspections.”

PA 1.7 (g) 
Delete the following:
“Ensure the Consultant’s team including sub-consultants provides adequate site
inspection services and attend all required meetings.”
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Replace with:
“Ensure the Consultant’s team including sub-consultants provides adequate site review
services and attend all required meetings.”

RS 6.2.4.1
Delete the following:
“The RSR shall keep a daily log of such inspections and shall issue a weekly written
report to the Consultant, for distribution to the Project Team. The RSR shall make
available any other reports or surveys as may be requested by the PWGSC DR or
PMSS through the Consultant.”

Replace with:
“The RSR shall keep a daily log of such reviews and shall issue a weekly written report
to the Consultant, for distribution to the Project Team. The RSR shall make available
any other reports or surveys as may be requested by the PWGSC DR or PMSS through
the Consultant.”

QUESTION 2:
Are the ventilation tunnels that are visible along the escarpment part of this scope of
services?

RESPONSE 2:
No.

QUESTION 3:
RS7 7.1.1, you reference a Schematic Design Update to an existing approved
construction budget.  Could you provide this budget? 

RESPONSE 3:
The existing approved construction budget referenced in RS7, 7.1.1 is the indicative
cost estimate presented in the Project Brief.

QUESTION 4:
Can a required and rated sub consultant (not a prime consultant) act as an individual
entity in one team and as a joint venture entity with a different sub consultant of the
same discipline in another team?

RESPONSE 4:
Yes.
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QUESTION 5:
a) If a consultant only has Reliability clearance, can they be considered for this
contract?  

b) Can Secret or Top Secret clearance from another government department or country
be transferred / recognized by CISD to meet this security requirement?

RESPONSE 5:
a)  No, they must meet the mandatory requirement of Secret level clearance at the date
of bid closing in accordance with Supplementary Instructions to Proponents SI6,
Supplementary Conditions SC1, SRE 3.1.6, and Appendix E, SRCL.

b)  The company’s CSO must contact CISD to determine if this is possible.

QUESTION 6:
SRE3 – Submission for Requirements and Evaluation – With regards to the above
noted project, PWGSC has set the limit for project experience to 15 years.  The last
major upgrade to the East Block was completed in late 1997 – early 1998 (16 years).
 Given the complexity of this project, of work on Parliament Hill in general and the
length of time between these major PPD projects and the similarity / pertinence of the
1997 project, we would ask that PWGSC revisit the 15 year limitation.

RESPONSE 6:
PWGSC will not be adjusting this criteria.

ALL OTHER TERMS AND CONDITIONS SHALL REMAIN THE SAME.
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