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DRAWINGS: 

Architectural: 

A000 - Cover Page 
 
Civil: 

C101 - Drainage  & Details Plan Piers 3 -13 

C102 - Drainage  & Details Plan Piers 20 - 24 

C103 - Drainage  & Details Plan Piers 25 – 33 

 
Landscape: 

L000 – Site Plan  

L001 – Photography Location Plan 

L002 – Fencing, Storage and Pedestrian Bypass 

L201 -  Section 01 Piers 3 to 12 

L202 -  Section 02 Piers 12 to 19 

L203 -  Section 03 Piers 19 to 22 

L204 -  Section 04 Piers 22 to 25 

L205 -  Section 05 Piers 25 to 30 

L206 -  Section 06 Piers 30 to 33 

L401 -  Details 

L402 -  Details 
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DIVISION 01 GENERAL REQUIREMENTS 
 
  01 00 10 – General Instructions   11 
 01 14 25 – Designated Substances Report 8 
 01 35 30 – Health and Safety Requirements   3 
 
DIVISION 02          EXISTING CONDITIONS    
 
 02 41 13 – Selective Site Demolition    3 
    
DIVISION 03 to 30 - Not Used 
  
 
DIVISION 31 EARTHWORK 
 
 31 05 16 – Aggregate Materials    4 
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 31 14 11 – Grading Works    3 
 31 23 33 – Excavating, Trenching and backfilling 8 
 31 32 19 – Geotextiles    3 
  
DIVISION 32 EXTERIOR IMPROVEMENTS 
 
 32 11 23 – Aggregate Base Courses 2 
 32 12 16 – Asphalt Paving 2 
 32 12 18 – Stone Mastic Asphalt 8                        
 32 13 11 – Stone Paving On Sand Bed 6 
 32 13 18 – Limestone Borders 4 
 32 13 19 – Aluminum Edgings 2       
 32 91 19 – Topsoil Placement & Finish Grading 4  
  32 92 23 – Sodding 4 
  
  
 
DIVISION 33 UTILITIES 
 33 05 13 – Manhole And Catch Basin Structures 6                        
 33 46 16 – Subdrainage Piping 3 
 
 
DIVISION 34 to 44 - Not Used 
 
Appendix 1 – List of Pallets for Limestone Paving 
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