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NOTES - ENGLISH &)

(1) CONTRACT INTERVENTION LIMIT.

% TEMPORARY FENCING.

STORAGE AREA. COORDINATE
ACTUAL SITE BOUNDARY WITH
DEPARTMENTAL REPRESENTATIVE
TO AVOID IMPACT ON NEARBY
MONUMENT WORK BY OTHERS.

(@ NO NOISY WORK ALLOWED BEYOND
THIS POINT (PIERS 27 TO 33).
ACCEPTABLE NOISE LEVEL TO BE
DETERMINED BY THE DEPARTMENTAL
REPRESENTATIVE.

(5) CONSTRUCTION VEHICLE ACCESS.

(6) WORKER ACCES TO WORK SITE.

(7) DO NOT FENCE THIS FIRE HYDRANT.,

(8) PRESERVE ALL PARKING SPACES
DURING DURATION OF WORK.

PEDESTRIAN BYPASS.

10 EXISTING TREE TO PROTECT.

Travaux publics et
services gouvernementaux
Canada

I*I Publics Works and
Government Services
Canada

Parliamentary Precinct Direction générale de la
Branch Cité parlementaire

Canadi

NOTES - FRANGAIS ()

@ LIMITE D'INTERVENTION DU CONTRAT.

CLOTURE TEMPORAIRE.
% AIRE D'ENTREPOSAGE. COORDONNER
AVEC LE REPRESENTANT MINISTERIEL
POUR EVITER D'AFFECTER LES TRAVAUX
SUR LES MONUMENTS A PROXIMITE, PAR
D'AUTRES.
(@ PAS DE TRAVAUX BRUYANT PERMIS A

PARTIR DE CE POINT (PILIERS 27 A 33). LE
NIVEAU DE BRUIT ACCEPTABLE SERA

DETERMINE PAR LE REPRESENTANT
MINISTERIEL.

(®) ACCES POUR VEHICULES DE
CONSTUCTION.

@ ACCES DES OUVRIERS AU CHANTIER.

@ NE PAS CLOTURE CETTE BORNE
FONTAINE.

PRESERVER TOUTES LES PLACES DE

STATIONNEMENT PENDANT LA DUREE DES
TRAVAUX.

(9 CONTOURNEMENT PIETONNIER.
ARBRE EXISTANT A PROTEGER.
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Every effort has been made to ensure that the information of this
plan is accurate and complete. However, it is the responsibility of
the contractor to verify all dimensions & conditions on site prior to
construction or excavation. Any discrepancies should immediately
be brought to the attention of PWGSC.

Tous les efforts ont été déployés afin d'assurer l'intégrité et
I'exactitude de l'information figurant sur ce plan. Toutefois,
I'entrepreneur a la responsabilité de vérifier toutes dimensions
& conditions sur le site, avant toute construction ou excavation.
Toute anomalie doit étre rapportée immédiatement a l'attention
de TPSGC.

project projet
NORTH PERIMETER WALL PHASE 2
PATHWAY INSTALLATION
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Parliamentary Precinct, Parliament Hill, Ottawa
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