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PART 1 GENERAL   

1.1 Related Sections  

.1 Section 04 03 42 – New Marble Finishes and Repair of Existing 
Marble. 

  
1.2 References 

.1 Canadian Standards Association (CSA): 
.1 CSA-S350-M1980(R2003), Code of Practice for Safety in 

Demolition of Structures. 
 
.2 Federal Legislation 

.1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37. 

.2 Canadian Environmental Protection Act (CEPA), 1999, c. 33. 

.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34. 
 
.3 National Building Code 2010, Part 8 - Safety Measures at 

Construction and Demolition Sites 
 

1.3 Definitions 

.1 Deconstruction: systematic dismantling of structure in a manner 
that achieves safe removal/disposal of hazardous materials and 
maximum salvage/recycling of materials. 

.2 Hazardous Materials: dangerous substances, dangerous goods, 
hazardous commodities and hazardous products, including but not 
limited to: corrosive agents, flammable substances, ammunition, 
explosives, radioactive substances, or other material that can 
endanger human health, well being or environment if handled 
improperly. 

 
1.4 Submittals 

.1 Submit documents in accordance with Section 01 33 00 - Submittal 
Procedures. 

.2 Prior to beginning of Work on site submit detailed Waste 
Reduction Workplan in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal, and 
indicate: 
.1 Descriptions of and anticipated quantities, in percentages, 

of materials to be salvaged reused, recycled and 
landfilled. 

.2 Schedule of selective deconstruction. 

.3 Number and location of dumpsters. 

.4 Anticipated frequency of tippage. 

.5 Name and address of haulers, waste facilities, and waste 
receiving organizations. 

.3 Submit copies of certified weigh bills, or bills of lading, or 
receipts from authorized disposal sites and reuse and recycling 
facilities for material removed from site upon request of 
Departmental Representative. 
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.1 Written authorization from Departmental Representative is 
required to deviate from haulers, facilities or receiving 
organizations listed in Waste Reduction Workplan. 

 
.4 Where required by authorities having jurisdiction, submit for 

approval drawings, diagrams or details showing sequence of 
deconstruction work and supporting structures and underpinning. 
.1 Submit drawings stamped and signed by qualified 

professional engineer registered in Province of Ontario. 
 

1.5 Quality Assurance 

.1 Regulatory Requirements: 
.1 Ensure Work is performed in compliance with CEPA, CEAA,  

TDGA,  and  applicable provincial and municipal 
regulations. 

 
.2 Meetings:  

.1 Prior to start of work, arrange for site visit with 
Departmental Representative to 
.1 Examine existing site conditions adjacent to 

deconstruction work. 
.2 Verify items designated for removal and disposal or 

re- use, items to be returned to Departmental 
Representative and items to remain. 

.3 Ensure key personnel, and subcontractor 
representatives attend. 

 

1.6 Waste Management and Disposal 

.1 Separate waste materials for reuse and recycling in accordance 
with Section 01 74 21 - Construction/Demolition Waste Management 
and Disposal. 

.2 Identify materials which are regarded as hazardous products and 
are subject to regulations for disposal. Information on these 
controls can be obtained from the Provincial Ministries of 
Environment and Regional Levels of Government. 

.3 Safely store materials defined as hazardous or toxic waste in 
containers or areas designated for hazardous waste and dispose of 
contaminants in an approved legal manner. 

 

1.7 Environmental Protection 

.1 Ensure that deconstruction work does not adversely affect 
adjacent watercourses, groundwater and wildlife, or contribute to 
excess air and noise pollution. 

.2 Fires and burning of waste or materials is not permitted on site. 

.3 Do not bury rubbish or waste materials. 

.4 Do not dispose of waste or volatile materials including but not 
limited to: mineral spirits, oil, petroleum based lubricants, or 
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toxic cleaning solutions into watercourses, storm or sanitary 
sewers. 
.1 Ensure proper disposal procedures are maintained throughout 

project. 
.5 Do not pump water containing suspended materials into 

watercourses, storm or sanitary sewers, or onto adjacent 
properties. 

.6 Control disposal or runoff of water containing suspended 
materials or other harmful substances in accordance with 
authorities having jurisdiction and as directed by Departmental 
Representative. 

.7 Protect trees, plants and foliage on site and adjacent properties 
where indicated. 

.8 Prevent extraneous materials from contaminating air beyond 
application area, by providing temporary enclosures during 
deconstruction work. 

.9 Cover or wet down dry materials and waste to prevent blowing dust 
and debris. Control dust on temporary roads. 

 

PART 2 PRODUCTS 

2.1 Equipment 

.1 Equipment and heavy machinery to: 
.1 On-road vehicles to meet applicable emission requirements 

as prescribed in CEPA-SOR/2003-2, On-Road Vehicle and 
Engine Emission Regulations. 

.2 Off-road vehicles to meet applicable emission requirements 
as prescribed in EPA CFR 86.098-10 and EPA CFR 86.098-11. 

.2 Leave equipment and machinery running only while in use, except 
where extreme temperatures prohibit shutting down. 

.3 Demonstrate that tools are being used in manner which allows for 
salvage of materials in best condition possible. 

 

PART 3 EXECUTION 

3.1 Site Verification of Conditions 

.1 Should material, other than those specified or indicated, 
resembling spray or trowel applied asbestos or other designated 
substance listed as hazardous be encountered in course of 
deconstruction, stop work, take preventative measures, and notify 
Departmental Representative immediately. Do not proceed until 
written instructions have been received. 

.2 Structures to be demolished to be based on their condition at 
time of examination prior to tendering. 
.1 Remove, protect and store salvaged items as directed by 

Departmental Representative. Salvage items as indicated. 
Deliver to Departmental Representative as directed. 

 

3.2 Preparation 
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.1 Inspect site with Departmental Representative and verify extent 
and location of items designated for removal, disposal, 
alternative disposal, recycling, salvage and items to remain, and 
phasing of work. 

.2 Do Work in accordance with Section 01 35 29 - Health and Safety 
Requirements and CSA-S350. 

.3 Do not disrupt active or energized utilities traversing premises. 

.4 Remove rodent and vermin as required by Departmental 
Representative. 

.5 Comply with safety requirements for guard rails, barricades and 
other items in accordance with Section 01 56 00 - Temporary 
Barriers and Enclosures. 

.6 Apply clearly visible markings to steel components in accordance 
with approved submittals. 

 

3.3 Protection 

.1 Prevent movement, settlement or damage of adjacent structures, 
services, walks, paving, trees, landscaping, adjacent grades, and 
parts of existing building to remain. 

.2 Support affected structures and, if safety of structure being 
demolished or adjacent structures or services appears to be 
endangered, take preventative measures, stop Work and immediately 
notify Departmental Representative. 

.3 Prevent debris from blocking surface drainage system, elevators, 
mechanical and electrical systems which must remain in operation. 

 

3.4 Removal of Hazardous Wastes 

.1 Remove contaminated or hazardous materials from site and dispose 
of at designated disposal facilities in safe manner in accordance 
with TDGA and other applicable regulatory requirements. 

.2 Remove as much contaminated or hazardous materials as possible 
from site prior to commencing deconstruction work. 

 

3.5 Deconstruction 

.1 Remove parts of structure and structures to permit construction. 
Coordinate demolition and deconstruction work with the work of 
other Sections. 

.2 Where indicated, remove existing roofing and associated materials 
to expose the existing concrete substrate. Coordinate the removal 
work with the roofing contractor to minimize exposure of the 
unprotected deck. Provide weather protection as required to 
completely protect the building interior from weather damage. 

.3 At end of each day's work, leave Work in safe and stable 
condition. 
.1 Protect interiors of parts not to be deconstructed from 

exterior elements at all times. 
.4 Minimize dusting. Keep materials wetted as directed by 

Departmental Representative. 
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.5 Contain fibrous materials (e.g. Insulation) to minimize release 
of airborne fibres while being transported within facility. 

.6 Use natural lighting to do Work where possible. Shut off lighting 
except those required for security purposes at end of each day. 

.7 Throughout course of deconstruction, pay close attention to 
connections and material assemblies. Employ workmanship 
procedures which minimize damage to materials and equipment. 

.8 Ensure workers and subcontractors are trained to carry out work 
in accordance with appropriate deconstruction techniques. 

.9 Remove sheet copper roofing and flashings using installers of 
materials specified in Section 07 61 00 - Sheet Metal Roofing. 

.10 Project supervisor with previous deconstruction experience must 
be present on site throughout project. 

.11 Workers must utilize adequate fall protection, certified harness 
and belay systems where Departmental Representative considers it 
necessary. 

.12 Maintain structural integrity of structure. 

.13 Systematically remove finishes, furnishings, and mechanical and 
electrical equipment as indicated. 

.14 Wherever possible, transfer material assemblies from heights to 
ground level for easier disassembly. Take appropriate measures to 
ensure safety. 

.15 Separate from waste stream, material in condition suitable for 
reuse and/or recycling. 

.16 Remove and store materials to be salvaged, in manner to prevent 
damage. 

.17 Store and protect in accordance with requirements for maximum 
preservation of material. 

.18 Handle salvaged materials as new materials. 

.19 Source separate for recycling, materials that cannot be salvaged 
for reuse including wood, metal, concrete and asphalt. 

.20 Remove materials that cannot be salvaged for reuse or recycling 
and dispose of in accordance with applicable codes at licensed 
facilities. 

.21 Where existing materials are to be re- used in Work, use special 
care in removal, handling, storage and re-installation to assure 
proper function in completed work. 

 

3.6 Processing 

.1 Designate location for processing of materials which eliminates 
double handling and provides adequate space to maintain efficient 
material flow. 

.2 Denail, strip, and separate materials to ensure best possible 
condition of salvaged materials. 

.3 Keep processing area clean and free of excess debris. 

.4 Supply separate, marked disposal bins for categories of waste 
material. Do not remove bins from site until inspected and 
approved by Departmental Representative. 

.5 Separate processed materials into organized piles for 
stockpiling. Provide collection area for materials. Pile 
materials on pallets to facilitate transport off-site or to 
storage areas. 
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3.7 Stockpiling 

.1 Label stockpiles, indicating material type and quantity. 

.2 Designate appropriate security resources/measures to prevent 
vandalism, damage and theft. 

.3 Locate stockpiled materials convenient for use in new 
construction. Eliminate double handling wherever possible. 

.4 Stockpile materials designated for alternate disposal in location 
which facilitates removal from site and examination by potential 
end markets, and which does not impede disassembly, processing, 
or hauling procedures. 

 

3.8 Removal from Site 

.1 Dispose of materials in accordance with applicable regulations. 
.1 Disposal facilities must be approved by Departmental 

Representative and listed in Waste Reduction Workplan. 
.2 Do not deviate from disposal facilities listed in Waste 

Reduction Workplan without prior written authorization from 
Departmental Representative. 

 

3.9 Delivery of Salvaged Materials 

.1 Deliver existing copper roofing sheets indicated to be 
deconstructed, to Departmental Representative at Macoun Centre, 
Pink Road, Gatineau, Quebec. 

 
3.10 Cleaning and Restoration 

.1 Keep site clean and organized throughout deconstruction. 

.2 Upon completion of project, remove debris, trim surfaces and 
leave work site clean. 

.3 Upon completion of project, reinstate roadways, landscaped areas, 
parking surfaces, walkways, light standards, and surfaces 
affected by Work to condition which existed prior to beginning of 
Work and to match condition of adjacent, undisturbed areas, as 
applicable. 

 
 

END OF SECTION 


