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PART 1 GENERAL
1.1 Related Sections

-1 Section 04 03 07 - Heritage - Masonry Repointing and Repair.
.2 Section 04 05 00 - Common Work Results for Masonry.

1.2 References

-1 Health Canada/Workplace Hazardous Materials Information
System(WHMIS)
.1 Material Safety Data Sheets (MSDS).

.2 Federal Legislation
-1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37.
.2 Canadian Environmental Protection Act (CEPA), 1999, c. 33.
.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.

.3 Mine Safety and Health Administration/National Institute for
Occupational Safety and Health (MSHA/NIOSH) Standards

1.3 Performance Requirements

.1 Clean all stone masonry surfaces in contract area, to remove
surface soiling present on stone surface after completion of
repointing, to restore stone as much as is feasible to its
original appearance.

-2 “50% clean” is understood to mean a level of cleaning that
removes enough soiling to prevent detrimental changes in the
masonry’s hygrothermal characteristics, but stops short of
removing all traces of patina. This is essentially a visual
evaluation, rather than the actual quantification of the amount
of surface soiling removed as the term might suggest. On the
Centre Block in particular, comparison with existing conserved
masonry is important, as this project should contribute to,
rather than diminish, the overall aesthetic harmony of the
building. The south facade is the main reference, however the
Library and the upcoming Pavilion project should also be
considered. Establishing the acceptance standard will be done
through a series of mock-ups. Assuming microabrasive cleaning 1is
used, control of the level of cleaning will be achieved by
adjusting nozzle dimension, pressure delivery, distance and dwell
time of nozzle as well as abrasive type and size selection. The
cleaning procedure is applied to 100% of the building exterior
face.

.3 Clean stones for purposes of removing stains and black atmospheric
soiling without damaging the surface of the stone either physically
or chemically.

1.4 Submittals

-1 Make the required submittals in accordance with Section 04 05 00
- Common Work Results for Masonry.
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2 Submit two copies of WHMIS MSDS Material Safety Data Sheets in
accordance with Section 01 35 29 - Health and Safety Requirements
for cleaning materials. Indicate VOC content.

.3 Submit details of proposed protection methods.

-4 Submit schedule of cleaning work. Include interfacing of schedule
with cleaning of masonry required in other sections.

.5 Test Results: Submit two copies of test results describing

cleaning methods used for cleaning of each test patch.

1.5 Samples

A Demonstrate machinery, tools and nozzles for approval by the
Departmental Representative.
2 Submit samples of each cleaning material for approval by the

Departmental Representative.
1.6 Quality Assurance

A Refer to Section 04 05 00 - Common Work Results for Masonry.

.2 Regulatory Requirements: ensure work is performed in compliance
with CEPA, CEAA, TDGA, and applicable Provincial regulations.

-3 Submit test results in accordance with Section 01 33 00 -
Submittal Procedures.

-4 Submit 2 copies of test results describing cleaning method, water

pressure at compressor, tools, nozzle size, dwell time, pressure,
angle of the nozzle during cleaning, media type, media size

(aggregate) and distance from masonry surface, used for
cleaning of each test patch.

-5 Proceed with cleaning upon written approval by Departmental
Representative concerning tested cleaning methods.

.6 Tests shall be repeated at no additional cost until satisfactory

results are achieved. Assume each test will need to be repeated
minimum 4 times.

-7 Record existing conditions, using photographs or video tape,
before and after cleaning. Advise Departmental Representative of
potential cleaning problems.

1.7 Mock-Ups

1 General:

-1 Do mock-up tests in accordance with Section 01 45 00 -
Quality Control and Section 04 05 00 - Common Work Results
for Masonry.

.2 The location of the test patches will be identified by
Departmental Representative once the scaffolding system is
in place.

.3 Allow for 10 cleaning test patches for the dark deposited
atmospheric dirt generally distributed throughout the
surface of the exterior tower masonry cleaning for each
type of stones

-4 Allow for 6 test patches for each other type of cleaning
specified herein and for each type of stones.

-5 Allow for 1.5 m2 test patch for each type of cleaning
specified herein and 2m2 for Black Atmospheric Soiling
Cleaning.



Project No. Historic — Cleaning Historic Masonry Section 04 03 06
R.008227.002 Page 3

-6 Notify Departmental Representative 2 weeks before
commencing cleaning of each test patch. Obtain approval
from Departmental Representative before commencing test.

.7 Conduct tests on building to determine effectiveness of low
pressure wash cleaning methods.

-8 Determine effect of cleaning operations on surrounding
historic material and plants.

.9 Stop work when cleaning has detrimental effect on

surrounding material and plants.

210 Proceed with cleaning after written instructions are
received from the Departmental Representative.

211 Protect masonry openings from water/chemical infiltration
during cleaning.

.12 Collect, neutralize and dispose of water and chemicals in
accordance with contract requirements, applicable
regulations and Canadian Environmental Protection Act,
(CEPA).

2 Conduct test to determine effectiveness of 158.6 kPa water
pressure, 4 hour time period. Under the direction of the Masonry
Conservator conduct further tests at various water pressures,
dwell time, concentration, nozzle types and spraying distances
from wall surface until satisfactory results are achieved and
approved by the Departmental Representative.

.3 Test pressure at each storey height determines effect of "line
drop™ on effectiveness of water jets.
-4 Test brushing and spraying as an alternative to pressure washing.

Consult Departmental Representative to review test results. Use
method approved by Departmental Representative.

.5 Test rust removal methods to establish effective poultice
formulations and dwell times.
-6 Test micro-abrasive cleaning methods. Conduct low-pressure tests,

starting at 158 kPa, to determine methods and procedures to be
used. Under the direction of the Masonry Conservator conduct
further tests at various pressures, media type, dwell time,
concentration, nozzle types and spraying distances from wall
surface until satisfactory results are achieved and approved by
the Departemental Representative.

-7 Test a variety of Black Atmospheric Soiling removal methods to
establish effective methods and to determine the degree of
cleaning to be done.

.8 Test a variety of pigeon dirt removal methods as specified in
PART 3 - EXECUTION, to establish the most effective method.
-9 For other cleaning methods, prepare mock-ups as prescribed under

PART 3 - EXECUTION.
1.8 Delivery, Storage and Handling

A Deliver, store and handle materials in accordance with
Section 01 61 00 - Common Product Requirements and
Section 04 05 00 - Common Work Results for Masonry.

1.9 Ambient Conditions

A Do not use wet cleaning methods when there is threat of frost.

.2 Do not use chemical cleaners when ambient temperature or surface
temperature of materials is below 15°C.

.3 Provide shading to wall to avoid cleaning in full, hot sunlight.
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1.10 Work S

1.11 Waste

Do not clean if there is risk of chemicals spray being blown onto
publicly accessible areas or if other materials will be damaged
by the cleaning process.

Collect and dispose of used cleaning materials and products which
accumulate in the area of the Work. Prevent run off and
absorption of water, chemicals or abrasives into masonry or soil
below the cleaning area.

Collection and disposal system to be to the approval of the
Departmental Representative.

Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage and
disposal of hazardous material; and regarding labelling and the
provision of Material Safety Data Sheets.

Provide protection (dust, rain, and other elements) of the
masonry and stone units after wet cleaning.

eqguence

Complete work within approved schedule time. Do not change
Schedule without the written approval of the Departmental
Representative.

Co-ordinate the cleaning work schedule with other work on site.
Perform cleaning following completion of replacement of stone and
backpointing, and prior to carrying out stone refacing
treatments, surface consolidant treatments and mortar
frontpointing treatments. Sequence subsequent applications to the
approval of the Departmental Representative.

Allow the period of curing specified in the applicable sections
prior to all cleaning operations.

Using pH strips, ensure that the pH is neutral in the stones
within the recessed areas following the post-chemical water wash.
Contractor to submit a methodology to verify a neutral pH to the
Departmental Representative for approval prior to the
commencement of the work.

Management and Disposal

.1 Separate and recycle waste materials in accordance with Section

01

74 21 - Construction/Demolition Waste Management and Disposal

and Section 04 05 00 - Common Work Results for Masonry.

PART 2 PR

2.1 Materi

ODUCTS

als

Water: clean potable water free from contaminants. Treat water
having high metal content before use in cleaning.

Air: free from oil or other contaminants.

Masking material: to approval of Departmental Representative.
Surfactant (detergent): non-ionic, type suitable for use on
masonry.

Solvents: toluene, xylene, acetone, methyl ethyl ketone.
Asphalt and tar remover: proprietary suppliers.

Paint Strippers:



Project No.

R.008227.002

Historic — Cleaning Historic Masonry Section 04 03 06
Page 5

2.2

.10
11

.12

Tools
21
.2
.3
.4
.5
.6
.7
.8
.9
.10

211
212

.13

.14

.15

.16

217

1 Gel form, with active ingredient Methylene Dichloride

.2 Stripper systems such as Peel Away, non caustic type.
Ethylene diamine tetra-acetic acid (EDTA) formulated for use as a
ferric oxide (rust) removal agent, in poultice form.
Attapulgite or Diatomaceous clay (Fullers Earth): for use as
poultice medium.

Crushed glass abrasive for micro-abrasive cleaning.

Acid solution cleaning products: Consideration of proposed
material to be approved by Departmental Representative only.
Alkaline solution cleaning products based on sodium hydroxide.
material to be considered and approved by Departmental
Representative only.

and Equipment

Use only brushes of various shapes and sizes with natural or
plastic bristles to suit type of work being performed.
Use only scrapers composed of wood, or plastic.
Use water pumps Ffitted with accurate pressure regulators and gauge
capable of being preset and locked at maximum specified levels.
Water pumps to have rating of 0.3 kPa.
Use air compressors equipped with on-line oil filters to avoid spraying
oil onto masonry.
Use delivery gun equipped with pressure gauge at nozzle end.
Use plastic or non-ferrous metal piping and fittings.
Use nozzles that give nebulized droplet spray. Use nozzles with
12 mm opening.
Buckets, rigid white plastic of various volumes from 2 litre up
to 20 litres.
Undyed, uncoloured sponges resistant to solvents and chemicals.
4 6 ml polyethylene sheeting.
Small wood wedges to suit location use.
Micro-abrasive cleaning of general wall surfaces: Micro-abrasive low
pressure cleaning system, capable of delivery 30-100 micron dry
abrasive through a 2 mm vortex nozzle at maintainable pressures of
140 - 160 kPa.
A Acceptable equipment:

A JOS or Rotek system.

.2 Alternative equipment: Approved by addendum in
accordance with Instructions to Tenderers.
Micro-abrasive cleaning of sculpted wall surfaces and localized touch
up cleaning such as at window surrounds: Micro-abrasive low pressure

cleaning system, capable of delivery of 100 micron aggregate through a
pencil nozzle of 1 mm orifice at maintainable pressures of 70 - 275

kPa.

A Acceptable equipment: COMCO micro-abrasive system.

.2 Alternative equipment: Approved by addendum in accordance
with Instructions to Tenderers.

Heavy duty electric heat gun. Heat generated from electric coils.

No open flame.

Vacuum Cleaner designed for industrial use, HEPA type for dry

situations. Vacuum cleaner of industrial construction for wet

suction use.

Sharp tungsten tipped chisels, both mallet headed and pneumatic

air gun headed.

Pneumatic air guns for masonry chisels with appropriate

compressor for air supply.
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.18 Nozzle-type steam cleaning equipment, with operating pressure of
320 kPa, and steam temperature of 120°C.

PART 3 EXECUTION
3.1 Site Verification of Conditions
1 Report to Departmental Representative conditions of deteriorated
masonry or pointing not noted on Contract Drawings found before
and during cleaning.
.2 Obtain written approval of Departmental Representative before

cleaning areas of deteriorated masonry.

3.2 Preparation

1 Place safety devices and signs near work areas as indicated and
directed.

.2 Seal or repair openings and joints where there is potential risk
of dust, abrasive or water/chemical infiltration.

-3 Cover surfaces not to be cleaned.

-4 Dry brush or scrape accumulations from walls, ledges and
cornices.

.5 Cover and protect surfaces and non-masonry finishes in areas to
be cleaned.

.6 Chemical cleaning or micro-abrasive cleaning must be carried out

before repointing work begins.

3.3 Protection

A Mask or seal vents, windows, and other openings, to prevent water
entry or entry of air contaminated with chemical fumes.

.2 Mask materials, including wood, glass and metal, adjacent to
treatment areas.

-3 Protect plants, gardens, shrubs from excessive watering and
chemicals.

.4 Ensure workers wear eye, head, and face protection, and
protective gloves, coveralls, boots and filter mask to MSHA/NIOSH
standard.

.5 Protect cleaned surfaces which are to be painted from contact
with rain and snow.

-6 Protect rainwater leaders, eaves troughs and gutters from being
blocked by residue.

.7 Protect finished Work from damage until take-over.

.8 Protect adjacent Work from spread of dust and dirt beyond work
areas.

-9 Protect operatives and other site personnel from hazards.

.10 Maintain scaffolding protection and heating after wet cleaning
for a period of 10 days to allow the stone dry sufficiently
before being exposed.

3.4 Execution of Cleaning

-1 Moderate Pressure Water Cleaning:
-1 Pre-wet masonry surface when necessary. Work from top of wall
downwards.
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.4
-5

-2 Avoid prolonged wetting and excessive water penetration.

.3 Do not exceed maximum pressure at nozzle or have nozzle
closer to masonry than approved by the Departmental
Representative at tests.

Use brushing and scraping only to supplement water washing.

Soften and loosen heavy deposits with prolonged water misted

spray system, then brush. Remove thick incrustations with wooden

or plastic scrapers.

Ensure masonry is cleaned after removal of scaffolding to

eliminate possible staining on stone from tie-backs.

Ensure finish pointing mortar is sufficiently cured prior to

final cleaning. Any mortar joints damaged during final cleaning

must be raked out, and Finish pointing reinstalled. Damage is
defined as pitting, attrition, colour alteration to the front
pointed mortar face.

3.5 Cleaning of Black Atmospheric Soiling on Surface of All Stones Walls

-1

.2

.8

-9

The overall intent of masonry cleaning is to clean only as
necessary without damaging the stones in order to halt
deterioration.

Methods, procedures, materials will be established early on in
the project schedule following a period of mock-ups in the
presence of the Departmental Representative. The accepted level
of cleaning to the surface of the stones using micro abrasive
systems and chemicals will be determined by the Departmental
Representative.

Equip workers with protective respiratory equipment to protect
against dust particles and hazardous air pollutants.

Conduct localized low pressure micro abrasive cleaning /
resurfacing for stone repaired with dutchmen and stone plugs, new
stone surfaces, and where indicated, using specified equipment
and materials, and methods in accordance with the approved mock-
up-

Where feasible, treat new stones in the shop prior to
installation.

For the treatment of stones in situ, provide tarped enclosures to
prevent the spread of dust particles and hazardous air pollutants
beyond the application area.

Upon completion, thoroughly vacuum the treated surfaces and
adjacent surfaces to remove residual dust. Ensure that the pores
of the stone are free from residual dust. Thorough rinsing with
medium pressure water (600 psi) will be necessary.

For pricing, allow for 50% cleaning. Refer to note 1.3.2 above.
Assume micro-abrasive systems will be used.

Schedule: 100% of exterior masonry

3.6 Cleaning of Black Atmospheric Soiling on decorative sculpted Berea
stone by Masonry Conservator:

-1

In deep cut recessed areas of the sculpted surface elements,
first use steam cleaning to assist removal of localized soiling
that is thick deposited

Obtain Departmental Representative®s approval for wall areas to
be steam cleaned.

Carefully use small nylon bristle brushes and wooden scrapers in
addition to steam cleaning to remove soiling from specific areas.
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3.8

-6

Use of stainless steel brushes will only be permitted where it is
shown, to the approval of the Departmental Representative, that
no damage will occur to the stone.

IT necessary, supplement cleaning system with poultice cleaning
as specified, to localized areas containing soluble salts and
resistant atmospheric soiling.

General cleaning of all stone wall surfaces as described above.
Proceed with general cleaning of stone with specialized micro-
abrasive system, such as the COMCO cleaning equipment provides.
Schedule: 5.4 m?.

Cleaning of Bird Soiling and Staining

-5

No single method will remove this soiling, however, the
Contractor shall provide the means and equipment to clean
difficult stains as may be necessary.

Remove all thick deposits with non-ferrous trowels and remove
from work site immediately.

Carry out trial cleans using wet poultices of solvents mixed with
diatomaceous clay, paper pulp, and/or methylene dichloride based
stripper. Leave on surface for 2 hours, covered to prevent
drying. Remove. Vigorously scrub surface of stone with stiff
bristle brush while blotting softened dirt with cotton rags
soaked in the chemical. Use steam and hot water under medium
pressure (800psi) to thoroughly rinse the surface. ITf method is
successful, continue on remainder of affected surface.

Should chemical removal of pigeon-related soiling fail to work
sufficiently, carry out trial cleaning using a low pressure
micro-abrasive cleaning system. Should method be successful,
continue cleaning affected areas to approved level of
cleanliness. Over-cleaning and damage to stone must be avoided.
Schedule: 10 m2.

Removal of Bitumen and Tars

1

.2
-3

Scrape and remove thick deposits with a scraper of wood or high
density plastic. Assist this dry removal using CO, freezing of
surface if necessary and according to instructions given by the
Departmental Representative.

Apply poultice of proprietary tar removal product.

Take appropriate care to strictly retain the tar to the affected
area. Do not let the stain transfer or bleed to other areas of
the masonry.

Should the above mentioned procedures and methods fail to
satisfactorily remove tar adhesions, then a combination of
mechanical (sharp chisel on air pneumatic driven hammer) and
micro-abrasive cleaning equipped system to be used.

Schedule: 1 m?.

and/or Caulking Removal

Mechanical removal of paint and/or caulking will precede that of
chemical removal.

Scrape surfaces with non-ferric scrapers to remove loose paint
and/or caulking.
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-3

Beyond scraping of loose paint and/or caulking, a number of mock-
ups using any of the following procedures and materials under the
directions and supervision of the Departmental Representative
will be carried out, with the aim of determining the best method
and procedure to remove the paint and/or caulking without causing
damage to the stones.

-1

.2

Carry out a mock-up using a heat gun and scraper to

determine the effectiveness of this method.

Carry out a mock-up using Methylene Dichloride based Paint

Stripper in gel form.

1 Work surface must be between 20°C and 25°C.

.2 Apply paint stripper liberally to surface of paint
and/or caulking.

.3 Cover with plastic sheeting to avoid evaporation.

.4 Leave in contact for up to 30 minutes, making sure
that surface is agitated frequently with a stiff
brush, and the paint stripper is generously spread
over the surface throughout the dwell time.

.5 Dwell time will be determined by calculating the
maximum effect of the chemical within a given time.
This will be determined by the Departmental
Representative.

.6 Scrape all loosened paint and/or caulking and discard
immediately following all Government Regulations for
handling and disposal.

-7 Repeat procedure until natural surface of the stone
is exposed and all traces of paint and caulking are
gone.

-8 Medium pressure hot water and steam rinse
complimented with scrubbing by hand and bristle
brushes.

-9 When surface is completely dry, approximately 4 days
after rinsing, remove final traces of paint and
staining with low-pressure micro-abrasive.

.10 Confine all dust from micro-abrasive cleaning to the
working area, vacuum and discard from site.

11 For protection, catch any drips of material by
draping a 6ml polyethylene sheet below the work area.
Trap all chemical drips and discard immediately
following all Government Regulations for handling and
disposal.

Carry out mock-ups using Paint Removal systems such as

Peel-Away following manufacturer’s instructions.

A When surface is completely dry, approximately 4 days
after rinsing, remove final traces of paint and
staining with low pressure micro-abrasive.

2 Retain all dust from micro-abrasive cleaning to
working area, vacuum and discard from site.

Install air extraction and filter system for all chemical

procedures described above where chemical fumes are

emitted, and maintain throughout work once the prescribed
method to remove paint and/or caulking is determined by

Departmental Representative.

1 Fumes originating from any of the paint removing
procedures will not be tolerated and must be
extracted and filtered at the contained location of
work.
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2 The Contractor must prove the effectiveness of the
extraction system by carrying out air quality tests
on a daily basis.

.3 Failure to provide adequate extraction and filtering
equipment will lead to an immediate demand from the
Departmental Representative to stop work until the
problem is corrected and at no extra cost to the
Government of Canada for delays or equipment
improvement.

.5 Schedule: 1m?.

3.10 Removal of Salts from Stone and Wall Surfaces Using Fuller’s Earth Clay
Poultices

1 Brush and vacuum all loose salt efflorescence from the affected
surface of stones.

.2 Soak the affected stone units by wetting with intermittent
nebulized water misting system.

1 Thorough soaking of the stones is necessary for poultice
removal of damaging soluble salts
2 Intermittent misting to ensure thorough and effective

soaking must be carried out over a period of 12 hours prior
to applying the clay poultice.

-3 Trap all water runoff for this intervention in troughs so
as to ensure wetting and rinsing water is contained to the
work surface only.

.3 Mix Fuller’s Earth clay in a bucket with sufficient amount of
potable water to create a wet but cohesive consistency. The
Departmental Representative will determine the correct
consistency for the clay poultice mixture.

.4 Apply clay poultice to the affected surface of wall to a
thickness of 6 mm.

-5 Cover with polyethylene for 24 hours, remove and allow poultice
to dry at a controlled atmospheric temperature between 18°C and
24°C and a relative humidity of 65%.

-6 When the poultice has thoroughly dried after approximately 10
days, remove the poultice by scraping with wooden scrapers
directly into disposable bags and remove from site.

-7 Brush and vacuum the surface thoroughly.
-8 Rinse with a medium-pressure (800psi) water rinse.
-9 Allow wall area to wait 3 days before repeating the procedures,

maintaining temperature between 18°C and 24°C and humidity at 65%
during this waiting period.

210 Repeat procedure above for a minimum of 3 times, or as requested
by the Departmental Representative.

211 Poulticing is completed after rebuilding, backpointing, and
cleaning, but before final pointing

.12 After final post-treatment rinse, check pH using pH strips.

.13 Schedule: 130 m?.

3.11 Removal of organic growth

A Apply proprietary solution of quaternary ammonium-based
biocide in accordance with manufacturer®s written
instructions, using hand-held spray applicator.

2 Apply flood coat. Penetrate masonry surface. Leave on surface for
24 hours. Medium pressure rinse to remove biologic growth from
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3.12

3.13

-3
.4
-5

surface. Let surface thoroughly dry. Reapply again to thoroughly
soak the stone surface and leave without rinsing.

Mask and protect adjacent masonry during application.

Re-perform removal procedure as necessary.

Schedule: 50 m2.

Copper stain removal

-1

-7

Poultice preparation:

A Add 70g of ammonium chloride to 570 ml of concentrated
ammonia (ammonium hydroxide 35%).

2 Add water to make the volume 1 litre.

.3 To 1 litre of this solution, add 37g of EDTA (ethylene
diamine tetra acidic acid).

-4 Add attapulgite clay to form a wet paste. Mix by adding
clay slowly to the ammonium solution.

Appropriate protection against this ammonium based chemical must

be used. This includes both body and breathing protection. Work

area must also be set up to avoid dangerous fumes.

Do not we surface of stone, but rather apply directly to dry

surface.

Protect from being re-wetted during dwell time in contact with

stone.

Once poultice is completed dry (cracks and detachment of poultice

is evident), remove discard iIn sealed containers and remove from

site.

Rinse surface of stone. Allow to dry. Repeat application for up

to 5 cycles.

Schedule: 2 m?.

Clean-Up

Medium pressure rinse off masonry to the satisfaction of the
Departmental Representative.

Rinse from bottom to top, and then from top to bottom.

Upon completion, check the pH levels of stone, using pH strips,
where chemicals have been used during the cleaning process. If pH
levels are not neutral, flush with water or appropriate chemical
solution. Continue flushing as necessary until pH level of wall
surface achieves a neutral pH value of 7 to 8.5.

Collect and dispose of cleaning materials and clean work area as
work progresses.

Collect and dispose of chemicals and hazardous waste in
accordance with applicable hazardous waste legislation.

Carefully scrape residue into plastic bags and remove. Remove and
dispose of droppings.

Upon completion, clean and restore areas used for work to
condition at least equal to that previously existing.

Schedule: 100% of building, interior and exterior.

END OF SECTION
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PART 1

1

1.

1

1

1

1

1

3

6

7

GENERAL
Rel at ed Secti ons

Section 04 03 06 - Heritage
Section 04 03 08 - Heritage
Section 04 03 41 - Heritage Repair of Stone.

Section 04 03 42 - Heritage - Replacement of Stone.
Section 04 05 00 - Common Work Results for Masonry.
Section 04 05 19 - Masonry Reinforcement and Connectors.
Section 04 11 00 - Proprietary Grout Anchors.

Cleaning Historic Masonry.
Mortaring.

NOoO O~ WNER

Ref er ences

. American Society for Testing and Materials (ASTM)
1 Canadian Standards Association (CSA)

1 CSA A23.1-04/A23.2-04, Construction Materials and Methods

of Concrete Construction.
.2 CSA-A371-04, Masonry Construction for Buildings.

.3 Health Canada / Workplace Hazardous Materials Information System

(WHMIS):
1 Material Safety Data Sheets (MSDS).

Submi ttal s

1 Submit documents and samples in accordance with Section 04
05 00 - Common Work Results for Masonry.

2 Submit two copies of WHMIS MSDS Material Safety Data Sheets in

accordance with Section 01 35 29 - Health and Safety

Requirements for materials used for the work of this Section.

Indicate VOC content.

Qual ity Assurance

1 Refer to Section 04 05 00 - Common Work Results for Masonry.

Mock- Ups

1 Construct mock-up in accordance with Section 01 45 00 -
Quality Control and Section 04 05 00 - Common Work Results
for Masonry.

Del i very, Storage and Handl i ng

21 Store cementitious materials and aggregates in accordance with
CSA A23.1.

.2 Ensure that manufacturer®s labels and seals are intact upon
delivery.

-3 Remove rejected or contaminated material from site.

Pr ot ecti on
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1

1

8

9

-1

At end of each working day, cover unprotected work with waterproof
membranes. Membranes should extend to 0.5 m over surface area of work
and be tightly installed to prevent finished work from drying out too
rapidly.

Protect adjacent finished work against damage which may be caused by on-
going work.

All methods of enclosure and protection shall be to the approval of
the Departmental Representative.

Newly laid mortar shall be protected from excessive exposure to rain
and full sunlight for a period of 28 days or until the surface is
fully cured.

Provide and maintain protection for masonry walls at all times when
work is suspended to prevent water from entering partially repointed
masonry.

Protection shall consist of 6 mm polyethylene sheets, tarpaulins or
burlap, secured to prevent lifting during windy conditions or
storms.

Provide protection boards to exposed corners and all openings such as
doors and windows that could be damaged by construction activities.
Maintain protection for the duration of operations. Remove and
dispose of protective materials as directed by the Departmental
Representative.

Provide and maintain digital data temperature and humidity logs
monitors at each elevation of both east and west towers.
Placement will be determined once scaffold is set up, but assume
locations to have approximate locations of near top and near
bottom of scaffold levels. Submit data on a weekly basis during
project construction to Departmental Representative. Retain print
out hard copies in binders on the project site, filed
sequentially in order for quick and easy access and reference
during site review visits by the Departmental Representative.

Envi ronnent al Requirenents

1

Wast e

Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage and
disposal of hazardous material; and regarding labelling and the
provision of Material Safety Data Sheets.

When temperature is 10°C or less:

21 Store cements and sands for immediate use within heated
enclosure. Allow these materials to reach minimum temperature
of 15°C.

.2 Heat water to minimum of 20°C and maximum of 25°C:

1 At time of use, temperature of mortar to be minimum of 12°C
and maximum of 30°C.

.3 Protection requirements are specified in Section 04 05 00 -
Common Work Results for Masonry.

.4 Obtain approval from Departmental Representative for

methods of enclosure and protection.
Managenent and Di sposa
Separate and recycle waste materials in accordance with Section 01 74

21 - Construction/Demolition Waste Management and Disposal and
Section 04 05 10 - Common Work Results for Masonry.
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PART 2 PRODUCT S

2.1 Mat eri al s
A Mortar and grout materials: to Section 04 03 08 - Heritage -
Mortaring.

2.2 G out Injection

A Grout masonry iIn accordance with CSA-S304.1, CSA-A371 and CSA-
A179, ASTM C348 and ASTM C940; control water content to conform to
CSA Al179, Clause 4.2.1.2 Clause 4.3.1.5

2.3 Tenporary Wod Wedges

1 Soaked soft wood wedges with appropriate thickness for stone setting
and/or where raking/cleanout operations may loosen stone units.

PART 3 EXECUTI ON
3.1 Site verification of conditions

1 Report in writing, to Departmental Representative unexpected areas of
deteriorated masonry revealed during work (ex. deteriorated substrate).
Obtain Departmental Representative approval and instructions of repair
and replacement of masonry units before proceeding with repair work.

2 Obtain written approval of Departmental Representative prior the
commencement of the following operations: Once the raking out of
mortar joints and preparation are completed; Prior the grouting;
Prior the backpointing; Prior the front pointing and/or
repointing.

3.2 Cener a

1 Perform work in accordance with CSA-A371. Extent of raking out
and repointing is as noted on the Drawings.
2 Use manual raking tool to remove deteriorated mortar and ensure

that no masonry units are chipped/altered/damaged by work to
remove mortar, unless otherwise specified. Tools for cutting out
must be narrower than the joint; procure and use dove-tailed
tipped chisels.

-3 Tool and compact using jointing tool to force mortar into joint.

.4 Finish joints as approved after mock-ups; except where specified
otherwise.

-5 Use suitable and pre-approved jointing tools to place and form

mortar in joints.

3.3 Repoi nti ng

1 Raking joints:
A Rake out 100% all joints, interior and exterior.
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.2 Rake unsound joints free of deteriorated and loose mortar,
dirt and other undesirable material.
-3 All cutting out of joints is to be done with hammer and

chisel, unless otherwise specified. Damage masonry units
adjacent to joints will not be tolerated. The use of rotary
grinders is not acceptable, unless demonstrated to the
Departmental Representative to be harmless to stone and of
real benefit to assisting with joint removal.

-4 Where grinders are deemed appropriate by the Departmental
Representative to remove existing mortar, proceed as
follows:

A Grind the centre of the joint only, to a maximum

depth that is equal to half of the joint width.

Mortar must remain on each side of the cut. The

grinders must not touch the stone. Joints whose

widths are less than 6 mm must be "relief" cut using

specialty rotary grinding tools equipped with a

diamond cutting blade of small diameter (86 mm).

1 Alternative Equipment: Approved by addendum in
accordance with Instructions to Tenderers.

2 For vertical joints, and discontinuous
horizontal joints, stop sawcut 50 to 75 mm from
end of joint. Do not cut into stone.

-3 The Contractor must notify the Departmental
Representative to inspect the grinding, prior
to removing the remaining mortar with hand

tools.

.4 The remaining mortar must be removed using hand
tools.

-5 Permission to use power tools will be based on

the Contractor®s ability to comply with the

above conditions, in the mock-up.

A Only one mason will be appointed to the
work of cutting mortar from joints with a
grinder, and only after complete
satisfaction of his/her work has been
proven by demonstration. Notification
must be given well in advance of any
intention of the Contractor to change
this appointed mason for another.

-6 IT the Contractor is found not to comply with
these requirements, he will be required to
remove all mortar using hand tools (non-
powered), at no extra cost will be charge.

-5 Clean joints to full depth of deteriorated mortar but in no
case to less than 55 mm. Note that voids in vertical joints
can reach as deep as 350 mm. Clean all voided joints and
cavities of loose material voids as they are encountered.
Fabricate tools, as necessary, to suit the execution of a
specific problem as it is encountered in order to insure
the all debris and loose mortar particles are removed.

.6 Flush open joints and voids; clean open joints and voids
with low pressure water and compressed air to remove all
debris and dust.

.7 Fine joints (less than 3 mm) need not be raked out more
than 10 mm, in order to reduce the danger of chipping the
masonry edges. When saw cutting vertical joints, stop
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sawcut 50 to 75 mm from end of joint and finish by hand in
order to avoid cutting into adjacent stonework.

Any stone damaged as a result of careless raking, or saw
cutting, shall be replaced at no cost to the Departmental
Representative.

In no area can the joints be raked for more than four
levels of scaffold in height, prior to backpointing, unless
approved by the Departmental Representative.

Temporary shims to be installed where raking and cleanout
activities cause a stone unit to become loose.

After the raking/cleanout activities are complete but prior
the commencement of back pointing, the Departmental
Representative will conduct an assessment of stone repair
requirements and will make the necessary adjustments to
stone repailr designations according to the specified
quantity allowances on the drawings.

Backpointing:

1

Where cut out joints are deeper than minimum raking out
depths specified, backpoint joints to bring mortar face to
specified depth for raked out joints readied for front
pointing (55mm). Where voids exist that conventional
backpointing cannot fill, most often met at perpendicular
joints, notify Departmental Representative. In such
instances, the following work shall be carried out:

A Place backpointing to reach a depth of 100 mm. When
mortar is firm, rake to prepare depth of backpointing
such that 25 mm at face is empty for frontpointing.

.2 Drill holes in top of joint to receive an approx.6 mm
diameter clear plastic grout tube. Insert tube and
seal with cloth or burlap. Inject grout under low
pressure (3-4 psi) into deep cavity such that the
full voided interior space around the stone unit is
positively filled.

.3 Allow grout to firm up and thoroughly clean and rinse
any grout spills from surface of stone such that
staining is prevented. Clean spills from surface
within 10 minutes of taking place using low pressure
wall rinsing equipment.

.4 Allow grout to thoroughly cure and humidity in wall
to dry before proceeding with frontpointing. Assume
14 days.

In the hours leading up to mortar pointing, thoroughly wet joints

in order to control absorption such that a thoroughly dampened

environment exists within the outer wall area where mortar is
being placed.

Allow water to soak into masonry and mortar, leaving no

standing water, but the joint surface remains damp.

For backpointing, fill all joints full with mortar,

compacting firmly into joints to ensure positive adhesion to

all inner surfaces. Place mortar in max. 75mm layers
thickness, allowing each layer to set for 30 minutes before
placing next layer. Ram placed mortar layer well just prior to
applying subsequent layers in order to compact any shrinkage
that may have taken place. Bring face of mortar in backpointed
joint to specified minimum depth from stone face, measured
from the arris of the masonry unit, as prepared for front
pointing.
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Leave mortar in joint square and of even depth measured from
stone arris. Be certain to score the surface of the
backpointing in order to assist bonding the frontpointing when
it is placed.

Prevent mortar from being placed or smeared onto face of
stone during pointing work. Provide protection of all
masonry below the mortar jointing work such that mortar
drops and associated water will not stain stone faces.
Stretch dense, tight woven burlap in within 4 inches of
wall. Maintain 100% humidity of the burlap. Maintain
membrane of 6ml polyethylene plastic against the outside
face of the burlap so as to assist with damp condition of
the burlap. Lifting the plastic and misting with a misting
nozzle on a hose is permitted for back-pointing. Maintain
for damp curing for 7 days.

Frontpointing

1

.2

.10

11

When all required stone repair and replacement work is
complete, carry out repointing. Frontpointing mortar will
be pigment coloured based on trial recipes.

Dampen joints and completely fill with mortar. If surface of
masonry units/stone has worn rounded edges, keep pointing back
from surface to keep same width of joint. Avoid feather edges.
Pack mortar solidly into voids and joints using tools that
fit comfortably in the joint width.

Over a period of several hours before starting front
pointing work soak walls to be repointed and allow to dry to
damp, but not wet, conditions. Ensure that all dust, mortar
particles, and other debris are removed from joints and wall
surfaces before repointing.

Keep masonry damp while pointing is being performed.

Do not perform pointing in freezing or poor weather. See
Section 04 05 00 - Common Work Results for Masonry.

Firmly pack frontpointing mortar into joint being certain that
full contact with backpointing and joint edges of stone is
made. Fill joint with mortar to slightly overfill.

Allow mortar to set to thumb-pressed firmness, pack by pressing
with slicker one last time, and then cut mortar to match
approved mock-up profile. Mortar must be recessed by
approximately 1 mm or as established during mock-up, such that
the arris edge is visible. Flush cut joints.

Final finish to expose aggregate texture will be completed using
a stiff “churning” brush which is struck on bristle ends, not
wiped, against the surface of the finished joint.

Do not retemper pointing mortars by adding water. Retempering
of mortar is only allowed by means of rewhipping it with a
highspeed paddle mixer sufficiently to replasticize the
mix.

Remove excess mortar from masonry face before it sets and clean
thoroughly with water, brushes and thick cotton rags.

Provide protection of all masonry below the mortar jointing
work such that mortar drops and associated water will not

stain stone faces.

Curing:
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4

Resett

A Moist cure freshly pointed joints by stretching dense,
tight woven burlap within 4 inches of wall. Maintain 100%
humidity of the burlap. Maintain membrane of 6ml polyethylene
plastic against the outside face of the burlap so as to assist
with damp condition of the burlap. Lifting the plastic and
misting with a misting nozzle on a hose is permitted for back-
pointing. However, maintenance to keep the burlap damp during
frontpointing must not allow water to be sprayed or misted in any
way that directly contacts the fresh mortar joints in the
process. Burlap sheeting and plastic must be folded upon adjacent
sheets and secured so as to insure openings in the damp curing
system does not occur. Maintain damp curing for backpointing for
7 days. Maintain damp curing for frontpointing for 28 days

Protection:
A Protect newly laid mortar from frost, rainfall or rapid drying
conditions such as wind and direct sun for 28 days.

Curing (heated conditions):

A The masonry is to be maintained at a temperature above 12°C,
but no higher than 28°C. Moist conditions near the surface of
the masonry should be controlled using damp burlap covered with
a plastic membrane protection stretched taught within 4
inches of the face of the masonry, as described above.

2 Protect all new jointed masonry from exposure to cold weather
environmental conditions such as rain or snowmelt for a
minimal period of 28 days after placing of mortar.

ing of stone

A Should stone units become loose or debonded during cutting
out mortar joint procedures, the contractor will reset as
part of the repointing work. Gently remove stone to be
reset.

.2 Remove all loose debris and deteriorated mortar from
exposed core. Chip and clear away core masonry as necessary
to allow stones to be rebuilt to fit.

-3 Backpoint all mortar joints of the exposed cavity surface.

-4 Consolidate and parge 100% of exposed core with mortar -
Ffill all the exposed cavities.

.5 Install stone and point up joints behind the front pointing

depth (behind 55 mm) in preparation for grouting deep joint
cavity around the stone by setting grout tubes in the
joint.

-6 Allow mortar to set 24 hours and proceed with grout
injection. Insert grout tubes along top joint. Grout the
stone under low pressure such that all joints of top,
bottom, sides and rear are filled.

-7 Fix masonry units in correct location with water-soaked
wood wedges.

.8 Pull out wood wedges when dried and shrunken.

.9 Proceed with frontpointing only once grout has cured for 28

days and humidity related to the grout installation has
subsided. Remove any salts that may have formed on surface
of stone with a stiff bristle nylon brush prior to front
pointing.
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3.5 Det ached Stone Shards

A Should portions of stone adjacent to mortar joints, such as
stone unit corners, become detached during the work of
mortar joint work, then the Contractor shall reattach
immediately following the specified procedures for shard
repair as described in section 04 03 41 Heritage — Repair
of Stone.

A In order to prevent loss of such portions of stone,
the Contractor must ensure the already loose portions
of stone is retained, kept safe from loss and
protected until such time that it is reattached to
its original position.

.2 Allow for 75 shard repairs per tower to be executed
in the project.

3.6 G outing Section of Masonry Wal |

1 Where stones are identified to be replaced and/or reset-and
where there is masonry dismantling the Departmental
Representative will i1dentify the voids to be grout
injected. Where it is indicated on the drawings and where
it is determined by the Departmental Representative that
there are voids in the core of the wall, prepare and
install specified grout.

.2 Clean out voids with clean water until water runs clear.
Ensure ambient temperature remains above 15°C for at least
24 hours after voids are cleaned out.

-3 Fill joints and cracks with mortar set back 55 mm from
front edge/arris of stone unit.
.4 Set grout tubes in joints, in sufficient numbers to insure

grout feeds to all areas of the core cavity to be covered
(plan for 2 per 1000 cm?). Flexible transparent plastic
grout tubes, such as plumbing tube, (6 mm dia.) must reach
at least 200 mm to where void to be filled as determined by
the Departmental Representative.

-5 Inject grout under low pressure sufficiently Ffluid to suit
application condition. Gently vibrate to assist flow.
Ensure voids are full through grout tubes.

.6 Grout from the bottom of the wall opening and/or joint to
the top

-7 Allow grout to set prior to proceeding with repairs,
frontpointing, backpointing, substrate consolidation and
stone setting.

.8 Take great care not to allow the grout to seep inside the
wall and damage the interior finishes. Damage to the
interior finishes caused by undue care shall be repaired at
the Contractor®s expense.

-9 Allow grout to firm up and thoroughly clean and rinse any
grout spills from the surface of the stone to avoid
staining.
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.10 Frontpoint joints and/or consolidate the substrate only
after grout has cured and humidity from the operation has
subsided.

3.7 Field Quality Contro

1 The Departmental Representative will inspect the quality of
the work on a regular basis.
.2 Notify Departmental Representative prior to removing mortar

joints, so that before condition can be recorded. Provide
clear access to all points of stone masonry to permit this
review and recording photography to occur.

-3 Approval of raked out condition of joints, and approval of
backpointing mortar, must be received in writing to the
Contractor before the next procedure can proceed.

.4 Provide the Departmental Representative with a minimum of
72 hours notice for required inspections.
-5 Where work proceeds to the next phase without the approval

of the Departmental Representative, the Contractor will
remove all unapproved mortar at his own cost.

3.8 Cl eaning of Wrk in Progress

A Clean surfaces of mortar droppings, stains and other
blemishes resulting from work of this contract as work
progresses on a daily basis.

2 Clean masonry with stiff, non-ferrous bristle brushes and
clean water only. Chemicals are not to be used unless
instructed in writing by Departmental Representative.

-3 Remove all existing embedded anchors and/or repoint masonry
jJoints at anchor locations as scaffolding is removed.

.4 Clean stone masonry to remove environmental soiling. See
Section 04 03 06 - Heritage - Cleaning Historic Masonry

-5 Remove all debris from stone faces, ledges and sills, as
scaffolding is being removed.

.6 Re-oil all lead flashed surfaces at end of work.

END OF SECTION
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PART 1 GENERAL

1.1 Related Sections

.1 Section 04 03 07
.2 Section 04 03 42
.3 Section 04 05 00
.4 Section 04 21 13

Heritage - Masonry Repointing and Repair.
Heritage - Replacement of Stone.

Common Work Results for Masonry.

Brick Masonry.

1.2 References

A American Society for Testing and Materials (ASTM)

1 ASTM C207-06, Specification for Hydrated Lime for Masonry
Purposes.

.2 ASTM C348-08, Test Method for Flexural Strength of
Hydraul ic-Cement Mortars.

-3 ASTM C940-98a(2003), Test Method for Expansion and Bleeding
of Freshly Mixed Grouts for Preplaced Aggregate-Concrete in
the Laboratory.

.4 ASTM C144-04 Standard specification for Aggregate for
Masonry Mortar

.2 Canadian Standards Association (CSA International).

1 CSA-A3000-08, Cementitious Materials Compendium (Consists
of A3001, A3002, A3003, A3004 and A3005).

.2 CSA A179-04, Mortar and Grout for Unit Masonry.

-3 Health Canada / Workplace Hazardous Materials Information System
(WHMI1S):
1 Material Safety Data Sheets (MSDS).

-4 European standards

1 EN 459-1:2001, Building lime. Definitions, specifications
and conformity criteria.
.2 EN 459-2:2001, Building lime. Test Methods.

1.3 Submittals

1 Submit documents and samples in accordance with Section 04 05 00
- Common Work Results for Masonry.

.2 Submit two copies of WHMIS MSDS Material Safety Data Sheets in
accordance with Section 01 35 29 - Health and Safety Requirements
for materials used for the work of this Section. Indicate VOC

content.
-3 Samples (coloration)

1 Colour matched samples for mortar types 1 and 2 and in
quantity and size in accordance with CSA A179M.

.2 Prepare samples to represent same exposure conditions of
building. Fully cure minimum 7 days

-3 Submit two 100 mm diameter size samples each type of
mortar.
1 Colour for mortars will ultimately be determined by

placing trial colours in the joints of the wall where
they will be placed, tamped, cut and cured as per
specification.
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.4 Additional cubes for testing. Provide additional series of

1.4

cubes for long term testing by Departmental Representative
as follows:

1 For all mortar types: up to 5 sets of cubes from
selected mortar batches as directed by Departmental
Representative.

.2 Prior to the mixing or preparation of mortars submit

for approval to the Departmental Representative:
21 Aggregate

.2 Cements

-3 Lime

Mortar Testing

Submit test reports in accordance with Section 01 45 00 - Quality
Control.

Test results to show that properties are appropriate to
particular mortar mix.

Test reports required prior to commencement of work:

1 Sieve analysis of proposed sand.

.2 Bulking analysis of proposed sand in condition as delivered
to site and after any change in environmental conditions.

-3 Air content of mortar mix in plastic state. All air content
testing will be performed using a 1 litre air meter.

-4 Vicat cone penetration of mortar mix.

.5 Compressive Strength of mortar at 7 and 28 days, a minimum

of 35 days prior to commencing work, or as directed by
Departmental Representative.

Test reports required following commencement of work:

A Bulking analysis of sand upon delivery and following any
change in environmental conditions, or upon request by
Departmental Representative.

2 Air content of mortar mix on a weekly basis at discretion
of Departmental Representative. All air content testing
will be performed using a 1 litre air metre. Keep a log of
each batch with record of date, time of mix, where used in
wall, Vicat penetration value measured.

-3 Vicat cone penetration measurements on each mortar batch
for first three days, followed by daily tests at discretion
of Departmental Representative. Keep a log of each batch
with record of date, time of mix, where used in wall, Vicat
penetration value measured.

.4 Compressive strength of mortar at 7 and 28 days, and weekly
strength tests at discretion of Departmental
Representative.

.5 Mock-up: provide colour matched samples in prepared joints

on building, properly cured under damp conditions as
specified, for final acceptance of materials.

.6 Refer to Section 04 05 00 - Common Work Results for Masonry
for other quality assurance requirements.

-7 Any mortar found on the towers and identified by the
Departmental Representative as to be original mortar and of
value to historic knowledge of original construction, to be
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1.5

1.6

PART 2

2.1

tested in laboratory for material composition by the
general contractor.

Environmental Requirements

1

Waste

Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage and
disposal of hazardous material; and regarding labelling and the
provision of Material Safety Data Sheets.

All mixing to be completed within a well lit shed with shelving,
large level table, water and electric. The shed must not be
further than 200 metres from the wall location where it is to be
used in wall. It must be sufficiently weather proof and rain/snow
proof so as to maintain stored material and ambient temperatures
throughout the year of between 12 and 26 degrees. Heat or cool
space accordingly to maintain these temperature tolerances.

Management and Disposal
Separate and recycle waste materials in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal
and Section 04 05 00 - Common Work Results for Masonry.

PRODUCTS

Materials

Use same brands of materials, suppliers and source of aggregate
for entire project.

Mortar and grout: in compliance with CSA A179.

Aggregate: to CSA A179. Use well graded aggregate passing 4.75 mm
down to 300 microns sieve where joints are greater than 6 mm.
Colour of sand to match existing. Contractor shall custom prepare
the aggregate to suit any adjustment requests of the Departmental
Representative.

.1 Grading of sand:

Sieve Size for wide joints above 6mm:

I mperi al Metric Per cent age by Per cent age by
wei ght passing wei ght retained
each sieve on each sieve

#4 4.75 mm 100 0

#8 2.36 mm 90 10

#16 1.18 mm 75 15

#30 600 1 50 25

#50 300 u 25 25

#100 150 1 10 15

#200 75 1 0 10
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For fine joints measuring below 4 mm joint height, sieve
off/remove all aggregate sizes above 1.18mm (#16).

Colour: dry powdered in inorganic pigments, maximum quantity
permitted in dry form will not exceed 3% of the total binder
volume.

A Acceptable material: Mortar pigment as manufactured by
Rockwood Pigments.
.2 Alternative Materials: Approved by addendum in accordance

with Instructions to Tenderers.

Sand: to CSA A179 and ASTM C144

A Sand to be sharp, screened and washed siliceous pit sand,
free of any organic material, graded as specified, colour
to match sand from pit located at Renfrew, Ontario to
approval of Departmental Representative.

2 Sand is to be dried 100% and kept dry throughout period of
work.

Water: potable or from approved non-potable supply.

Lime:

21 Lime Type 1: Hydrated lime: ASTM C 207, type SA, containing
air entrainment agent.

.2 Lime Type 2: fresh hydraulic lime, finely ground, to EN
459-1, type NHL 12, containing air entraining agent, to
Departmental Representative’s approval.

Portland Cement: CSA-A3000, white, non staining, normal, type GU

for sandstone.

Grout for stonework: reinforcement grout, conforming to CSA Al179,

ASTM C348 and ASTM C940, control water content to conform to CSA

A179, Clause 4.2.1.2 or Clause 4.3.1.5,

Repair mortar and dispersed hydrated limes for crack repair of

stone:

1 For mortar repairs including wide cracks mixed on site with
aggregate and pigments.
21 Acceptable material: Proprietary premixed repair
mortar based on St. Astier Hydraulic lime NHL 12.
.2 Alternative Materials: Approved by addendum in
accordance with Instructions to Tenderers.
.2 For thin cracks and fissures (Colouring using dry pigment

to be established during project work):
A Acceptable material: Dispersed Hydrated Lime (DHL)
for Injection and Shelter Coat.
1. Dispersed Hydrated Lime (DHL) for Injection
(Kalkinjectionsmortel) and
2. Shelter Coat. Supplier: Deffner Hohann,
info@deffner-johann.de.
.2 Alternative Materials: Approved by addendum in
accordance with Instructions to Tenderers.

Repair mortar for patching stone surfaces:

.1 Proprietary premixed stone patching material that is
formulated to closely match the colour, texture and
physical properties of the stone to be patched.

1 Acceptable material: Proprietary premixed repair
mortar based on St. Astier Hydraulic lime NHL 12.
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.2 Alternative Materials: Approved by addendum in
accordance with Instructions to Tenderers.
2 The mortar shall be formulated to need only to be mixed
with potable water at the site.
.3 The mortar shall be vapour-permeable, frost and salt

resistant, shrink resistant, and be physically compatible
with the substrate, including, but not limited to porosity,
tensile strength and compressive strength.
-4 Acceptable materials:
21 Neostone, manufactured by Daubois
.12 Stone dust type 1: Berea sandstone dust produced from clear buff
sandstone. Ground to pass 600-micron sieve and free from soluble
salts and other deleterious material

2.2 Properties and allowable tolerance

A For all bedding and backpointing mortar for stonework based on
volume proportion specifications:
A Range for compressive strength; approximate 5.0 MPa at 28
days for pointing work; approximate 7-8 MPa average at 90
days.
2 Mix: 1:2:6 white Portland cement: lime Type SA: aggregate.
2 For all frontpointing mortar (front 55mm of all masonry joints):
A Range for compressive strength; approximate 3.5 MPa at 28

days for pointing work; approximate 5 MPa average at 90 days.
1 Use 1:2.5:8 white Portland cement: lime type SA:
aggregate mix for all front pointing applications.

.3 Vicat Cone Penetration for Stonework;
A Pointing Mortar (front pointing and backpointing); 18-21mm
.2 All Bedding Mortar; 25-35mm

.4 Allowable air content for all lime/cement mortars; 8-12%.

-5 For ease of consistent measuring units, assume 1 litre as the
standard 1 part unit.

.6 Use separate measuring boxes, of rigid construction, when mixing

proportionately, such that each part measure of a specific mix is
contained within a designated box.

-7 Do not add air entraining admixture to mortar mix.

.8 All mixing to be completed within a well lit shed with shelving,
large level table, water and electric. The shed must not be
further than 200 metres from the wall location where it is to be
used in wall. It must be sufficiently weather proof and rain/snow
proof so as to maintain stored material and ambient temperatures
throughout the year of between 12 and 26 degrees. Heat or cool
space accordingly to maintain these temperature tolerances.

-9 Grouting:

A Mix as per instructions provided by manufacturer.

PART 3 EXECUTI ON
3.1 Manufacturers® Instructions

21 Compliance: comply with manufacturer®s written data, including
product technical bulletins, product catalogue installation
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3.3

instructions, product carton installation instructions, and data

sheets.
Construction
A Do masonry mortar and grout work in accordance with CSA A179

except where specified otherwise.

Mixing - General

21 Prepare measuring boxes to ensure accurate proportioning of
mortar ingredients.

1

.2

Each box to contain exact volume proportion for each
specific mix ingredient. Use 1 litre measurements for each
part.

Begin by mixing dry ingredients in a bucket for

approximately 1.5 minutes, then add mix to predetermined

quantity of water in a mixing bin/bucket. Whip-mix for
approximately 2 minutes. Let rest for 3 minutes. Final
whip-mix ingredients for a final approximate 2 minutes. The
mortar should easily form when spun by hand into a ball.

Establish a best means of holding the mixing bucket in firm

position during the mixing procedure. Foot holding while

mixing will not be permitted.

All mortar used for rebuild areas or wall building can be

mixed using a regular drum/paddle mixer, whereby paddles

rotate independent to the drum. Only electric motor mixers
are permissible. Mixers run on hydrocarbons are not
permitted, due to fumes.

Water content for mortar to be determined by Vicat

penetration testing.

Record water quantities and use for subsequent mixes to

help ensure uniformity of all subsequent mixes.

All mortar used for rebuild areas of wall building can be

mixed using a regular paddle mixer. Only electric motor

mixers are permissible. Mixers run on fossil fuels are not
permitted because of fumes.

1 Mixing by hand for repointing mortars must be pre-
approved by the Departmental Representative and must
be carried out using a high speed, 2500 rpm, drill
with paddle mixer attachment. Mixing to be completed
in sufficiently small container so as to allow full
contact of the paddle with the mortar during the
mixing process, thus insuring thorough incorporation
of ingredients and air-entrainment.

2 Submit mixing tools and container for approval prior
to starting pointing work.

Thoroughly clean all mixing boards and mechanical mixing

parts between batches.

Mortar must be weaker than the units it is binding.

Mortar must not contain elements detrimental to the

original masonry or surrounding materials.

Contractor to appoint one individual to mix mortar, for

duration of project. In the event that this individual must

be changed, mortar mixing must cease until the new
individual i1s trained, and mortar mix is tested.
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.12 Use mixes within 40 minutes. Do not re-temper with water.

3.4 Mixing - Repair Mortars

A Mix DHL and patching repair mortars in accordance with the
manufacturer®™s instructions and using the same mixes and methods
as the approved mock-ups. Refer to Section 04 03 41 - Repair of
Stone and Section 04 05 00 - Common Work Results for Masonry.

2 Mixed in small quantities as needed. Mix by hand and small paddle
on electric drill (2500 rpm).

3.5 Cleaning

-1 Upon completion of mortar work, remove surplus materials,
rubbish, tools and equipment.
.2 Remove mortar droppings using clean cotton cloth or sponge and

water. Do not smear onto adjacent surface and causing lime mortar
streaking on stone.

-3 Clean masonry with low-pressure clean water and soft natural
bristle brush. See Section 04 03 07 - Historic - Masonry
Repointing and Repair.

3.6 Protection of Completed Work
A Cover completed and partially completed work not enclosed or
sheltered with waterproof covering at end of each work day.

Anchor securely in position.

3.7 Field Quality Control

A Inspection and testing of mortar will be carried out by a Testing
Laboratory designated by the Departmental Representative, to CSA
Al179.

.2 The Departmental Representative will pay for cost of initial

inspections and tests. Contractor shall pay cost of re-inspecting
and re-testing necessitated by failure to meet specification
requirements on initial inspection/test.

-3 Frequency of mortar testing will be specified by Departmental
Representative.
.4 Air content for all lime mortars, and penetration using Vicat

cone penetrometer for mortars used in stonework, must be tested

at the same frequency as strength tests, or more frequently as

required by the Departmental Representative.

1 Contractor is to own and have on site a fully functioning
and well maintain Vicat penetrometer throughout the
duration of the project work.

.5 Use mortar matching in colour determined by test samples prepared
in the wall and cured during mock-up work for coloured mortar
approvals for front-pointing to minimum depth of 55mm.

1 Colour mock ups and approvals for repair mortar mixes will
be based on cured examples placed in prepared cavities in
original stone both on the wall and within a specially
prepared sample stone into which numerous slots have been
cut to receive various colours proposals of the repair
mortar.
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3.8 Mortar use schedule

A Use bedding mortar for all rebuild locations and back pointing.

.2 Use back pointing mortar where required. Assume 60% of all
vertical joints and 20% of all bedding joints will require back
pointing.

-3 Use front pointing mortar in all locations.

3.9 Sequence
A Do front pointing no sooner than 28 days after rebuilding.

END OF SECTION
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PART 1

1.1

1.2

1.3

1.4

1.5

1.6

GENERAL
Related Work

Section 01 43 17 - Masonry Conservator.

Section 04 03 06 - Heritage - Cleaning Historic Masonry.
Section 04 03 07 - Heritage - Masonry Repointing and Repairs.
Section 04 03 08 - Heritage - Mortaring.

Section 04 03 42 - Heritage - Replacement of Stone.

Section 04 05 00 - Common Work Results for Masonry.

Section 04 11 00 - Proprietary Grout Anchors.

NOoO O~ WNPRE

Reference Standards

1 American Society for Testing and Materials (ASTM):
1 ASTM A276-08a, Standard Specification for Stainless Steel
Bars and Shapes.
.2 Canadian Standards Association (CSA):
.1 CSA-A179-04, Mortar and Grout for Unit Masonry.

.3 Health Canada / Workplace Hazardous Materials Information System
(WHMIS):
1 Material Safety Data Sheets (MSDS).

Definitions

1 Repair of Stone: any repair, other than cosmetic, i.e.

superficial, and replacement, done to restore original appearance
and function of partly deteriorated stones.

.2 Grout: material used as adhesive to fasten broken/fractured stone
elements by direct application at fracture interface and/or by
application to added reinforcing elements such as dowels.

.3 Repair Mortar: material used to rebuild broken or deteriorated
part of stone.

Alternatives

.1 Change of manufacturer®s brands, sources of supply of materials
during entire contract must be approved by Departmental
Representative.

Samples

1 Submit samples in accordance with Section 01 33 00 "Submittal
Procedures'.

.2 Submit samples of patching mortar and stone adhesive proposed for
use.

-3 Submit three full-size stone units, representative of the units

proposed for the work.
Submittals

1 For each set of photographs, submit to the Departmental
Representative:
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A A complete set of digital files on CD, clearly identified
with the project name and the location.
2 A complete set of hardcopies of the photographs, as
follows:
1 200 mm x 250 mm format
.2 Neatly label each photograph with a number system
corresponding to the key drawings prepared for the
marking of the stonework.

-3 Bind each set of photographs in a three-ring binder
clearly identified with the project name and the
location.

.4 Include a copy of the relevant key drawing(s) in each
binder.

1.7 Quality Assurance
A Refer to Section 04 05 00 - Common Work Results for Masonry.
1.8 Mock-Ups

A Construct mock-ups in accordance with Section 01 45 00 - Testing
and Quality Control and Section 04 05 00 - Common Work Results
for Masonry.

1.9 Delivery, Storage and Handling

A Deliver, store, and handle materials to protect them from damage,
extreme temperature, and moisture in accordance with Section 01
61 00 - Common Product Requirements and Section 04 05 00 - Common
Work Results for Masonry.

.2 Deliver and store material in the manufacturer®s original,
unopened containers with the grade, batch, and production date
shown on the container or packaging.

.3 Store materials in a dry enclosed area and supported free of the
ground. Maintain a minimum ambient temperature of 100C in the
storage area.

.4 Use materials from the same manufacturer throughout the Project.

1.10 Environmental Requirements

A Refer to 04 05 00 - Common Work Results for Masonry.

.2 Maintain temperature at 100C or above during and 7 days after
repair, throughout thickness of stone.
.3 Choose epoxy resin compatible with humidity and temperature

condition of stone as specified by manufacturer.
1.11 Product Data

A Submit product data in accordance with Section 01 33 00 -
Submittal Procedures.

.2 Provide product data for each product proposed for use. Include:
A Application/installation instructions.
2 Laboratory test reports certifying compliance of products

with specification requirements.
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.3 Manufacturer®s material safety data sheets (MSDS) for the
safe handling of the specified materials and products, in
accordance with WHMIS requirements

1.12 Waste Management and Disposal

A Separate and recycle waste materials in accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal
and Section 04 05 00 - Common Work Results for Masonry.

PART 2 PRODUCTS
2.1 General

A Use materials from same manufacturer throughout project.

.2 Acceptable Materials: Where materials are specified by trade
name, refer to the Instructions to Tenderers for procedure to be
followed in applying for approval of alternatives.

-3 For approval of alternative materials, thorough lab testing shall
be required to establish equivalent performance levels. An
independent testing laboratory, acceptable to the Departmental
Representative, shall be utilized. The cost of lab testing shall
be paid by the Contractor.

2.2 Materials

A Materials for mortar and grout, see Section 04 03 08, Historic -
Mortaring.
2 Water: clean and free of deleterious materials such as acid,

alkali and organic material in accordance with CSA-A179.
-3 Dowels and threaded rods, 2 to 26 mm diameter to ASTM A276,
Stainless Steel Grade 304.

.4 Deformed wire: stainless steel or equivalent non-corrosive metal,
2 mm diameter.
-5 Stone slabs: to have similar mechanical and aesthetic properties

to existing.
.6 Epoxy Resin Gel

.7 Epoxy Resin, low viscosity, UV stable, capable of setting and
curing in wet conditions.

-8 Acrylic Resin:

-9 Acetone solvent. Industrial grade.

.10 Methyl Ethyle Ketone (MEK) solvent.

11 Hot glue cartridges with electric gun dispenser.

.12 Modelling clay.

.13 Plumber®s adhesive tape.

.14 Burlap, untreated and non-staining.

.15 100% cotton rags.

.16 Hardwood wedges: free of tannins, various lengths and thickness.

.17 Backer-rod: Polyethylene rope to accommodate all joint width
snugly.

.18 Syringes: 30 ml and 60 ml volumes, with twisted attachment for
standard needles.

.19 Catheters: 60 ml volume capacity.
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.20 Needles for syringes: size numbers 14, 16, 21.

21 Plumber®"s 6 mm and 12 mm clear tubing.

.22 De-ionised water.

.23 Repair mortar for wide cracks: Refer to Section 04 03 08 -
Heritage - Mortaring.

.24 Dispersed hydraulic lime (DHL) injection grout and shelter coat:
Refer to Section 04 03 08 - Heritage - Mortaring.

2.3 Equipment

1 Supply the following smaller specialized tools and equipment:
A Small 18.5 volt cordless drills of good quality.
.2 Small 100 mm grinders.
-3 Tungsten Carbide tipped drill bits of 2 - 6 mm for drilling
small holes.

.4 Lightweight, quick-release clamps of various sizes.

-5 Strap clamps.

.6 Plunge-type core drill, capable of coring hole of 6 mm.
.7 Metal artist spatulas of various sizes.

-8 Carbide-tipped scriber for marking cut lines on stone.
-9 Neoprene carvers mallet, small size (130 mm diameter).

.10 Small carbide-tipped chisels of sizes 6 mm to 12 mm,
dovetail-shaped.

11 Carborundum rubbing of fine, medium, and coarse grain.

12 Epoxy injection pump:

.13 Grout injection tanks set up for low pressure injection
into joints.

.14 Submersible blender such as supplied in kitchen stores.

.15 Rotary saw Dremel

.16 Diamond cutting blades, turbo style, 86 mm.

2.4 Mortar Mixes

1 Mixes, see Section 04 03 08 - Heritage - Mortaring.
2 Mix restoration repair mortar in small quantities as needed. Mix
by hand and small paddle on electric drill (2500 rpm).

2.5 Source Quality Control

A Retain purchase orders, invoices, suppliers test certificates and
documents to prove that materials used in contract meet
requirements of specification.

.2 Produce above upon request by Departmental Representative and
allow free access to sources where materials were procured.

PART 3 EXECUTI ON
3.1 Examination, Marking & Recording
A For each section of stonework, after scaffolding has been erected

but prior to starting stonework removal or repair, examine the
condition of the stonework to verify the exact scope of the work.
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3.3

3.4

3.5

-9

Designate a set of drawings to be used as key drawings and mark
them up to provide a referencing system to identify locations of
repair and replacement of stone.

Mark the stone, on the face, using marking product which can be
completely erased when required without damaging masonry unit:

A Ball-point pen on diachylon, attached to stone; or

.2 Waxless chalk directly on stone.

Mark the stone using a numbering, marking, and positioning system
keyed to the prepared key drawings.

Ensure that temporary marking will remain in use, resistant to
weather, handling and cleaning until the completion of the work
or final marking of stones designated for removal.

When marking is complete obtain the Departmental Representative®s
acceptance and agreement with respect to the scope of work.
Should the agreed upon scope of work be found to vary
substantially from that indicated on the drawings, changes in the
Contract Price will be made, with resulting credits or
expenditures to the Contract Price accruing to the Departmental
Representative.

Ensure that markings and adhesive are removed without damaging
units by brushing with a vegetable fibre or nylon brush used
either dry or with water. Use no solvent, acid or other chemical
product.

When stones are removed for repair or replacement, transfer
temporary markings to metal tags are described in Section 04 43
43.

Make a complete photographic record of the condition of the wall
prior to commencement of work.

Preparation

-1

Remove decayed section of stones until sound surface is reached.
Obtain Departmental Representative®s approval for methodology and
tools to be employed before commencing this work.

Protection

-1

.2

Prevent damage to building, landscaping, pavement, which are to
remain. Make good any damage.

Take utmost care not to damage historic fabric. Make good any
damage.

Removal of Caulked Sealants

-1

All caulking and sealants are to be removed along the joints
between existing flashings and masonry, and at all other
locations where caulking has been used to seal mortar joints.
Refer to Section 04 03 06 - Heritage - Cleaning Historic Masonry.

Dutchman Repairs

.1

Location and dimension of cutting required to remove deteriorated
stone will be marked and agreed upon by the Departmental
Representative prior to cutting.
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.2 Only stones marked on drawings or otherwise marked out by the
Departmental Representative shall be cut into for purposes of
inserting a Dutchman.

-3 Adjacent masonry units must not be cut into, displaced, or in any
way damaged or marked while cutting or removing masonry units.

.4 Departmental Representative shall approve methods and tools used
for cutting out purposes.

-5 Cutting out shall follow precise incised lines (scribed) which
are squared and following right angles.

.6 Cut out deteriorated portion to a minimum of 100 mm behind wall
or arris line.

-7 Tool the bottom and side surface of the prepared cavity to
receive the new stone.

-8 Cut new stone to dimension to fit prepared cavity snug. A

tolerance of 0.5 mm will be allowed between Dutchman insert and
host stone joints. This includes backside joint.

-9 Smooth, tool, carve, or texture surface to match adjacent
exterior surface of the cavity. If required, use pressurized
abrasive equipment to achieve texture.

.10 Provide attachment of inserted dutchman to cavity by inserting
one stainless steel rod (12 mm dia.) into back side for Dutchmen
smaller than 200 mm x 200 mm, and two rods (12 mm dia.) for
Dutchmen larger than 200 mm x 200 mm, set in epoxy. The drilled
holes shall reach 75 mm into connecting surface. The holes must
be thoroughly cleaned before epoxy is injected.

211 Insert Dutchman flush with original surface. It must be aligned
with a joint of even width of 0.5 mm maximum surrounding it. Use
slurry of hydraulic lime (NHL 13) to fill cavity joint around
Dutchman. Thoroughly soak stone surfaces prior to applying the
slurry by placing stone in a bucket of water.

.12 Allow slurry and resin for anchors to set thoroughly. Wipe all
slurry spills from surface to insure against lime staining.

.13 Make certain that sufficient slurry is used, so that joint is
100% filled and flush with the surface.

.14  Schedule: For pricing, allow for a total of 0.4 m* of dressed
Berea stone and 0.02 m* of Nepean Ffield stone. Assume total number
of repairs, as follows:

21 90 small repairs.
.2 36 large repairs.

3.6 Stone Plugs

1 Insert stone plugs to repair holes left by the removal of
existing anchors and anchors required for the current work.

.2 Remove existing deteriorated plugs and insert new stone plugs as
specified herein.

-3 After removal of anchor or old deteriorated plug, core-drill a

hole In the stone, generally 25 mm dia. but large enough to
include the removal of all irregular edges to the existing hole.
-4 Insert a matching cylindrical stone plug
.5 Allow for 160 plugs in total.

3.7 Dress Back stone
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3.8

Where surface of stone is scaling or disaggregating, gently rub
using hand-held carborundum blocks, and pluck with small hand-
held tools.

Should the surface display significant thin-plate exfoliation or
similar condition, larger hand held, pneumatic tools shall be
applied to the surface to remove them. Strict caution must be
used to avoid aggressive removal of material from the surface.
Bevel the edges of retained and firm surface plates to ensure
water shedding.

IT required by Departmental Representative, stitch the bevelled
edge and inject/shelter coat/fill any fissure along the bevelled
line.

Schedule: Allow for 7.5 m2.

Pinning

1
.2

Departmental Representative will mark location for stitches.
Drill small holes as marked by Departmental Representative to a
minimum depth of 50 mm beyond line of crack being stitched.

A Hole diameters and depths shall be determined by the
Conservator.

Clean hole thoroughly, first blowing out with forced air from

compressor, followed by flushing with acetone, if necessary.

Allow solvent to evaporate.

Install stainless steel dowels as noted on drawings, and as

directed by Departmental Representative.

Inject with epoxy, adjusting viscosity with micro-balloons to

prevent unnecessary flow into unwanted voids.

Once epoxy is set, drill out cured epoxy from top 12 mm of hole

and fill with a colour matching repair mortar.

Complete repair of crack using DHL injection grout and DHL

shelter coat.

Where the crack is wider than 4 mm or where voids are considered

too large along the edge of the crack, then mortar repairs

(following item 3.12 below) shall be carried out.

A For wide fissures (i.e. up to 4 mm), face up the crack with
hot glue in order to retain the grout to the injected areas
of the fissure. Inject the DHL through ports placed along
the length of the fissure a maximum of 100 mm apart. Mix
grout with de-ionized water to consistency that allows easy
flow from a #12 and/or #16 hole size needle attached to a
syringe containing the DHL deep injection grout to Fill
deep recesses and DHL shelter coat to Fill the top surface
of the fissure, and pigmented to match the stone colour.

Schedule: Allow for 100 pinning repairs.

Repair

This refers to detached portions of stone detail which become
detached, usually at corners and under such circumstances as when
mortar joints are cut away during repointing procedures, etc.
Clean detached surfaces of dust and dirt by scrubbing with water
and brush 1If necessary.
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.3 Apply small dab of polyester resin to dry, middle area surface of
detached portion.

-4 Working quickly, squeeze the two surfaces together to secure
original fitting together.

.5 Cut any squeeze out of polyester resin while in the gel stage
Just prior to hardening.

-6 Proceed with repair as for crack fill described in 3.8 above
(Mechanical consolidation of cracks in stone).

-7 Schedule: Allow for 75 shard repairs to be executed in the

3.10

3.11

project.

Stone with Fractures that Threaten to Divide the Stone

Where possible, the following procedure shall be carried out prior to
removing a broken stone from the wall. This is a preventative measure
against complete division.

1

From the joint sides or, only if necessary, through face of the
stone, drill holes to a depth of 100mm beyond line or fracture.
Departmental Representative will mark line for drilling these
holes.

Clean holes using vacuum with small diameter attachment to reach
to bottom of hole. Follow this with a cotton swab wetted with
Acetone.

Do not allow dust or moisture to enter the hole once it has been
cleaned.

Fractures that might allow bleeding out of injected epoxy must be
sealed first by micro grouting using DHL injection grout.

Inject holes with sufficient epoxy resin, thickened to control
viscosity, to allow stainless steel rod to be inserted without
spilling onto surface of the stone.

Any spills must be cleaned immediately from surface using
appropriate solvent.

Complete repair of crack following item 3.8 above using DHL
injection grout and DHL shelter coat.

Where the crack is wider than 4 mm or where voids are considered
too large along the edge of the crack, then mortar repairs
(following item 3.12 below) shall be carried out.

Schedule: Allow for 70 repairs.

Fractured Stones

Divided portions of broken stone shall be reattached along broken

surfaces.

Drill 2 parallel holes of suitable diameter on one broken

surface, marking angle of drill direction on outside of stone

with chalk.

A Holes shall be 100 mm deep without drilling through the
stone.

Raise this portion of stone and lower onto exact position of

second broken half of stone. Once together, tap stone to loosen

dust from drilled hole. Extend chalked lines marking angle of

drill on second, undrilled portion of stone.
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.10

211

Lift up originally drilled half. Location of corresponding holes

to be drilled in second portion shall be marked by small piles of

drilling dust.

1 Mark these locations and drill holes to a minimum of 100 mm
depth without drilling through the stone.

Thoroughly clean holes using vacuum cleaner and small attachments

that fit to bottom of hole. Following this, wipe hole with cotton

swabs that have been wetted with acetone.

Fill holes with gel form epoxy resin sufficiently to allow for

stainless steel threaded rod to be inserted without spillage onto

broken surfaces.

A thin coating of DHL injection grout is brushed onto the broken

surfaces just prior to bringing the two portions firmly together.

Be certain to pre-wet the interfaces surfaces before applying DHL

injection grout.

Restrain position using clamps placed to provide compressive

pressure between portions.

Complete repair of crack (following item 3.8 above) using DHL

injection grout and DHL shelter coat.

Where the crack is wider than 4 mm or where voids are considered

too large along the edge of the crack, then mortar repairs

(following item 3.12 below) shall be carried out. Tool the joint

if required to match the existing surface.

Schedule: Allow for 30 repairs.

3.12 Restoration Mortar Repair

-1

-5
-6

Where deterioration is localized, mortar repairs can be returned
to a flush or otherwise weatherproof surface where previously a
void or localized loss had occurred. It is therefore crucial that
the properties of the repair mortar and the preparation of the
cavity to which it is applied match the surface of the stone with
regards to colour and texture.
A A mortar repair will be judged as failed if it is cracked
and/or sounds hollow to tapping.
The locations for mortar repairs will be marked out by the
Departmental Representative.
Cut out deteriorated portion including any old repairs to form a
cavity, making certain that the shoulders of the perimeter are
slightly under cut so that the bottom of the cavity is of a
greater surface area than the cavity opening at the exposed
surface of the stone.
1 Depth of cavity to be 15 mm unless the substrate is not
sound, in which case, cut depth to sound substrate depth.
IT cavity is overhanging, prepare an armature for the mortar to
be secured against the pull of gravity. Armature shall be formed
from 1 mm stainless steel wire shaped into a *staple', the two
turned ends of which are to be placed into predrilled holes of 10
mm depth and secured with epoxy paste. Be certain that the
armature is set no closer to the surface than 10 mm.
Clean cavity thoroughly with pressurized air and dampen.
Using small spatula-type tools, press the repair mortar into the
cavity. If the cavity is deeper than 25 mm, place the repair
mortar in two lifts. The mortar should over-fill the cavity by a
slight amount.
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.7 Protect the repair mortar with a moistened burlap for several
hours. When i1t just yields to thumb pressure, the mortar is ready
for cutting and/or shaping and texturing.

1 The time it takes before the cutting can take place will
vary and depend on ambient temperature and humidity.
.8 Apply and fix in place a moistened burlap over which is placed a

fixed sheet of plastic to control rapid evaporation. Maintain in
place for 7 days.

-9 Mist periodically over a 5 days period.

.10 For pricing, assume mortar repairs located above the heads of
seventh floor windows are to receive a shelter coat in order to
provide additional protection. Assume average repair size is 100
mm X 100 mm x 50 mm deep. Allow for a total of 0.5 m? of mortar
repairs.

3.13 Cleaning

A Demonstrate cleaning operations to Departmental Representative
before starting cleaning work.

2 Clean stone work surfaces after repairs and rebuilding have been
completed and mortar has set.

.3 Clean stone surfaces of grout or mortar residue resulting from
work performed without damage to stone or joints.

-4 Clear site of debris, surplus material and equipment, leaving

work area in clean and safe condition.

3.14 Protection of Completed Work

A Protect finished work from impact damage for period of two weeks.

END OF SECTION
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PART 1 GENERAL
1.1 Related Sections
A Section 04 03 07 - Historic - Masonry Repointing and Repair.
.2 Section 04 03 08 - Historic - Mortaring.
-3 Section 04 05 00 - Common Work Results for Masonry.
-4 Section 04 05 19 - Masonry Reinforcement and Connectors.
5 Section 04 11 00 - Proprietary Grout Anchors.
1.2 Quality Assurance and standards
A Refer to Section 04 05 00 - Common Work Results for Masonry.
2 All new stones to be conform to the following standards.
1 ASTM C568 Standard Specifications for Limestone Dimension
Stone — type 111 (for limestone)
2 ASTM C616 - 08 Standard Specifications for Quartz-Based
Dimension Stone.(for sandstone)
.3 ASTM C97 Test Methods for Absorption and Bulk Specific
Gravity of Dimension Stone
-4 ASTM C99 Test Method for Modulus of Rupture of Dimension
Stone
.5 ASTM C170 Test Method for Compressive Strength of Dimension
Stone
-3 The contractor to provide the laboratory test reports and results
on the purchased stones to the Departmental Representative for
approval. All the tests identified above at 1.2.2 to be performed
for each type of stone in the project (see paragraph 2.1) and the
results to be submitted to the Departmental Representative for
approval. 1T the results do not match the requirements, the stone
will be refused.
1.3 Stone Quality Control from the Departmental Representative
1 The Departmental Representative (Masonry Conservator) shall

1.4 Submit

.1

1.5 Delive

.1

inspect the stone blocks and stone units at the following stages:

1 At the quarry: The stone blocks shall be selected by the
Departmental Representative.

.2 At the Contractor®s facility before cutting: The delivered
stone blocks shall be approved by the Departmental
Representative at the shop before the Contractor proceeds
with the cutting.

-3 Prior to Installation: The cut stone units shall be
approved by the Departmental Representative before
installation in the building.

tals

Make required submittals in accordance with Section 04 05 00 -
Common Work Results for Masonry.

ry, Storage and Handling

Deliver, store, handle and protect materials in accordance with
Section 04 05 10 - Common Work Results for Masonry.
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1.6

PART 2

2.1

Waste

Deliver materials to job site in dry condition and in purpose

made containers, packed to avoid chipping, damage or soiling, and

protected from frost.

Label each container to clearly indicate contents and location on

building.

Mark each stone quarry bed or direction of bedding and location

of stone on building referenced to submittals. Use concealed

permanent markings.

Handling:

1 Avoid excessive handling; protect against chipping damage,
soiling or staining.

2 Repairing stone damaged during handling is not permitted.

-3 Do not use Lewis pins to move stones. Lift stones only by
straps or chains with edges protected.

Management and Disposal
Separate and recycle waste materials in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal
and Section 04 05 00 - Common Work Results for Masonry.

PRODUCTS

New Stone

-1

.2

Stone Types: supplied by the Contractor

A Type 1: Nepean (Acceptable material: light buff and white
coloured St. Canut) sandstone.

.2 Type 2: Cleveland Amherst Berea sandstone, colour buff, for
dressed ashlar, moulded stone and sculpted detail.

Select new stones as follows:

A Free of seams, cracks or other imperfections impairing
structural integrity.

2 Free of excessive mottling or piebald markings, clay spots,
coal streaks, iron banding, or foreign substance impairing
appearance.

.3 To maintain continuity of colour and texture of existing

units to be replaced or to match adjacent units, as
applicable.

-4 Anchors, cramps, dowels: to Section 04 05 19 - Masonry
Reinforcement and Connectors and Section 04 11 00 -
proprietary Grout Anchors.

-5 Fabrication:

A Cut stone to shape and dimensions obtained from
measurements and profiles taken from existing stone.

.2 Cut stone to lay on its natural quarry bed. Lay arch
stones at right angles to thrust.

-3 Dress beds and joints same thickness as existing and
at right angles to face.

-4 Hand tool finish stone to final size and profile.

Match appearance and profile of existing stone.
Machine split stones are not acceptable.

-5 Match finish variations to existing stone and to
approval of Departmental Representative.
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.6 Cut stone pieces to within tolerances exhibited by
similar existing stones.

-7 Cut, dress, rub stones to accommodate existing
materials and work of other

.8 Retain and store stone off-cuts for re-use as wall
core material.

-9 Dress backs of stone to match original shape and

keying into the core of wall.
2.2 General Physical Properties Required

1 SANDSTONE PROPERTY STANDARDS

1 Density, min kg/m3 2400
.2 Absorption by weight, max. % 3.0
.3 Compressive strength, min. MPa 28
.4 Modulus of rupture, min. MPa 6.89
.5 Abrasion resistance, min. hardness 8

2.3 Anchors, Ties, and Mortar

1 Anchors, cramps, dowels: refer to Section 04 11 00 - Proprietary
Grout Anchors.
.2 Mortar: refer to Section 04 03 08 - Heritage - Mortaring.

2.4 Quarry visits.

1 Arrange for Departmental Representative to visit the two quarries
proposed for the supply of the stone. Acceptable stone will be
selected by the Departmental Representative at the quarry sites.

PART 3 EXECUTI ON

3.1 Preparation
.1 Prevent absorption of ground water and exposure to rain. Rest
stones in their natural bedding.
.2 Handling:

1 Move and lift stone units using means to prevent damage.

.2 Submit stone units dropped or impacted to Departmental
Representative for inspection and approval.

-3 Do not make holes or indentations for Lewises or dogs on

face or top side of stone.
.4 Fill holes after moving and lifting.

.3 Indicate bedding planes of stone units. Duplicate bedding marks
on usable pieces of cut stone.

.4 Place safety devices and signs near work area, as directed.

.5 Install shoring and supports as required.

3.2 Cutting/Sizing of Stone

.1 Use callipers, squares and levels to measure hole for new stone.
.2 Site trim by cut-sizing new stone with joint widths not more
than:
1 Rock-face stone: 6 mm or as existing on building.

.2 Cut stone: 6 mm.
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.3 Joint between cut and rubble: min 8 mm and max 12 mm.

3.3 Moving Stones

A Use approved methods to move stones horizontally and to lift
stones to working level.
2 Move, handle and set stones without causing damage.

3.4 Resetting Misaligned Stones

1 Where indicated, re-set misaligned stone. Construct and brace
temporary supports for arches to resist loads.

.2 Remove stone units as necessary.

-3 Re-set stones true to line and install dowels and cramps.

.4 Remove supports.

3.5 Re-Laying of Stone

.1 Prepare wall to receive stone.

2 Obtain Departmental Representative®s approval of cleaning of core
before commencing inserting stone.

-3 Mortar fill deep voids of cores to within 50 mm of back of stone

in maximum 50 mm lifts. Build up thicknesses with stone pieces
set in mortar to replace original bonding pattern of core to

facework.

-4 Reconstruct masonry to ensure full embedding of grouted portion
of anchors.

.5 Drill and set anchors as specified in applicable Sections. Allow
period of curing as specified in applicable sections prior to
drilling.

.6 Cut stones for connectors and support systems. Set connectors to
face stone iIn appropriate sequence.

.7 Clean stone by pressure washing with water and natural fibre
brush before laying.

-8 Thoroughly dampen surfaces of core and apply mortar.

-9 Set stones plumb, true and level in full bed of mortar and with

vertical joints filled full except where otherwise specified. Set
stones in same orientation as removed stones with even joint
widths.

.10 Erect face stones ahead of core. Fill core with mortar and stone
pieces. Size and position to interlock with face stones as found.

211 Lay heavy stones and projecting stones after mortar in courses
below has hardened sufficiently to support weight.

.12 Prop and anchor projecting stones until wall above is set.

.13 Set large stones on water soaked softwood wedges to support stone
in proper alignment until mortar has set. Remove wedges when dry,
do not break off.

.14 Remove mortar dropping from face of stone before mortar is set.
Sponge stone free of mortar along joints as work progresses.

.15 Fill all voids around connectors with mortar type as specified.

.16 For pricing, allow for a total of 13.75 m?® of dressed Berea stone
and 1.1 m® of Nepean field stone. Assume total number of
replacements as follows:

A 322 dressed Berea stones.
2 49 Nepean field stones.
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3.6 Front Pointing

A Rake back mortar joints and leave ready for front pointing.

END OF SECTION
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PART 1 GENERAL

1.1 Related Sections
1 Section 02 41 21 - Selective Structure Demolition.
2 Section 04 03 42 — Heritage - Replacement of Stone.
-3 Section 04 05 00 — Common Work Results for Masonry.

1.2 Storage and Protection

A Deliver, store, handle and protect materials in accordance with
Section 01 61 00 "Common Product Requirements'.

2 Protect stone units and facilitate their reinstallation.

.3 Store dismantled stone masonry units In the designated area on

site. Protect from exposure to water, elements, and potential
mechanical damage under shelter or fully covered with
polyethylene. Units to be placed on wooden pallets and are not to
sit directly on the ground. Should there be insufficient storage
space on site, the contractor shall make arrangements to safely
transport and store excess stone units off-site until required to
returned to the site. No additional costs can be claimed for off-
site transport and storage.

.4 Stone units designated for replacement with new units are to be
retained for repair of other units. Unused removed stone units
are to be handed over to the Departmental Representative. No
stone units are to be disposed of without the Departmental
Representative®s approval.

1.3 Shoring, cradling and temporary framing work

1 Refer to Section 04 05 00 — Common Work Results for Masonry.

.2 Shoring and cradling, and other temporary framing work needed to
support the structure shall be designed by a qualified structural
engineer familiar with historic masonry structures and hired by
the General Contractor. Shoring, cradling, and other temporary
framing work design to be review and approved by the Departmental
Representative prior the work.

1.4 Sequencing

1 See section 01 14 23 — Sequence of the work.

.2 The extent of stone masonry units that are to be removed and
reinstalled is indicated on the drawings.
.3 Mark stones and other elements or components to show their

identity, number and position in the building. Markings to be
done on back of stone using waterproof marker or paint.

-4 General Contractor to take high definition general pictures
(professional quality) of all the areas to be dismantled and
rebuild by facade. All the stones to be dismantled on the
pictures to be digitally numbered. General Contractor to submit
the key-pictures to the Departmental Representative for review
and approval. Stone numbers on the pictures and on the stainless
steel tags to be the same.
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PART 2

2.1

PART 3

3.1

.5 Keep the key-pictures up-to-date and, produce a copy following
every modifications.

-6 Ensure that the key-pictures contains relevant information which
will facilitate the reinstallation of each stone in its original
location, as indicated on the drawings.

.7 Submit up-to-date copies of the key-picture as well as
chronological information concerning each numbered unit
(individual cards of units), when requested.

PRODUCTS
Not Used
-1 Not Used.
EXECUTION
Inspection
A Examine areas and conditions under which work is to be performed

and notify the Departmental Representative in writing of
conditions detrimental to the proper and timely completion of the
work.

Examination, Marking & Recording

-1

.2

Before starting the work of this Section, follow the examination
procedures specified in Section 04 03 41 "Repair of Stone'". Mark
stones and other elements or components to show their identity
and position in the building. Markings to be done with a
stainless steel tag with the stone number and anchored at the
back of the stone with a stainless steel fastener.

For any stones requiring replacement, thoroughly document the
dimensions to guide the fabrication of the replacement.

Support

-1

Construct shoring and cradling, and other temporary framing work
needed to support the structure, or parts of it, during removal
operations and in anticipation of reinstallation, where the
structure is not to be completely dismantled, according to
approved drawings, prepared by and bearing the seal and signature
of the structural engineer referred to paragraph 1.3 above.

Loosening Stones

-1

.2

Rake-out all the mortar joints (as per section 04 03 07) and use
approved methods to carefully loosen stones which will cause no
damage either to stones or to other architectural elements.

Do not use circular millstone or saw, pneumatic chisel, steel
tools exerting concentrated pressure on edges of stone. Obtain
the Departmental Representative®s approval for the use of power
tools before commencing work.

Loosen wet masonry only when the temperature is above 5°C.
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.4 The General Contractor to be responsible for damage to stones
being removed, adjacent stonework designated to remain and other
adjacent construction. Repair such damage to the satisfaction of
the Departmental Representative, at no additional cost to the
Contract.

3.5 Handling

A The use of Lewis bolts for handling stone is not permitted.

.2 Place detached stones on wood surfaces during handling. Prevent
contact with metal.

-3 When stones are lowered to the deck, place directly on padded

wooden platforms that will be used for storage. Distribute stored
stones so as to ensure that the structural loading capacity of
the deck is not exceeded. Refer to Section 01 50 00 "Temporary
Facilities” for structural analysis requirements.

-4 Ensure that sharp edges of stones do not come into contact with
any hard object.

.5 Do not place stones directly on ground or vegetation.

.6 In freezing weather, keep stones dry.

-7 Protect wet stones from freezing.

3.6 Temporary Storage

A Place stones in a designhated area for cleaning, detailed
inspection and for final marking, before storage.
.2 Ensure that stones are accessible and easily removed, and placed

so as to be retrieved and inspected quickly, when required.

3.7 Cleaning for purposes of rebuilding and good bond

A Do cleaning operations at above freezing temperature. After
cleaning, protect wet stones against freezing until dry.
.2 Clean stones by wet scrubbing with vegetable fibre brush unless

otherwise instructed by the Departmental Representative. Use 500
psi water jet.

.3 Remove excess mortar by hand. Use power tools only with the prior
written approval of the Departmental Representative.

3.8 Storage

21 When stones are placed under shelter, the shelter must be
adequately ventilated and designed to keep condensation from
forming on the internal surfaces of shelter.

.2 Lay out the storage so that each stone will have its numbered
face visible, and be accessible or removable without having to
move adjacent stones.

-3 Show the layout of stones to be stored on a record drawing and
submit a copy to the Departmental Representative.

3.9 Marking and reinstallation.

A Stainless steel tag to be removed right prior the stone
reinstallation.
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3.10 Stone Masonry Repair

A Repair individual stones as necessary in accordance with Section
04 03 41 "Repair of Stone”.

END OF SECTION
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PART 1

Cenera

1.1 Related Sections

1

Section 10 28 10 — Washroom Accessories

1.2 Summary

-1

Section includes:

A Identification of existing Tennessee marble wall panels, as
indicated;

.2 Removal of existing Tennessee marble wall panels, as
indicated;

-3 Packing, crating, delivery and storage of existing Tennessee
marble wall panels; some marble panels are to be re-used as
indicated;

.4 Supply and installation of new (or re-used) Tennessee marble
panels, thresholds, bases, cornices, ledges, carved cove
bases;

.5 Cleaning, repair and refinishing of all existing Tennessee
marble panels, mouldings, baseboards;

.6 Removal of paint from all marble;

-7 Marble joint repair and repointing;

-8 Supply, installation, resetting, repair, cleaning, honing and
repointing for Tennessee marble floor;

-9 Supply and installation of new marble floor borders
incorporated.

.10 Coring holes to facilitate installation of grab bars.

1.3 References

21

Terrazzo Tile Terrazzo Tile and Marble Association of Canada

(TTMAC)
.1 Maintenance Guide, latest revision.
.2 Marble and Granite, latest revision.

American National Standards Institute (ANSI)/Ceramic Tile Institute

(CTIl), latest revision.

A ANSI A108.1, Specification for the Installation of Ceramic
Tile (Includes ANSI A108.1A-C, 108.4-.13, A118.1-.10, ANSI
Al136.1).

1.4 Quality Assurance

-1

Single Source Responsibility Tfor Products: Obtain each type
Product from a single source with resources to provide products of
consistent quality in appearance and physical properties without
delaying progress of the work.

Contractor: a company with minimum TFfive (5) years successful
performance in heritage conservation work similar to that specified
for this project.

Workers abilities:
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A Work shall be performed by personnel having a minimum of Ffive

1.5

1.6

(5) years recent experience with heritage restoration work of
the type specified and displaying appropriate abilities as
demonstrated through mock-ups.

2 Workers shall be specialized in techniques related to the
type of heritage material involved.
.3 Only accepted procedures and the personnel that performed

them during the mock-ups may be utilized to do that procedure
throughout the duration of the work.

-4 No approved specialized workers shall be replaced during the
progress of the work without written acceptance by the
Heritage Consultant.

Acceptance of workers:

21 The Departmental Representative reserves the right to reject
workers who do not demonstrate appropriate abilities or
experience.

Work Results

-1 Perform work in accordance with The Standards and Guidelines for
the Conservation of Historic Places in Canada, 2" ed. , published
by Parks Canada.

2 Materials and procedures specified in this Section shall serve as
basis for submittals.

-3 Contractor is responsible for any damage to or loss of heritage
materials occurring as a result of site, handling, transport and/or
storage activities.

-4 Ensure materials, equipment and procedures do not affect the
existing structure.

-5 Apply methods that minimize the risk of damage to heritage
materials.

-6 Recording and documentation of heritage items shall meet
requirements set out in article 1.12.

Submittals

1 Submit proof of contractor’s experience in heritage conservation
work of similar complexity.

.2 Submit proof of workers experience in heritage conservation work of
similar complexity.

-3 Product Data:

21 Submit manufacturer-”s printed product literature,
specifications and data sheet.
2 Submit copies of WHMIS MSDS - Material Safety Data Sheets.

-4 Manufacturer®s Instructions:

-1 Submit manufacturer®s installation instructions, including
storage, handling and Project conditions.

.5 Samples:

A Submit duplicate samples of each type new marble required,

showing full range of colours, textures, finishes, and other
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variations related to visual characteristics expected in
finished work.

.6 Shop Drawings:
A Submit detailed shop drawings of each type and shape of new
marble i1tem required. Indicate mounting details for wall
panels and door casing.

1.7 Product Delivery, Handling and Storage

A Deliver, store and handle products in accordance with
manufacturer®s recommendations, using means and methods to prevent
damage, deterioration and loss, including theft.

2 Deliver, store and handle products iIn accordance with protective

measures outlined in Section 01 35 91.

1 Schedule delivery to minimize long term storage at site and
to prevent overcrowding of construction spaces.

2 Coordinate delivery with installation time ensuring minimum
holding time for flammable, hazardous, easily damaged items,
or items sensitive to deterioration, theft and other losses.

.3 Deliver products to site in manufacturer®s original sealed
container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting and
installing.

-4 Inspect products upon delivery ensuring compliance with
Contract Documents, and ensuring products are undamaged and
properly protected.

.5 Store products at site to facilitate inspection and
measurement of quantity or counting of units.

-6 Store heavy materials to prevent endangering supporting
construction.

.7 Store products subject to damage by elements above ground,

under cover iIn a weather-tight enclosure, with ventilation
adequate to prevent condensation. Maintain temperature and
humidity within range required by manufacturer®s
instructions.

-3 Promptly 1inspect shipments to assure products comply with
requirements, quantities are correct, and products are undamaged.

1.8 Maintenance Data

1 Provide maintenance data as required in Section

1.9 Pre-Construction Conference

-1 One (1) week prior to scheduled start of work of this Section, the
representatives of the following entities shall meet at the project
site: Contractor, Departmental Representative, Masonry Conservator,
sub-contractor, materials manufacturer/supplier and representatives
of other entities directly concerned with Work of this Section.
This meeting will be coordinated through the Project Construction
Manager .
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.2 Attendees shall review all pertinent details and specifications,
noting any potential problems and making any changes, deletions or
additions as deemed necessary. The Conference will include but not
be limited to the following:

1 Verify Project requirements.

.2 Review installation and substrate conditions.
.3 Coordination with other trades.

.4 Availability of materials.

-5 Submittal requirements.

-6 Scheduling.
-7 Additional items relating to the Work.

.3 Attendees shall also inspect the worksite and review condition of
site and substrates, protection requirements, determine where mock-
ups will be prepared and where or how other requirements such as
lighting and ventilation will be implemented.

.4 Minutes will be taken of the meeting, including agreement or
disagreement on matters of significance. If meeting ends with
substantial disagreement, it will be determined how disagreements
will be resolved and a date will be set for a reconvened meeting. A
copy of the minutes will be furnished to all attendees.

1.10 Project Conditions
-1 Heating, Ventilation and Lighting:

A Ventilate enclosed spaces in accordance with Section 01 50
00.
2 Provide heating facilities to maintain ambient air and

substrate temperatures above 15 degrees C for 24 hours
before, during and after work completion.

.3 Provide continuous ventilation for 7 days after completion.

.4 Coordinate use of existing ventilation system with Project
Construction Manager and ensure its operation as required.

-5 Provide temporary ventilating and heating equipment where

permanent facilities are not available or supplemental
ventilating and heating equipment if ventilation and heating
from existing system is 1Inadequate to meet minimum
requirements.

-6 Provide minimum lighting level of 700 Lux on work surfaces.
.2 Temperature, Humidity and Substrate Moisture Content Levels:

A Ambient air and substrate temperatures shall be above 15
degrees C.

.2 The relative humidity shall be maximum 30% in winter and 60%
in summer.

.3 Test for moisture using calibrated electronic Moisture Meter.
Test concrete floors for moisture using a '‘cover patch test'.

-4 Test concrete, masonry and plaster surfaces for alkalinity as
required.

1.11 Documentation

1 Photographic Record: Prior to removing existing marble items and
panels, photograph the following:
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-1 General view of the work.

.2 Detail shots of each heritage item showing condition and
appearance at commencement of work. Item shall be
photographed to show all sides.

-3 The location of each item shall be identified in writing on
the photograph.

.4 Photograph quality: Well-illuminated, proper exposure, free

1.12 Protec
.1

.2

of glare and motion blur. And produced using high-resolution
digital equipment

-5 Provide 227 x 184 mm photographs in archival mountings
assembled in a binder and submitted in 3 copies to the
Departmental Representative.

.6 Include copy of photographs on portable digital storage
media. Minimum 9 megapixel quality, RAW format.

-7 Submit typical photographic sample in printed and digital
format to Heritage Consultant for review, prior to
commencement of Work.

When heritage materials must be transported to contractor’s shop,
label and photograph all Heritage Materials prior to their removal.
The labelling method shall be sufficiently clear to allow future
reinstallation. In addition to numbering, labelling shall identify
the following information:

A Room of origin

2 N/S/7E/W wall

-3 Vertical orientation

.4 Specifics (as applicable)

.5 Open a condition assessment log recording the general
condition of each individual Heritage Marble item and panel.
Note any irregularities using the Condition Assessment Form
template appended to this section. Sheets shall be assembled
in a binder and submitted in 3 copies to the Heritage
Consultant.

.6 Keep an inventory of removed items using the Inventory Form
template appended to this section. Attach a corresponding
inventory form to each crate in a transparent plastic sleeve.
3 copies of all sheets shall be assembled in binders and
submitted In to the Heritage Consultant.

tion

Prior to work, isolate work area from adjacent areas in accordance
with Heritage Protection drawings.

Protective barriers shall be constructed as iIndicated and to
requirements of Section 01 35 91.

Have Departmental Representative review protective barriers prior
to commencement of work.

Where heritage materials must be uncovered to perform the work,
carefully remove heritage protections and store on site if work
needs to be protected once completed; if not, dispose of removed
heritage protection off site and 1iIn accordance with local
regulations.
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.5 Removal methods must not damage underlying heritage materials;
where extensive or complex protections are involved, Departmental
Representative may require mock-ups of protection removal.

.6 Maintain in good condition protections to heritage materials not
part of work; i1f unprotected heritage materials not part of work
are found in work area, install protective barriers to requirements
of Section 01 35 91 and Heritage Consultant’s directions.

-7 IT performance of the work requires substantial quantities of
water, 1install water controls as indicated. Have Departmental
Representative review water controls prior to start of work.

-8 At completion, re-install protective barriers where indicated.

Follow procedures described in Section 01 35 91.

1.13 Mock-Ups and Tests

1 Construct mock-ups demonstrating the abilities and skill of the
workers performing the work and the tools and materials required to
perform the work. Departmental Representative shall determine
location and extent of mock-ups.

.2 Departmental Representative and Masonry Conservator shall be
present to perform review process. Advise Departmental
Representative minimum 7 days prior to beginning of mock-up
preparation.

-3 Each type of work or procedure specified in Part 3 of this Section
requires a mock-up. Heritage Consultant or Heritage Conservator

reserves the right to have additional mock-ups prepared to suit
Project conditions.

-4 Testing is required to determine original colour of joints and
composition in marble work. Document findings and remit to Heritage
Consultant.

5 As indicated, only the workers that perform the mock-ups may be
utilized to do that work or procedure throughout the duration of
the work.

.6 Heritage Conservator may demonstrate proper procedures and work
practices to workers in order to obtain required results.

-7 When multiple teams of workers are to perform a certain type of

work, every team shall prepare required mock-ups to ensure
consistent results for the entire work specified in this Section.

.8 Mock-ups shall be kept protected and intact during the entire
duration of the work of this Section.

-9 Heritage Consultant will determine if mock-ups may form part of
finished work or if they must be removed from the site in which
case they shall be dismantled and disposed of in accordance with
local regulations.

1.14 Cleaning

1 At completion, remove extra materials, tools and rubbish and leave
area clean and ready for inspection.
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PART 2

2.1

.2 Where required, install heritage protections as indicated when
directed by Heritage Consultant.

PRODUCTS

Materials

A Replacement marble: Tennessee marble. Source:

.2 Marble cleaning products:

-1 2010 All Surface Cleaner.

.2 Coating removal: HydroClean.

.3 Masking products:

21 Masking tape: painter’s masking tape.

.2 Sheet masking: polyethylene sheet, minimum 0.15 mm thick (6
mils) and cotton sheeting or other material approved by
Departmental Representative.

.3 Rubber mask: removable latex coating designed to protect
surfaces.

.4 Chemical paint remover for non-polished surfaces: to be based on
methyl chloride or equivalent.

.1 Peel Away barrier paper manufactured by Dumont Chemicals Inc.
or pre-approved equivalent.

.5 Chemical paint remover for polished marble surfaces: based on
methylene chloride so as not to damage polished surface of the
marble.

A Acceptable product: Polystripper

.6 Copper or stainless steel wire and plaster of Paris, as required
for marble panel installation.

.7 Adhesive for marble coves and bases: polymer modified mortar to
ANSI A118.4, white colour.

A Acceptable product: Mapei White Kerabond / Keralastic or
approved equivalent.

.8 Two component epoxy adhesive: to contractor"s standards and TTMAC
approved.

-9 Stainless steel filleted rods, size to suit, 300 series stainless
steel.

.10 Coloured marble filler: marble dust and epoxy mix to suit patching
and filling, as recommended by TTMAC and tested as per article 1.13
and approved by Departmental Representative. Other products may be
required, as determined by mock-ups, such as Akemi® touch-up
products.

.11 Slow set gypsum plaster and dry pigments for colouring, to be used
for joint repairs.

.12 Grouts:

.1 Non-sanded or sanded coloured grout with latex, prepared, to
ANSI1 118.6, colours to match original colours as per testing.
Use sanded grout for large joints. A non-staining, Ffine
sand, lime and cement mortar mix may be required by Heritage
Conservator.

.2 Floor Grout for injection: Rosendale Injection Grout 11G N.
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-3 Floor Grout: epoxy resin based
-4 Sand coat / base coat:
.13 Bedding mortar for floors:
A Portland Cement, white, non-staining, normal.
.2 Sand: Sharp, screened sand: to ASTM Cl144 passing 16 mesh.
-3 Slurry bond coat: mix Portland cement and water to a creamy
paste consistency. Mix ratio to be confirmed during mock-ups.
.4 Bedding mortar mix proportion: 1 part Portland cement, 3
parts sand, or as determined during mock-ups.

.14  Colourless, slip and stain resistant penetrating sealer with Ph
factor between seven and ten, that does not affect colour or
physical properties of marble surface and compatible with adjacent
terrazzo flooring.

.15 Pigmented microcrystaline wax for crack repairs.

.16 For marble wall panel finishing. Renaissance micro-crystalline wax.

2.2 Equipment and Accessories

21
.2

-7

A heavy duty industrial Dremel-type tool.

86mm diamond cutting blade.

1 Marble joint repair: a thin blade of 1 mm thickness, custom
dimensioned to suit the thickness of the marble joint without
cutting into sides while scoring out existing joint compound
to a 2 mm depth.

.2 Tennessee Marble Flooring: small diamond cutting blade of
50mm diameter.

Fasteners : stainless steel, 300 series, to suit.

Wide spatula, such as a plastering spatula, with the edges rounded
so as to prevent gouging of the marble floor surface.

Flush-cutting grinders capable of fitting 5 and 12 inch diamond
cutting blades for masonry. Grinders must have variable speed.

Diamond cutting blades to be continuous edged. All blades must be
new.

Suction cups for lifting and handling stones.

2.3 Packing and Crating Materials

-1

Conform to the following material grades for packing and crating.
A Lumber: spruce, pine or fir to CAN/CSA-0141, NLGA #2 grade,
S4S, moisture content 19% (S-dry) or less.

.2 Plywood: exterior (grade softwood plywood to CSA 0151,
thickness as indicated.

.3 Vapour permeable sheeting: Fflashspun polyolefin such as Tyvek
or equivalent.

.4 Soft padding: resilient medium-density closed-cell
polyethylene foam sheeting.

-5 Low-density extruded polystyrene, minimum 25 mm.
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.6 Use only low impact and low vibration fasteners, including

PART 3

3.1

3.3

3.4

bolts with nuts and washers, wood screws and removable non-
residue adhesive strips and tapes.

EXECUTI ON

Protection

A Protect surrounding heritage materials as described in article
1.12.

.2 Refer to manufacturer"s Material Safety Data Sheets for hazard
data, special protection, for use and precautions to be taken with
specified products. Comply with manufacturer®s recommendations for
proper use of chemicals.

Identification

21 Prior to removal, all marble panels, bases, etc. must be clearly
identified and numbered as indicated in article 1.11.

.2 Marble panels that must be removed and re-installed must also be
photographed and dimensioned for exact re-installation.

.3 Have Departmental Representative approve identification and noted
photographs prior to removal.

Marble Wall Panel Removal

-1

Remove marble panels in accordance to the following procedures:

1 Inspect each marble piece prior to removal. Evaluate
condition, potential weaknesses (microfractures), and
ascertain whether additional precautions for the removal are
required.

.2 Carefully remove mortar, grout and any epoxies found in the

joints using hand tools only. The use of percussion tools and
rotary saws is not acceptable unless authorized by Heritage
Consultant in a specific location.

-3 Carefully remove and document each individual marble panel
starting from the top of the wall and working downwards.
Remove and set aside cramps and anchors as work progresses.
Remove plaster spots from back prior to packing.

.4 Label, wrap and pack stones immediately in accordance with
article 3.5. Do not leave unlabelled stones unattended on
site.

5 Remove hardware from marble partitions, identify and store as

directed by Heritage Consultant.

Marble Base Removal and Reinstallation

1 Remove existing marble bases as per approved mock-ups and
tests.
.2 Take care not to damage existing marble bases. Heritage

Consultant will indicate where to store removed bases until
time of re-installation.
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-3 Pack and crate bases and transport to Contractor"s shop for
repair and refinishing.
-4 Repair existing bases as follows:

Repair cracked or split marble bases using two component
epoxy adhesive.

Fill holes and small cracks and colour match as per approved
mock-ups and tests, prior to surface grinding and polishing.
Re-grout as needed. The grout is to match the original
existing grout in dimension, colour and texture. Do not match
to dirty grout.

Grind and polish to match original finish.

.5 Have Departmental Representative inspect and approve bases at
Contractor®s shop prior to transport to site. Pack and crate
and transport to site at appropriate time.

-6 Reinstall bases as indicated.

Packing, Crating and Transportation

-1

.2

.10

211

Label, wrap and pack marble panels immediately. Do not leave
unlabelled marble panels unattended on site.

Ensure that salvaged marble panels are clean and dry before
wrapping.-

Design each individual crate to prevent infiltration of water, dust
and construction debris and as follows.

Design crates to accommodate marble panels to be salvaged,
transported and stored without damage or deterioration.

Crates shall be designed to take into account handling and
transporting restrictions.

Contractor shall provide exact dimensions, design, and weight
capacity of crates to suit site and transporting restrictions.
Design crates to allow transport by forklift or hydraulic hand
pallet truck.

Avoid damage to marble edges when handling and transporting.
Provide polystyrene foam padding on the storage setting edge. Wrap
each individual marble panel in vapour-permeable, waterproof
sheeting. When applicable, place polished faces together and
separate with thin polyethylene foam sheeting minimum 6 mm thick.
Separate and wedge panels Ffirmly using polystyrene foam insulation
to prevent displacement and reduce vibration during transport.

Construct crates with rigid framing materials. Enclose all sides of
crates using minimum 13 mm plywood to protect contents from direct
impact.

Leave openings and gaps in rigid casing to ensure that crates are
not airtight. Indicate handling and storage instructions on crates
as per approved mock-ups.

Attach inventory forms to crates in waterproof transparent
envelopes.

Fasten crates to floor inside truck cab in such a way to prevent
any movement during vehicular transport. Transport to Contractor’s
storage facilities.
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.12 Contractor’s storage facilities shall be indoors, secure and heated
to minimum 15°C.

.13 Handle crates carefully; store crates in their intended positions
and do not stack.

3.6  Supply and Installation of New Marble

A Inspect brick and new pre-engineered heavy gauge structural studs
and support wall and ensure level and plumb. Ensure walls meet
required tolerances; advise Departmental Representative of any
defect affecting installation.

A Install anchor bolts for brick and terracotta walls at proper
locations as per reviewed Engineered shop drawings. Use only
stainless steel chemical anchors. Install metal furring
channels at anchor positions for pre-engineered heavy gage
structural stud walls.

2 Install each new stone on stainless steel anchors of type
indicated on reviewed Engineered shop drawings.
.3 Stones must be anchored with two anchors supporting the stone

on the bottom and two anchors on top holding back the top of
the stone; use split tail anchors to restrain top of stones
and support bottom of stone above. Install lateral anchors
as required.

-4 Point all joints using pointing mortar of colour selected by
Heritage Conservator. Follow procedures set out in article
3.11 - Marble Joint Repair.

2 Supply new marble items as indicated or required.

.3 Cut, carve, drill, polish and fit as per reviewed shop drawings and
to match existing work. On site, core drill holes for mounting
hardware as indicated, and provide polished edges.

.4 Have Departmental Representative review and inspect finished marble
items at Contractor’s shop prior to shipping to site. Pack and
deliver finished marble items as per article 3.5.

5 Install marble panels, partitions, bases, cornices and coves where
indicated and in accordance with approved mock-ups.

.6 Carved marble coves are embedded in new ceramic tile Tflooring.
Install with white polymer modified adhesive.

.7 Grout joints as per approved mock-ups.

.8 Where required, install marble bases to prepared Douglas fir

plywood bases and adhere using two component epoxy adhesive such as
Mapei Kerapoxy or approved equivalent.

3.7 Marble Cleaning

1 The objective 1is to remove surface soiling, stains, and glue
residue from the marble surfaces. The cleaned surfaces should have
uniform appearance without streaks, blotches, or pronounced
irregularities. The intent is to use the gentlest cleaning methods
available with the least amount of water that do not damage the
stone or adjacent surfaces. Care must be taken not to overclean or
“burn In” the substrate while using wet chemical cleaning methods.
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.2 It is possible there may be protective coatings on the existing
marble. 1f a coating is present, remove it using the coating
removal product as directed by Masonry Conservator and as
recommended by manufacturer. Ensure all traces of existing coatings
are removed before the marble is cleaned.

-3 Wipe dust from surface with damp cloth and allow to fully dry.

.4 Remove all adhesives such as scotch tape from surface of marble
prior to cleaning.
.5 Mask off only portion of wall that can be completed in one cleaning

application. All workers must be approved for work in accordance
with mock-up review.

.6 Provide fTull protection from spills, absorption, or leaking onto
all adjacent surfaces outside the area to be cleaned during any
given cycle. Provide gutters and traps to secure that all cleaning
solutions and rinse water is retained, moved to sealed containers
and removed safely from site.

-7 Final dilution of the cleaning product used for marble cleaning
will be based on results of mock-ups, and will be the decision of
the Departmental Representative. Approximate dilution of 1 part
cleaner to 3 parts water iIs anticipated.

.8 Apply cleaner using rollers, or airless sprayer.

-9 Allow to remain on wall surface, kept wet with solution, for up to
10 minutes. Keep surface wet; do not allow todry. Scrub surface
with soft bristle brushes and rinse thoroughly using water
delivered under low pressure though an airless sprayer.

.10 Allow wall surface to dry. Repeat procedure up to 3 times to
heavily soiled areas and only after direction is given by the
Heritage Conservator or Consultant.

211 Remove all masking tapes and protections from area once cleaning is
completed.

.12 Once all cleaning within a given room area is completed and the
walls are thoroughly dry, apply the Renaissance wax to surface
using a thick, soft, lint-free cotton rag and rub over surface in a
thin film. Allow to dry, and proceed to gently buff the surface
with a similar thick cotton rag that is 100% lint free. Repeat to
provide a second wax application. Do not apply second application
until approval is given by the Heritage Conservator or Consultant.

.13 Protect walls from all future construction dust and dirt by
securing a sheet of polyethylene from top to bottom of the finished
clean wall.

3.8 Removal of Paint from Marble

A Provide full protection from spills, absorption, or leaking onto
all adjacent surfaces outside the area to be cleaned during any
given cycle. Provide gutters and traps to secure that all cleaning
solutions and rinse water is retained, moved to sealed containers
and removed safely from site. Protect adjacent heritage surfaces in
accordance with Section 01 35 91 and as follows. Coordinate with
Section 02 83 19 for lead abatement.
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.10

Use conventional painters’ masking tape and masking procedures to
protect any metal, wood or plaster items from accidental exposure
to paint removal chemicals. Polyethylene sheet is an effective
masking sheet.

IT required or directed by Heritage Conservator, use ABR rubber
mask to protect adjacent stone items from accidental exposure to
paint removal chemicals. Apply rubber mask to manufacturer’s
written instructions and as indicated in article 3.1.

Apply methylene chloride based paint remover product (such as
Polystripper) to the masked off area. ldeally, apply from floor to
ceiling of any given area of the wall. Apply with trowel or paint
brush, making certain to not scratch surface of marble.

Apply to thickness of not less than 3 mm. Best application
procedure is to apply a thin coat first, followed by a second coat
to bring the stripper to required thickness.

Cover with Peel Away paper and allow to dwell on surface for
4hours.

Scrape paint material and loosened paint from surface with plastic
trowels. Steel trowels with rounded corners to prevent gouging will
be allowed following mock-up approval by Heritage Conservator.

Rinse surface with low pressure rinse not greater than 700 psi. Use
fan-tipped spray nozzle. Pass pressure rinsing nozzle slowly over
surface, making a total of 4 passes to insure that all surfaces
have been rinsed thoroughly.

Repeat procedure 2 additional times to complete the paint removal
from the stone.

Allow wall to dry slowly at room temperature for one month before
carrying out any repairs to the surface.

3.9 Repair of Fractured Marble Panels

-1

.2

Label, photograph and set aside stones fractured during removal.
Advise Heritage Consultant.

Carefully align, assemble and clamp the stone fragments face down
on a polished granite panel and submit to Heritage Consultant for
review.

Using a router, stainless steel filleted rods and epoxy paste, pin
together the fragments under the direct supervision of the Heritage
Conservator.

Repair crack or any voids along the crack line following specified
products and procedures.

3.10 Repair and Refinishing of Existing Marble

-1

.2

Repair and refinish existing marble panels, bases, casing, and
baseboards in accordance with the following guidelines.

Typical marble replacement:
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Where marble unit is missing or where unit is otherwise
cracked and divided portions are out of alignment,
replacement will be carried out.

Carefully remove existing material from the unit location in
the wall.

Prepare new marble unit to match existing with regards
dimension and finish. Be certain that hind side of panel is
thoroughly clean and roughened. Lessen the length and width
dimension by 0.5 mm in order to assist ease of setting
replacement unit in bond position of the wall.

Build up Plaster of Paris daubs on back up wall such that the
new unit will make full contact with the Plaster of Paris
when pushed into position, before gently easing the unit into
position using vacuum lifting equipment. Use small wedges to
position unit in its final position. Include copper fastener
ties iInto marble to secure to plaster daubs of wall.

Joint unit with appropriate grout or mortar. Mix, colour and
consistency to be determined by Masonry Conservator. Cure
mortar under damp conditions for 7 days. Front point as part
of general wall repointing activity.

-3 Typical dutchman repair:

1

.2

Where marble wall unit is voided of a dimension between 25 cm
square and 100 cm square, a new portion of marble, referred
to as a dutchman, will be iInserted.

Carefully cut out square cavity at the voided surface area
using a square template, where vertical and horizontal
position is true.

Prepare new marble dutchman to match existing with regards
dimension, geologic features/markings and finish. Be certain
that hind side of dutchman is thoroughly clean and roughened.
Insure that the dutchman fits tight with the square cavity
that iIs to receive i1t. Dry fit prior to installing to make
certain the fit is tight.

Build up Plaster of Paris daubs on back up tile wall such
that the dutchman will make full contact with the Plaster of
Paris when pushed into position, before gently easing it into
position. Use polyester resin (knife grade) pigmented to
match the marble colour to bond the dutchman joints. Where
the dutchman is set along a joint or joints, use small wedges
to position in its final position. Clean all resin smears
with acetone before it sets.

Fasteners designed to assist the installation procedure and
fixing of dutchman 1in position can be proposed by the
contractor for acceptance by the conservator.

Augment cosmetic quality of the dutchman joints with
pigmented microcrystaline wax if Tfelt necessary by the
conservator. Place and buff surface.

Where relevant, joint unit with appropriate grout or mortar.
Mix and consistency of mortar to be determined by Heritage
Conservator. Cure mortar under damp conditions for 7 days.
Cure grout to grout manufacturer’s instructions. Front point
as part of general wall repointing activity.
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.4 Typical crack repair:

A Make certain that crack is thoroughly cleaned of dirt or
previous fillers.

.2 Apply knife grade polyester or epoxy resin to the top surface
of the crack using a spatula, making certain the resin is
forced into the crack depression. Resin is to be coloured to
closely match the surface colour and geologic features of the
marble.

-3 Cut resin Tflush with surface and wipe solvent to remove
smears before the repair sets.

.4 As required, TFill top surface of crack with a pigmented

microcrystaline wax. Buff surface of crack with buffing
cloth.

.5 Typical hole repair:

-1

Remove all plugs and fasteners by gently drawing out from
position in unit. Do not allow spalling of surface to occur.
Use a core drill bit as last possible effort for difficult to
remove plugs fasteners. In order to minimize the iImpact on
the wall surface, use core bits with outside diameter which
is one maximum of 2 mm wider than the plug being removed.
Thoroughly remove all dust or other dirt from affected
surface of marble to be repaired.

Fill hole and any lateral damage surface associated with the
previous fastener with polyester or epoxy resin (knife grade)
which has been pigmented to match the immediate location of
the marble surface. Cut Fflush and smooth with surface.
In-paint for any cosmetic touch-ups to improve cosmetic
appearance of the repair. All such touch ups and cosmetics
will be completed after any general honing of the marble
surface or cleaning.

-6 Grouting of marble:

-1

.3

4

As indicated, original grout shall be tested during mock-up
preparation to determine exact colours. Match original
colour, profile, and appearance of joints to Heritage
Conservator’s satisfaction.

Carefully remove mortar, grout and any epoxies found in the
joints using hand tools only. The use of percussion tools and
rotary saws is not acceptable unless authorized by Heritage
Consultant in a specific location. Do not scratch or damage
marble surface iIn any way.

Apply grout per manufacturer’s instructions; tool if required
to match original jointing.

Wipe excess grout from stone.

-7 Marble honing:

-1

All marble surfaces to be honed unless otherwise noted.
Demonstrate honing and, if required, polishing work for each
type of marble and each type of vertical and horizontal
application as designated by the Heritage Consultant during
mock-up preparation.

Honing shall be performed after repairs.

All floors surfaces will be rehoned.
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Assume all honing of wall panels, baseboards, stairs, or
floor pavers will require three grit passes - a course grit,
a medium grit, and a fine grit — followed by a final hone
using honing powders. In other words, four passes in total
are to be assumed for pricing. The grit sizes used for each
pass will be determined during mock-ups.

All polishing marks such as scours or polish-pad patterns
must be removed. Use honing powders as required.

Unless directed otherwise by the Departmental Representative,
existing honing levels for walls and floors are to be
reproduced.

3.11 Marble Joint Repair — Wall Panels, Tennessee

1

Cutting out:

1

.2

Tape sides of joints with painter tape prior to cutting,
making certain the surface is dry when applying.

Horizontal joints will require scoring using a hand held
sharp tool guided by a straight edge to prevent cutting into
surface of marble.

Score the surface of the joints only. The aim is to not
remove the solid existing jointing material, but rather to
provide sufficient depth to tuck new mortar such that the
face of the joint is renewed with new mortar.

It is anticipated that the vertical joints will display some
frequency of voiding or of being debonded. When this is
encountered, it is important to not cut aggressively, but
rather to retain as much of the original recessed mortar
compound as is possible.

Once joints are cut to depth of 2mm, thoroughly vacuum all
dust from joints. A final clean must be provided by blowing
all remaining traces of dust from the joints using compressed
air.

Remove tape and wipe surface of marble clean with damp cotton
cloths to remove all dust from surface. Change rinsing water
frequently to insure surface is clean. Wipe with clean thick
cotton rags to dry surface.

Repointing:

1
.2

To be completed after cleaning of marble surface.

Retape the sides of all joints with 35mm wide painters tape,
making certain the surface is clean dry when applying and
that joints are thoroughly clean and free of dust.

Mortar compound to be slow setting gypsum plaster. Prepare
mock-ups to determine suitable colour. Prepare up to 12
coloured samples.

While wet and easily pliable, work the plaster into joints
using a 30mm wide trowel. The trowel can be metal as long as
the edges are slightly rounded to prevent gouging marble
surface. Use a clean moist sponge to wipe the joint compound
flush with the marble surface. Make certain to not smear the
compound outside the taped edges and onto the surface of the
marble.
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.5 Once set, remove tape and clean all smears or drips or dust
caused by the joint compound placement procedures.

3.12 Tennessee Marble Flooring

A Remove marble tile flooring to facilitate structural work, and
reinstall.
.2 Lifting tiles
A Cut out with a thin blade of 1mm thickness all loose or
voided joints in the border pavers. Contractor should be

aware that the joints are presently a hard and brittle
polymer adhesive.

-3 Resetting stones:

1 It is the installer’s responsibility to clean all subfloor
surfaces to remove dirt, dust, debris, and loose particles
immediately prior to setting marble floor and to ensure that
the area to receive the stone flooring meets the deflection
standards of the industry.

.2 Curing compounds of any kind shall not be used on the slab on
which floor marble is to be directly set.

.3 Before being set, all marble shall be clean and free of
foreign matter of any kind.

.4 Apply a slurry bond coat to the concrete slab.

-5 Install appropriate mortar bed. The consistency is to be
fairly stiff, or as determined during mock-ups.

-6 Back-butter underside of paver (bond coat), or sprinkle the

mortar bed with water and cement. In the latter procedure,
the back of the marble shall be wet. Use sufficient bond
coat, as determined during mock-ups, to ensure 90% contact.

-7 The marble shall be tamped with a suitable mallet until
firmly bedded to the proper level of the floor. Install paver
whille bedding mortar is still in a plastic state.

.8 Joints between the marble pieces shall show an even width
when laid and finished. The original joint widths are to be
reproduced. All joint exceeding original width will be
refused and the stones will have to be reset. Use
appropriately sized spacers to achieve a consistency in the

width.

-9 Clean excess material from surface prior to final set.

.10 Keep two-thirds of the depth of joints free of setting
material.

211 The floor shall be roped off for 24 hours after installation.

.12 Sound pavers after setting materials have cured and replace
hollow sounding stone before grouting.

.13  After paver setting bed has cured, a honing grit pass may be
required to ensure that new and old pavers are level_This is
to be done according to mock-up results and following the
recommendations of the Masonry Conservator. This honing grit
pass will be in addition to the three grit passes and a hone
required Tfor marble finishing. In other words, iIn some
selected floor areas, up to five passes (4 grits and a hone)
may be required.
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.14 The paver stone joint will be injected with Natural Cement
grout under low pot pressure. Allow proper setting time
before grouting.

.15 Once joint is grout injected, all excess spills and the top
surface of joint wiped to depth of 2-3 mm below stone
surface, and the grout fully cured, joint will be topped up
and cut flush using a polymer resin based grout.

.16 The surface will be cleaned of all residual smears, etc. from
the resin grout. Rehoning surface of floor as part of general
floor surface treatment.

.17 Cleaning or additional surfacing, if required, shall not be
undertaken until the new floor is at least seven days old.

.18 Individual stones and last stone in field: Lower stone into
place while supporting it with suction cups and high tension
stainless steel wire. When the stone is in place, cut the
wires and tuck them into the joint. Use spacers to ensure
position of stone. Use heavy card paper to protect the
edges.

Final inspection of floor repairs, replacements and resetting:
completed work is to be inspected by the Masonry Conservator,
Contractor and Departmental Representative. Broken, cracked, hollow
sounding or damaged pavers are to be replaced or repaired.

Sealer application to floors: the application of a sealer is to be
assumed, but final confirmation will depend on mock-up results.
Sealers will require an on-going maintenance program, requiring re-
application every 3-5 years or as recommended by sealer
manufacturer .

END OF SECTION
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PART 1

1.1

1.2

1.3

GENERAL

Related Sections

P OO~NOURAWNE

o

Section 01 43 17 - Masonry Conservator.

Section 04 03 06 - Heritage - Cleaning Historic Masonry
Section 04 03 07 - Heritage - Masonry Repointing and Repair
Section 04 03 08 - Heritage - Mortaring.

Section 04 03 42 - Heritage - Replacement of Stone.

Section 04 03 44 — Heritage — Repair of Marble

Section 04 05 19 - Masonry Reinforcement and Connectors.
Section 04 11 00 - Proprietary Grout Anchors.

Section 04 21 13 - Brick Masonry.

Section 07 92 10 - Joint Sealing.

Unit prices

1 Items of work specified below will be paid based on actual
quantities measured on site by the Contractor and validated by
the Departmental Representative, and unit prices stated in the
Tender Form. The methodology of measurement of the quantity on
site has to be approved by the Departmental Representative. Refer
to various masonry sections for applicable requirements for each
unit of work.

2 No additional charges will be permitted for extra costs to unit
rates such as overhead and profit, scaffold rentals, management
charges, winter handling.

-3 The unit prices are all inclusive, except taxes, and will be
identical as both an extra and as a credit.

References

A Canadian Standards Association (CSA):

1 CSA-A179-04, Mortar and Grout for Unit Masonry.
.2 CSA-A371-04, Masonry Construction for Buildings.

.2 Health Canada/Workplace Hazardous Materials Information System
(WHMIS) .

21 Material Safety Data Sheets (MSDS).

Submittals

21 Submit documents and samples in accordance with Section 01 33 00
- Submittal Procedures and as specified in related Sections.

.2 Product Data: submit manufacturer®s printed product literature,

specifications and data sheet for each product:

A Indicate date of manufacture of product and shelf life.

2 Indicate initial rate of absorption, saturation coefficient
and compressive strength of bricks.

-3 Submit two copies of WHMIS MSDS - Material Safety Data
Sheets.

-4 Indicate VOC"s for epoxy coatings and galvanized protective
coatings and touch- up products for masonry reinforcement
and connectors.

.5 Indicate VOC"s for joint fillers and lap adhesives.
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.3 Table of anchors, cramps and dowels; include dimensions, shapes
and assemblies for standard and non-standard items.
-4 Shop drawings: submit drawings for non-standard anchors, cramps
and dowels.
.5 Stone cutting schedule; submit document indicating size of each

1.5

1.6

block; quantity and sizes to be cut from each block, and marking
number of each cut piece related to each block.

-6 Samples; submit:
A One of each type of masonry accessory, anchor and
reinforcing.
.2 One of each mortar constituent in 500 ml plastic container
with screw top lid.
-3 Three of each type of stone, sized and dressed to match

existing stone units with direction of bedding marked.
Indicate visible markings and finish.
.4 Two of each type of brick.

-5 One of each type of cleaning material in 250 ml container
with safety screw caps.

.6 One of each type of proprietary product including mortars,
anchors and consolidation materials.

-7 Scheduling: Submit dates indicating critical stages in

masonry work. Include supply date, completion of shop
fabrication and delivery to site.

.8 Manufacturer®s Instructions: Submit manufacturer®s
installation instructions.
-9 Test Reports: Submit certified test reports showing

compliance of materials with specified performance
characteristics and physical properties.

Quality Assurance - Execution

A Perform work under the supervision of the Masonry Conservator
specified in Section 01 43 17.
.2 Perform work in accordance with established procedures for

historic masonry conservation and The Standards and Guidelines
for the Conservation of Historic Places in Canada, published by
Parks Canada.

.3 Shoring and cradling, and other temporary framing work needed to
support the structure shall be designed by a qualified structural
engineer, Ffamiliar with historic masonry structures and licensed
to practise in the Province of Ontario. Drawings to be stamped
and signed by the aforementioned engineer.

Quality Assurance - Mock-Ups

A Construct mock-ups in accordance with Section 01 45 00 - Quality
Control, as described herein and as specified in the applicable
other Sections of the Specifications.

2 Construct mock-ups under supervision of Departmental
Representative to demonstrate a full understanding of specified
procedures, techniques and formulations are achieved before work
commences.

-3 Construct mock-ups to illustrate:
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Stone repair: Construct a mock-up of a representative
sample of each type of repair. Include the following mock-
ups:

1 Four fissure repairs

.2 Four deep crack repairs

.3 Five restoration mortar repairs

.4 Four stone resetting repairs

-5 Four in-situ fracture repairs

-6 Four fracture repair, with stone removed

.7 Two stone restoration repairs, on sandstone elements

.8 Six Dutchman repairs. (two of each type, flat,
templated and sculpted)

-9 Five pin and fill stone consolidation treatment

.10 Cavity preparation at three locations.

211 Repair mortar placement at Four locations.

Backpointing and repointing: Construct mock-up 1.5 m x 1.5

m to demonstrate raking out, backpointing and repointing

procedure as per the following (locations of all the tests

to be identified by the Departmental Representative once
the scaffold is set up):

A Raking out of joints

2 Backpointing of joints (1 test for each type of
stonework and mortar type, including junctions at
differing stonework and methodology to meet
environmental requirements for mortar curing).

-3 Front pointing of joint. One test for each type of
mortar and each type of stonework, including
junctions at differing stonework and methodology to
meet environmental requirements for mortar curing.

Grouting: Filling of voids and cracks in the core of the

wall as specified in Section 04 03 07 - Historic - masonry

Repointing and repair. Provide a mock-up of 0.75 m3 of

grout injection.

Cleaning: Each type of stone and each type of masonry

cleaning specified in Section 04 03 06 - Historic Masonry

Cleaning. lllustrate cleaning techniques required

representative of full range of soiling or stains. Extents

of mock-ups as indicated in section 04 03 06. Locations to
be identified by the Departmental Representative once the
scaffold is set up.

Stone, coursing or bond pattern, joints between units, and

movement control joints.

Backup wall, connectors and accessories.

Grouted anchors: Install full scale mock-up of grouted

anchors as specified in Section 04 11 00 — Proprietary

Grouted Anchors.

-4 Allow samples to cure at least 7 days before obtaining the
Departmental Representative®s approval for colour match. Samples
shall be viewed from a distance of approximately 2.5 m.

.5 When accepted, mock-ups shall demonstrate the minimum standard
for this work. Accepted mock-ups may remain as part of the
finished work.

-6 Mock-up will be used:

.1

To judge workmanship, substrate preparation, operation of
equipment and material application.



Project No.

R.008227.002

COMMON WORK RESULTS FOR MASONRY Section 04 05 00
Page 4

1.7

1.8

1.9

-10

.2 For testing to determine compliance with performance
requirements.

-3 Quality and degree of finish required.

Construct mock-up where indicated by Departmental Representative.

A Coordinate and sequence activities accordingly.

Allow 72 hours for inspection of mock-up by Departmental

Representative before proceeding with work.

Repeat mock-up until satisfactory results are obtained to

satisfaction of Departmental Representative (above and beyond the

mock-up quantities mentioned in the specifications).

When accepted by Departmental Representative in writing, mock-up

will demonstrate minimum standard for this work. Mock-up may

remain as part of finished work.

Quality Assurance - Reviews

1

Make mason®"s workshop accessible to Departmental Representative
for review of current work-in- progress.

Delivery, Storage, and Handling

-1

.2
-3

Waste

Deliver, store, handle and protect materials in accordance with
Section 01 61 00 - Common Product Requirements.

Deliver materials to job site in dry condition.

Storage and Protection:

A Keep materials dry until use except where wetting of bricks
or stone is specified. Protect from freezing and
contamination.

.2 Store under waterproof cover on pallets or plank platforms

held off ground by means of plank or timber skids.
Do not use materials which have exceeded manufacturer®s
recommended shelf life. Only unopened materials purchased and
dedicated to this project only will be accepted. Opened or
otherwise used or doubted fresh production of product will be
removed from site at request of the Departmental Representative.
Comply with the requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage and
disposal of hazardous material; and regarding labelling and the
provision of Material Safety Data Sheets.
Provide and maintain digital data temperature and humidity logs
monitors at each elevation of both east and west towers.
Placement will be determined once scaffold is set up, but assume
locations to have approximate locations of near top and near
bottom of scaffold levels. Submit data on a weekly basis during
project construction to Departmental Representative. Retain print
out hard copies in binders on the project site, filed
sequentially in order for quick and easy access and reference
during site review visits by the Departmental Representative.

Management and Disposal

Separate and recycle waste materials in accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal.
Remove from site and dispose of packaging materials at
appropriate recycling facilities.
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-10

211

Collect and separate for disposal paper, plastic, polystyrene,
and corrugated cardboard packaging material for recycling in
accordance with Waste Management Plan.

Unused metal materials are to be diverted from landfill to a
metal recycling facility as approved by Departmental
Representative.

Unused or damaged masonry materials must be diverted from
landfill to a local facility as approved by Departmental
Representative.

Identify hazardous and related materials which cannot be reused,
are regarded as hazardous products and are subject to regulations
for disposal. Information on these controls can be obtained from
the Provincial Ministries of Environment and Regional Levels of
Government.

Safely store materials defined as hazardous or toxic waste,
including emptied containers and application apparatus, in
containers or areas designated for hazardous waste and dispose of
contaminants in an approved legal manner.

Place materials defined as hazardous or toxic in desighated
containers.

Handle and dispose of hazardous materials in accordance with
applicable federal, regional and municipal regulations.

Do not dispose of unused materials into sewer systems, into
lakes, streams, onto ground or in other location where they will
pose health or environmental hazard

Fold up metal banding, flatten, and place in designated area for
recycling.

1.10 Environmental Requirements

1

Execute all mortar work when ambient temperature is between 12°C
and 28°C and Relative Humidity (RH) is greater than 50% during
installation.

A Curing conditions for repointing mortars: maintain for a
period of 7 days for backpointing and 28 days for front
pointing, 100% humidity.

.2 Curing conditions for repair mortars: maintain for a period
of 12 days, 100% humidity provided by moist fabric and tape
sealed plastic sheet covers.

When ambient conditions do not meet requirements prescribed

herein, provide enclosure system around curing area to ensure

that stated environmental conditions are maintained for curing
period. Take precautions to avoid overheating masonry.

1 The use of heated temporary enclosures to maintain
temperatures above 12°C in cold weather is subject to the
written approval of the material manufacturer and the
Departmental Representative.

2 Submit enclosure system for approval by Departmental
Representative in accordance with Section 01 33 00 -
Submittal Procedures.

Remove work exposed to lower than allowed or higher than allowed

temperatures as directed by the Departmental Representative.

Hot Weather Requirements:

A Protect repair mortar from direct sunlight and wind when
the ambient air temperature exceeds 21oC.
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.2 Use protection methods acceptable to the Departmental
Representative.
-3 Keep repaired area humid for specified number of days to
insure a proper cure.
.4 Do not use or prepare mortar when the ambient air

PART 2

temperature is above 28°C at the location of the work.

Indoor environment:

A The interior of the ventilation towers is generally at the
same temperature as the building, as they are exhausting
indoor air at all times. However, the walls are
uninsulated, so core drilling from the interior will result
in the core entering the freezing zone of the wall in
winter months. Provide temporary heat if work of this
nature is planned in cold weather.

.2 The exhausting of indoor air results in a continuous, and
strong current of air inside the towers.

PRODUCTS

2.1 Materials

Refer to related sections for stone, brick, related materials,
accessories and material preparation procedures.

Burlap: clean, tightly woven (landscape open weave or fabric not
accepted), non-staining, free of printed matter, to Departmental
Representative®s approval.

Plumber®™s hemp: asbestos-free, oil- free jute rope.

2.2 Source Quality Control

-1

.2

PART 3

Retain purchase orders, invoices, suppliers test certificates and
documents to prove that materials used in contract meet
requirements of specification.

Produce above upon request by Departmental Representative and
allow free access to sources where materials were procured.

EXECUTION

3.1 Manufacturer®s Instructions

-1

Compliance: comply with manufacturer®s written data, including
product technical bulletins, product catalogue installation
instructions, product carton installation instructions, and data
sheets.

3.2 Site verification of conditions

21

Report in writing, to Departmental Representative, areas of
deteriorated masonry revealed and not conforming to specified
requirements of the Work.

Once the scaffold is set up, providing access to all walls areas,
obtain Departmental Representative®s review, location and repair
identification marking, approval and instructions for each
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3.3 Protec

-1

3.4 Prepar
A

.2

specified repair and replacement of masonry units before
proceeding with repair work. Contractor is not to mark the wall
for repairs or other instruction notations.

Obtain Departmental Representative’s review and approval after
the raking out of the mortar joints and prior the backpointing/
repointing work. See section 04 03 07 for complementary
information.

tion

Take necessary precautions to ensure that existing masonry
sculptural carvings are not damaged during work. Provide padded,
rigid protection of these elements. Submit protection measures to
Departmental Representative for approval.

Provide safe containment, collection and removal of sandstone,
sandstone dust and mortar joint dust and related debris.

Ensure workers are informed of hazards and trained in procedures
prior to commencing work. Ensure workers wear protective clothing
and gear during work on sandstone.

Where cutting out of sandstone produces sandstone dust particles,
and cutting out of mortar produces silica dust take the following
measures.

1 Use wet techniques to eliminate dust, when possible.

.2 Work in sealed enclosure and maintain a negative vacuum
system complete with NIOSH approved vacuum and filters.

-3 Prevent transmission of airborne dust particles beyond
sealed enclosure.

.4 Remove residual dust particles daily from sealed enclosure.
Maintain work areas in dust- free condition.

-5 Prior to commencing work, provide temporary materials and

take necessary measures, to prevent ingress of dust into
building. Immediately remove dust entering building and
make corrective measures to Departmental Representative®s
approval, before continuing work.

ation

Inspect site with Departmental Representative and verify extent
and location of mortar types prior to commencing installation.
Support:

A Construct shoring, cradling, and temporary framing work to
support structure parts during removal and resetting
operations, In accordance with approved drawings. Drawings
to be stamped and signed by engineer experienced with
historic masonry structures and registered in Province of

Ontario.
.2 Leave work in safe condition when work is not in progress.
-3 Take utmost care not to damage historic fabric. Make good
any damage.
-4 Seal and protect openings, doors, windows, and adjacent

areas to prevent damage and spread of construction dust,
water or other materials into the building.

-5 Cover sills and projecting courses with rigid protection,
secured into joints, for duration of work.
-6 Prevent scaffolding, hoists or construction equipment from

bearing directly against masonry or roof. Provide lumber or
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plywood with padding of sufficient thickness to prevent

damage.
-7 Obtain Departmental Representative®s approval prior to
proceeding, for:
A Extent and type of stone to be replaced, repaired or
removed.

2 Methodology and tools to be employed before
commencing work.
-8 Determine precise exterior wall thicknesses at each level
of building by drilling minimal size pilot holes. Repair
and make good holes to match existing condition.

Installation

Do masonry work in accordance with CSA-A371 except where
specified otherwise.

Build masonry plumb, level, and true to line, with vertical
joints in alignment.

Lay out coursing and bond to achieve correct coursing heights,
and continuity of bond above and below openings, with minimum of
cutting.

Prevent materials from entering or penetrating wall cavities of
building. Report findings of materials to Departmental
Representative before continuing with work.

Rebuilding

-1
.2

Remove, repair and replace masonry as indicated.

Jointing:

A Allow joints to early initial hydraulic set, then finish
joint as specified.

.2 Finish brick masonry joints to match original.

.3 Finish stone joints as specified in Section 04 03 07 —
Historic Masonry Repointing and Repair.

Cutting:

-1 Cut out for electrical switches, outlet boxes, and other
recessed or built-in objects.

.2 Make brick cuts straight, clean, and free from uneven
edges.

Building-1In:

A Build in items required to be built into masonry.

.2 Prevent displacement of built- in items during

construction. Check plumb, location and alignment
frequently, as work progresses.

Wetting of masonry:

.1 Except in cold weather, wet brick and stone having an
initial rate of absorption exceeding 1 g/minute/1000 mm2:
wet to uniform degree of saturation, 3 to 24 hours before
laying, and do not lay until surface dry.

.2 Wet tops of walls built of bricks qualifying for wetting,
when recommencing work on such walls.

Support of loads:

A Use grout to CSA A179 where grout is used in lieu of solid
units.

Interface with other work:
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-3
-4

Cut openings in existing work as indicated on drawings (ex:
concrete floor cutting to get access to the floor
structure).

Openings in walls: approved by Departmental Representative
prior to commencing the work.

Make good existing work. Use materials to match existing.
Finish all existing metal elements found within masonry
assemblies, or that are in contact with masonry, in
accordance with Section 09 91 10 - Painting.

.8 Limitations on Work Sequence and Timing:

-1

-10
211

.12

.13

.14

.15
.16

Install the structural steel and anchors only iIn restored
masonry. Restore the interior brick before mounting the
steel frame. Restore the exterior Nepean stone masonry
before the installation of the in-plane anchors.

Allow for 28-day curing period before coring in the newly

restored masonry.

Allow for l14-day curing period before coring in masonry

within a 3 m radius of newly restored masonry.

Restore the stone quoins in vertical order starting from

the lower sections. In the strapped sections with wood

blocks and cables, remove the wood blocks and cables in
small sections not exceeding 1.0 m in height to allow for
the restoration of masonry and the installation of the in-
plane anchors.

Maintain stability of existing wall by implementing the

following measures:

A limit contiguous dismantled stone quoin areas to
three courses in height, unless otherwise approved by
the Departmental Representative.

2 Limit stone rebuilding areas to three quoin courses
in height per day.

.3 Coordinate brick dismantling with rebuilding
activities to ensure large areas of brick are not
left dismantled for prolonged periods of time.

Ensure cavity is properly prepared. Remove mortar to expose

brick core.

Thoroughly humidify the core by dampening with water prior

to placing mortar.

Mortar to be placed into bedding location for each stone

Maintain original joint dimensions/widths.

Ensure stone is level and plumb.

Ensure that all new stones are premeasured to fit the exact

dimensions in which they will be set.

Gauge mortars to make certain stone is 100% bedded on all

joint sides.

Ram mortar with thin metal tool in preparation for front

pointing.

Top stone or course of stones of rebuilt area must be

thoroughly packed, rammed with mortar to ensure no voids

and temporarily shimmed to maintain correct position and
alignment.

Bring all mortaring work to within 50mm of finish

Set stones in their natural bedding orientation and in

their original orientation (i.e. top up).
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.17 Perform front pointing and mortar repairs after cleaning.
Perform Cleaning under Section 04 03 06 after rebuilding
and repairs.

3.7 Site Tolerances

A Tolerances in notes to Clause 5.3 of CSA-A371 apply.

3.8 Field Quality Control

1 Testing on all types of mortars and grouts in the project
(grouting, bedding mortar, front pointing mortar and backpointing
mortar) shall be carried out by a Testing Laboratory designated
by the Departmental Representative and engaged by PWGSC. The
laboratory tests shall occur once a week (2 tests on each type of
mortar) during the entire grouting and mortaring operations
throughout the project on all types of mortars and grouts. The
tests shall be done with on-site fresh mixed samples and shall
include the compressive strength at 7 days, 28, and 90 days, air
entrainment percentage, Vicat cone testing (mortar only) and
flexural strength.

3.9 Cleaning

A Perform cleaning after installation to remove construction and
accumulated environmental dirt.
.2 Upon completion of installation, remove surplus materials,

rubbish, tools and equipment barriers.

3.10 Protection

A At end of each working day, cover unprotected work with
waterproof membranes. Membranes should extend to 0.5 m over
surface area of work and be tightly installed to prevent finished
work from drying out too rapidly.

2 Protect masonry and other work from marking and impact damage.
Protect completed work from mortar droppings. Use non-staining
coverings.

.3 Maintain protection for minimum three weeks.

END OF SECTION
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PART 1 GENERAL

1.1 Related Sections
1 Section 04 03 42
.2 Section 04 05 00
.3 Section 04 11 00
.4 Section 04 21 13

Heritage - Replacement of Stone.
Common Work Results for Masonry.
Proprietary Grout Anchors.

Brick Masonry.

1.2 References

1 American Society for Testing and Materials (ASTM):
A ASTM A580/A580M-06, Standard Specification for Stainless
Steel Wire.
.2 ASTM A666-03, Standard Specification for Annealed or Cold-
Worked Austenitic Stainless Steel Sheet, Strip, Plate, and
Flat Bar.
.2 Canadian Standards Association (CSA):

A CSA-A179-04, Mortar and Grout for Unit Masonry.
2 CSA-A370-04, Connectors for Masonry.
-3 CSA-A371-04, Masonry Construction for Buildings.
-4 CSA-S304.1-04, Design of Masonry Structures.
.5 CAN/CSA-A23.1-04, Concrete Materials and Methods of Concret
Construction.
1.3 Submittals
1 Submit documents and samples in accordance with Section 04 05 00

- Common Work Results for Masonry.
1.4 Quality Assurance

.1 Submit test reports and certificates in accordance with Section
04 05 00 - Common Work Results for Masonry.

1.5 Waste Management and Disposal
1 Separate and recycle waste materials In accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal
and Section 04 05 00 - Common Work Results for Masonry.

PART 2 PRODUCTS

2.1 Materials

1 Connectors including wall ties, anchors, dowels and cramps: to
CSA- A370 and CSA-S304.1.

.2 Resin: two part epoxy resin system, low viscosity, high modulus,
moisture insensitive, UV stable (non-yellowing).

-3 Dowels for Pinning Across Cracks: stainless steel to ASTM A580,

type 316, nominal 2 to 6 mm diameter, threaded, size to
Departmental Representative®s approval.

-4 Dowels for Setting Stone: stainless steel to ASTM A580, Type 316,
from 6 to 13 mm diameter, threaded, size to Departmental
Representative®s approval.
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.5 Cramps: stainless steel to ASTM A666, type 316, standard hooked
bar or strap anchor, nominal 6 mm thickness x 25 mm, length and
design to suit application.

-6 Grout: non-shrink hydraulic lime-based in accordance with CSA-
S304.1, CSA-A371 and CSA-A179.

2.2 Fabrication

1 Fabricate connectors in accordance with CSA-A370.

PART 3 EXECUTI ON
3.1 Manufacturer®s Instructions
21 Compliance: comply with manufacturer®s written data, including
product technical bulletins, product catalogue installation
instructions, product carton installation instructions, and data
sheets.

3.2 General

A Install masonry connectors in accordance with CSA-A370, CSA-A371,
CAN/CSA-A23.1 and CSA-S304.1 unless indicated otherwise.

2 Prior to placing mortar and grout, obtain Departmental
Representative®s review of placement of connectors.

.3 Install dowels in stone with resin.

-4 Install cramps in stone with grout.

3.3 Bonding and Tying

1 Bond, tie and place anchors in walls in accordance with CSA-S304,
CSA-A371 and as indicated.

3.4 Grouting

1 Grout masonry in accordance with CSA- S304.1, CSA-A371 and CSA-
A179 and as indicated.

END OF SECTION
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PART 1 GENERAL

1.1 Rel at ed Secti ons

.1 Section 04 05 00

Common Work Results for Masonry.

.2 Section 04 05 19

Masonry Reinforcement and Connectors.

.3 Section 03 30 00 Cast-in-Place Concrete.

.4 Section 05 12 23

Structural Steel for Buildings.

1.2 Anchor s Schedul e

A Items of work shown in summary table as specified in article
entitled Schedule in this section will be paid based on actual
quantities measured on site. Refer to schedule included in the
present section for description of anchor types.

-2 For anchors not shown in summary table, base price on quantities
indicated and as specified in article entitled Schedule in this
section.

1.3 Ref erences

.1 Canadian Standards Association (CSA):
.1 CSA-A371-04, Masonry Construction for Buildings.
.2 CSA A82.2-M78 Methods of Sampling and Testing Brick.

-2 American Society for Testing and Materials (ASTM):

-1 ASTM A276-08a, Standard Specification for Stainless Steel Bars
and Shapes.

-2 ASTM E96/E96M-05, Standard Test Methods for Water Vapor
Transmission of Materials.

-3 ASTM C109/C109M-08, Standard Test Method for Compressive
Strength of Hydraulic Cement Mortars (Using 2-in. or [50 mm]
Cube Specimens).

-4  ASTM C39/C39M-05e2, Standard Test Method for Compressive
Strength of Cylindrical Concrete Specimens.

.5 ASTM C666/C666M-03, Standard Test Method for Resistance of
Concrete to Rapid Freezing and Thawing.

.3 Health Canada/Workplace Hazardous Materials Information System
(WHMIS) .
-1 Material Safety Data Sheets (MSDS).

-4  British Standards Institute (BSI).
.1 EN772 part 22, 1999, Methods of Test for Masonry Units - Part
22: Determination of freeze-thaw resistance of Clay Masonry
Units.
1.4 Subnmittals

.1 Make submittals in accordance with Section 01 33 00 - Submittal
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Procedures, and Section 04 05 10.

-2  Product Data:

.1 Submit manufacturer®s printed product literature,
specifications and data sheet, including material properties
and related testing standards.

-2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets.

-3 Submit test data from recognised testing facility showing
anchoring system has demonstrated ability to provide 40 year
freeze-thaw durability as per ASTM C666.

-3 Shop Drawings:
.1 Submit drawings showing design of anchor system, including
design calculations.
.2 Drawings to be stamped and signed by qualified professional
engineer registered in Province of Ontario, and retained by
anchor supplier.

.4 Manufacturer®s Instructions:
1 Submit manufacturer®s installation instructions.

1.5 Qual ity Assurance

-1 Submit test reports and certificates in accordance with Section 01
45 00 - Quality Control.

.2 Test Reports: provide certified test reports showing compliance with
specified performance characteristics and physical properties.

.3 Certificates: provide product certificates signed by manufacturer
certifying materials comply with specified performance
characteristics and criteria and physical requirements.

1.6 Quality Assurance - Mck- Ups

-1 Construct mock-ups iIn accordance with section 01 45 00 - Quality
Control and Section 04 05 00 - Common Work Results for Masonry.

2 Install full scale mock-up of each anchor type in location
designated by the Departmental Representative. Testing shall take
place before any masonry work proceeds.

.1 Test anchors to failure for design loads less or equal to 5.0
kN; to 1.3 times design load for other anchors.

-2 Dismantle masonry adjacent to anchor to show extent of grout
penetration. Acceptable criteria for bonding to parent
material: greater than or equal to 90% of potential contact
area. Re-install mock-up until specified value is achieved.

1.7 Wast e Managenent and Di sposa

-1 Separate and recycle waste materials in accordance with Section 01
74 21 - Construction/Demolition Waste Management and Disposal.

-2 Remove from site and dispose of packaging materials at appropriate
recycling facilities.
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PART 2
2.1
1
.2
-3
-4
2.2
21
.2
.3
PART 3
3.1
21
.2
-3

Collect and separate for disposal paper, plastic, polystyrene and
corrugated cardboard packaging material in appropriate containers
on-site for recycling in accordance with Waste Management Plan.

PRODUCTS
Material s

Grout anchors: proprietary assembly comprising steel anchor body and
grout retaining device designed for filling with non-shrink grout.

Anchor body: stainless steel to ANSI type S304. Test criteria ASTM
A276.

Grout: to meet the following performance characteristics:

-1 99% cementitious content: portland cement and/or lime
materials.

.2 Compressive strength: greater than 17.5 MPa. Test standard ASTM
C109 or ASTM C39.

-3 Freeze Thaw Durability: 40 years to ASTM C666 or EN772 part
22.

Acceptable Materials:

.1 Masonry restoration anchors as supplied by CINTEC CANADA LTD.

-2 Alternative Materials: Approved by addendum in accordance with
Instructions to Tenderers.

Fabrication

Fabricate anchor sizes to details indicated.

Anchor types: as specified in article entitled Schedule.

Anchor lengths: determine sizes on site prior to fabrication.

EXECUTI ON
Install ation

Install anchors using individuals trained and certified by approved
anchor supplier.

Core-drill anchor holes using air cooled diamond drilling process.
Rotary percussive drilling or water cooled drilling not permitted.
Coring must be directional, straight, plumb and true, unless noted
otherwise, by applying constant pressure. Vibration caused by coring
is not acceptable.

In areas with suspected asbestos contamination, drilling operation
shall be dust-free. Use rubber boot around drill bit at wall face
and remove dust generated with vacuum equipment having HEPA filter.
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3.3

3.5

1

Weak Substrates

Where weak substrates prevent adequate bonding of grout, relocate
and groove or undercut anchors as directed by Departmental
Representative.

Cost of work requiring specified adjustments resulting from weak
substrates will be paid by Departmental Representative.

Field Testing

Proof test 30% of all installed anchors designed for unfactored
design loads of 5.0 kN or less to 100% of the specified unfactored
design loads.

Cl eani ng

Upon completion of installation, remove surplus materials, rubbish,
tools and equipment barriers.

Schedul e

Anchor types and quantities: See following table:

Stainless steel threaded rod fully grouted anchors

Type | Anchor | Hole | Anchor | Grouted | Hardware | Unfactored | Location Quantity
Dia. Dia. | length | Length Design
(mm) (mm) | (mm) (mm) Load (kN)
Al 15 50 700 600 washers 3.0 Channels
and nuts mounting falaied
anchors*
A2 20 75 4500 4300 SS 20.0 In-plane e
angles, anchors**
washers
and nuts

*Xx

Installation from interior surface
Installation from exterior surface
As indicated on drawings

END OF SECTION
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PART 1 GENERAL
1.1 Related Sections

1 Section 04 03 06 — Heritage — Cleaning Historic Masonry.

.2 Section 04 03 07 Heritage - Masonry Repointing and Repair.
.3 Section 04 03 08 Heritage - Mortaring.

.4 Section 04 05 00 - Common Work Results for Masonry.

.5 Section 04 05 19 Masonry Reinforcement and Connectors.

1.2 References

1 Canadian Standards Association (CSA):
1 CSA-AB2-06, Fired Masonry Brick Made from Clay or Shale.

1.3 Submittals

1 Submit documents and samples in accordance with Section 04 05 10
- Common Work Results for Masonry.

1.4 Waste Management and Disposal
1 Separate and recycle waste materials in accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal,
and Section 04 05 00 - Common Work Results for Masonry.

PART 2 PRODUCTS

2.1 Manufactured Units
.1 Burned clay face brick: to CSA-A82.

-1 Type: FBS.
2 Grade: SW.
-3 Maximum absorption: 5%.
.4 Maximum saturation coefficient: 0.78.
.5 Minimum compressive strength: 35 MPa.
-6 “Ontario” size to match existing bricks.
7 Colour: red
.2 Clay flue liners
.1 330 mm square
.2 203 mm square
-3 Custom-made transition unit to join the two sizes
-4 Elbow units as required to form the flue routing indicated
PART 3 EXECUTION

3.1 Manufacturer®s Instructions
1 Compliance: comply with manufacturer®s installation instructions
and data sheets.

3.2 Removal of Existing Brick
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3.4

Verify with Departmental Representative, locations and dimensions
of areas of work, and methods required at junctions with brick to
remain.

Working with the Departmental Representative, individually
“sound” bricks by tapping with a mallet to confirm the scope of
brick dismantling required.

Use mechanical hand methods of removal. Obtain Departmental
Representative®s approval for use of power tools before
commencing work.

Carefully dismantle walls. Leave adjacent brick designated to
remain clean and free of mortar, chips and cracks, and ready to
receive new materials.

Installation

1 Do masonry work in accordance with Section 04 05 00 - Common Work
Results for Masonry.

.2 Bond, coursing and jointing: to match existing.

.3 Do tying and grouting in accordance with Section 04 05 19 -
Masonry Reinforcement and Connectors.

-4 Clean masonry as work progresses.

-5 Dismantle brick wall as required to locate existing flues, and
form new connections as indicated. Provide new, re-routed
connections to existing flues within existing brick wall
assembly. Enclose with new brick.

Schedule

A Interior of vent towers: remove and replace 75% of clay brick, as
directed by Departmental Representative on site, using
methodology described in 3.2.2 above.

.2 Allow for an aggregated 20 square metres of brick infill in
locations not indicated on drawings, to a thickness of three
wythes.

-3 Allow for two new flue connections.

END OF SECTION



	Section 04 03 06 - Historic - Cleaning Historic Masonry
	Section 04 03 07 - Historic - Masonry Repointing and Repair
	Section 04 03 08 - Historic - Mortaring
	Section 04 03 41 - Historic - Repair of Stone
	Section 04 03 42 - Historic - Replacement of Stone
	Section 04 03 43 - Historic - Dismantling Stone Masonry
	Section 04 03 44 - Historic - Repair of MarbleREV
	PART 1  General
	1.1 Related Sections
	.1 Section 10 28 10 – Washroom Accessories

	1.2 Summary
	.1 Section includes:
	.1 Identification of existing Tennessee marble wall panels, as indicated;
	.2 Removal of existing Tennessee marble wall panels, as indicated;
	.3 Packing, crating, delivery and storage of existing Tennessee marble wall panels; some marble panels are to be re-used as indicated;
	.4 Supply and installation of new (or re-used) Tennessee marble panels, thresholds, bases, cornices, ledges, carved cove bases; 
	.5 Cleaning, repair and refinishing of all existing Tennessee marble panels, mouldings, baseboards;
	.6 Removal of paint from all marble;
	.7 Marble joint repair and repointing;
	.8 Supply, installation, resetting, repair, cleaning, honing and repointing for Tennessee marble floor;
	.9 Supply and installation of new marble floor borders incorporated.
	.10 Coring holes to facilitate installation of grab bars.


	1.3 References
	.1 Terrazzo Tile Terrazzo Tile and Marble Association of Canada (TTMAC)
	.1 Maintenance Guide, latest revision.
	.2 Marble and Granite, latest revision.

	.2 American National Standards Institute (ANSI)/Ceramic Tile Institute (CTI), latest revision.
	.1 ANSI A108.1, Specification for the Installation of Ceramic Tile (Includes ANSI A108.1AC, 108.4.13, A118.1.10, ANSI A136.1).


	1.4 Quality Assurance
	.1 Single Source Responsibility for Products:  Obtain each type Product from a single source with resources to provide products of consistent quality in appearance and physical properties without delaying progress of the work.
	.2 Contractor: a company with minimum five (5) years successful performance in heritage conservation work similar to that specified for this project.
	.3 Workers abilities:
	.1 Work shall be performed by personnel having a minimum of five (5) years recent experience with heritage restoration work of the type specified and displaying appropriate abilities as demonstrated through mock-ups.
	.2 Workers shall be specialized in techniques related to the type of heritage material involved.
	.3 Only accepted procedures and the personnel that performed them during the mock-ups may be utilized to do that procedure throughout the duration of the work.
	.4 No approved specialized workers shall be replaced during the progress of the work without written acceptance by the Heritage Consultant.

	.4 Acceptance of workers: 
	.1 The Departmental Representative reserves the right to reject workers who do not demonstrate appropriate abilities or experience.


	1.5 Work Results
	.1 Perform work in accordance with The Standards and Guidelines for the Conservation of Historic Places in Canada, 2nd ed. , published by Parks Canada.
	.2 Materials and procedures specified in this Section shall serve as basis for submittals.
	.3 Contractor is responsible for any damage to or loss of heritage materials occurring as a result of site, handling, transport and/or storage activities.
	.4 Ensure materials, equipment and procedures do not affect the existing structure.
	.5 Apply methods that minimize the risk of damage to heritage materials.
	.6 Recording and documentation of heritage items shall meet requirements set out in article 1.12.

	1.6 Submittals
	.1 Submit proof of contractor’s experience in heritage conservation work of similar complexity.
	.2 Submit proof of workers experience in heritage conservation work of similar complexity.
	.3 Product Data:
	.1 Submit manufacturer's printed product literature, specifications and data sheet.
	.2 Submit copies of WHMIS MSDS  Material Safety Data Sheets.

	.4 Manufacturer's Instructions:
	.1 Submit manufacturer's installation instructions, including storage, handling and Project conditions.

	.5 Samples:
	.1 Submit duplicate samples of each type new marble required, showing full range of colours, textures, finishes, and other variations related to visual characteristics expected in finished work. 

	.6 Shop Drawings:
	.1 Submit detailed shop drawings of each type and shape of new marble item required. Indicate mounting details for wall panels and door casing.


	1.7 Product Delivery, Handling and Storage
	.1 Deliver, store and handle products in accordance with manufacturer's recommendations, using means and methods to prevent damage, deterioration and loss, including theft.
	.2 Deliver, store and handle products in accordance with protective measures outlined in Section 01 35 91.
	.1 Schedule delivery to minimize long term storage at site and to prevent overcrowding of construction spaces.
	.2 Coordinate delivery with installation time ensuring minimum holding time for flammable, hazardous, easily damaged items, or items sensitive to deterioration, theft and other losses.
	.3 Deliver products to site in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting and installing. 
	.4 Inspect products upon delivery ensuring compliance with Contract Documents, and ensuring products are undamaged and properly protected.
	.5 Store products at site to facilitate inspection and measurement of quantity or counting of units.
	.6 Store heavy materials to prevent endangering supporting construction. 
	.7 Store products subject to damage by elements above ground, under cover in a weather-tight enclosure, with ventilation adequate to prevent condensation. Maintain temperature and humidity within range required by manufacturer's instructions.

	.3 Promptly inspect shipments to assure products comply with requirements, quantities are correct, and products are undamaged.

	1.8 Maintenance Data
	.1 Provide maintenance data as required in Section 

	1.9 Pre-Construction Conference
	.1 One (1) week prior to scheduled start of work of this Section, the representatives of the following entities shall meet at the project site: Contractor, Departmental Representative, Masonry Conservator, sub-contractor, materials manufacturer/supplier and representatives of other entities directly concerned with Work of this Section. This meeting will be coordinated through the Project Construction Manager.
	.2 Attendees shall review all pertinent details and specifications, noting any potential problems and making any changes, deletions or additions as deemed necessary. The Conference will include but not be limited to the following:
	.1 Verify Project requirements.
	.2 Review installation and substrate conditions.
	.3 Coordination with other trades.
	.4 Availability of materials.
	.5 Submittal requirements.
	.6 Scheduling.
	.7 Additional items relating to the Work.

	.3 Attendees shall also inspect the worksite and review condition of site and substrates, protection requirements, determine where mock-ups will be prepared and where or how other requirements such as lighting and ventilation will be implemented. 
	.4 Minutes will be taken of the meeting, including agreement or disagreement on matters of significance. If meeting ends with substantial disagreement, it will be determined how disagreements will be resolved and a date will be set for a reconvened meeting. A copy of the minutes will be furnished to all attendees.

	1.10 Project Conditions
	.1 Heating, Ventilation and Lighting:
	.1 Ventilate enclosed spaces in accordance with Section 01 50 00.
	.2 Provide heating facilities to maintain ambient air and substrate temperatures above 15 degrees C for 24 hours before, during and after work completion.
	.3 Provide continuous ventilation for 7 days after completion.
	.4 Coordinate use of existing ventilation system with Project Construction Manager and ensure its operation as required.
	.5 Provide temporary ventilating and heating equipment where permanent facilities are not available or supplemental ventilating and heating equipment if ventilation and heating from existing system is inadequate to meet minimum requirements.
	.6 Provide minimum lighting level of 700 Lux on work surfaces.

	.2 Temperature, Humidity and Substrate Moisture Content Levels:
	.1 Ambient air and substrate temperatures shall be above 15 degrees C.
	.2 The relative humidity shall be maximum 30% in winter and 60% in summer.
	.3 Test for moisture using calibrated electronic Moisture Meter. Test concrete floors for moisture using a "cover patch test".
	.4 Test concrete, masonry and plaster surfaces for alkalinity as required.


	1.11 Documentation
	.1 Photographic Record: Prior to removing existing marble items and panels, photograph the following:
	.1 General view of the work.
	.2 Detail shots of each heritage item showing condition and appearance at commencement of work. Item shall be photographed to show all sides.
	.3 The location of each item shall be identified in writing on the photograph.
	.4 Photograph quality: Well-illuminated, proper exposure, free of glare and motion blur. And produced using high-resolution digital equipment
	.5 Provide 227 x 184 mm photographs in archival mountings assembled in a binder and submitted in 3 copies to the Departmental Representative.
	.6 Include copy of photographs on portable digital storage media. Minimum 9 megapixel quality, RAW format.
	.7 Submit typical photographic sample in printed and digital format to Heritage Consultant for review, prior to commencement of Work.

	.2 When heritage materials must be transported to contractor’s shop, label and photograph all Heritage Materials prior to their removal.  The labelling method shall be sufficiently clear to allow future reinstallation. In addition to numbering, labelling shall identify the following information:
	.1 Room of origin
	.2 N/S/E/W wall
	.3 Vertical orientation
	.4 Specifics (as applicable)
	.5 Open a condition assessment log recording the general condition of each individual Heritage Marble item and panel. Note any irregularities using the Condition Assessment Form template appended to this section. Sheets shall be assembled in a binder and submitted in 3 copies to the Heritage Consultant.
	.6 Keep an inventory of removed items using the Inventory Form template appended to this section. Attach a corresponding inventory form to each crate in a transparent plastic sleeve. 3 copies of all sheets shall be assembled in binders and submitted in to the Heritage Consultant.


	1.12 Protection
	.1 Prior to work, isolate work area from adjacent areas in accordance with Heritage Protection drawings.
	.2 Protective barriers shall be constructed as indicated and to requirements of Section 01 35 91.
	.3 Have Departmental Representative review protective barriers prior to commencement of work.
	.4 Where heritage materials must be uncovered to perform the work, carefully remove heritage protections and store on site if work needs to be protected once completed; if not, dispose of removed heritage protection off site and in accordance with local regulations.
	.5 Removal methods must not damage underlying heritage materials; where extensive or complex protections are involved, Departmental Representative may require mock-ups of protection removal.
	.6 Maintain in good condition protections to heritage materials not part of work; if unprotected heritage materials not part of work are found in work area, install protective barriers to requirements of Section 01 35 91 and Heritage Consultant’s directions.
	.7 If performance of the work requires substantial quantities of water, install water controls as indicated.  Have Departmental Representative review water controls prior to start of work.
	.8 At completion, re-install protective barriers where indicated.  Follow procedures described in Section 01 35 91.

	1.13 Mock-Ups and Tests
	.1 Construct mock-ups demonstrating the abilities and skill of the workers performing the work and the tools and materials required to perform the work. Departmental Representative shall determine location and extent of mock-ups.
	.2 Departmental Representative and Masonry Conservator shall be present to perform review process.  Advise Departmental Representative minimum 7 days prior to beginning of mock-up preparation. 
	.3 Each type of work or procedure specified in Part 3 of this Section requires a mock-up.  Heritage Consultant or Heritage Conservator reserves the right to have additional mock-ups prepared to suit Project conditions. 
	.4 Testing is required to determine original colour of joints and composition in marble work. Document findings and remit to Heritage Consultant.
	.5 As indicated, only the workers that perform the mock-ups may be utilized to do that work or procedure throughout the duration of the work.
	.6 Heritage Conservator may demonstrate proper procedures and work practices to workers in order to obtain required results.
	.7 When multiple teams of workers are to perform a certain type of work, every team shall prepare required mock-ups to ensure consistent results for the entire work specified in this Section.
	.8 Mock-ups shall be kept protected and intact during the entire duration of the work of this Section.
	.9 Heritage Consultant will determine if mock-ups may form part of finished work or if they must be removed from the site in which case they shall be dismantled and disposed of in accordance with local regulations.

	1.14 Cleaning
	.1 At completion, remove extra materials, tools and rubbish and leave area clean and ready for inspection.
	.2 Where required, install heritage protections as indicated when directed by Heritage Consultant.


	PART 2  PRODUCTS
	Materials
	.1 Replacement marble: Tennessee marble. Source: 
	.2 Marble cleaning products:
	.1 2010 All Surface Cleaner.
	.2 Coating removal: HydroClean.

	.3 Masking products:
	.1 Masking tape: painter’s masking tape.
	.2 Sheet masking: polyethylene sheet, minimum 0.15 mm thick (6 mils) and cotton sheeting or other material approved by Departmental Representative.
	.3 Rubber mask: removable latex coating designed to protect surfaces.

	.4 Chemical paint remover for non-polished surfaces: to be based on methyl chloride or equivalent. 
	.1 Peel Away barrier paper manufactured by Dumont Chemicals Inc. or pre-approved equivalent. 

	.5 Chemical paint remover for polished marble surfaces: based on methylene chloride so as not to damage polished surface of the marble.
	.1 Acceptable product: Polystripper

	.6 Copper or stainless steel wire and plaster of Paris, as required for marble panel installation.
	.7 Adhesive for marble coves and bases: polymer modified mortar to ANSI A118.4, white colour. 
	.1 Acceptable product: Mapei White Kerabond / Keralastic or approved equivalent.

	.8 Two component epoxy adhesive: to contractor's standards and TTMAC approved.
	.9 Stainless steel filleted rods, size to suit, 300 series stainless steel.
	.10 Coloured marble filler:  marble dust and epoxy mix to suit patching and filling, as recommended by TTMAC and tested as per article 1.13 and approved by Departmental Representative.  Other products may be required, as determined by mock-ups, such as Akemi® touch-up products.
	.11 Slow set gypsum plaster and dry pigments for colouring, to be used for joint repairs.
	.12 Grouts: 
	.1 Non-sanded or sanded coloured grout with latex, prepared, to ANSI 118.6, colours to match original colours as per testing.  Use sanded grout for large joints.  A non-staining, fine sand, lime and cement mortar mix may be required by Heritage Conservator.
	.2 Floor Grout for injection: Rosendale Injection Grout 11G N.
	.3 Floor Grout: epoxy resin based
	.4 Sand coat / base coat: 

	.13 Bedding mortar for floors: 
	.1 Portland Cement, white, non-staining, normal. 
	.2 Sand:  Sharp, screened sand:  to ASTM C144 passing 16 mesh.
	.3 Slurry bond coat: mix Portland cement and water to a creamy paste consistency. Mix ratio to be confirmed during mock-ups.
	.4 Bedding mortar mix proportion: 1 part Portland cement, 3 parts sand, or as determined during mock-ups.

	.14 Colourless, slip and stain resistant penetrating sealer with Ph factor between seven and ten, that does not affect colour or physical properties of marble surface and compatible with adjacent terrazzo flooring.
	.15 Pigmented microcrystaline wax for crack repairs.
	.16 For marble wall panel finishing. Renaissance micro-crystalline wax.

	2.2 Equipment and Accessories
	.1 A heavy duty industrial Dremel-type tool.
	.2 86mm diamond cutting blade.
	.1 Marble joint repair: a thin blade of 1 mm thickness, custom dimensioned to suit the thickness of the marble joint without cutting into sides while scoring out existing joint compound to a 2 mm depth.
	.2 Tennessee Marble Flooring: small diamond cutting blade of 50mm diameter.

	.3 Fasteners : stainless steel, 300 series, to suit.
	.4 Wide spatula, such as a plastering spatula, with the edges rounded so as to prevent gouging of the marble floor surface.
	.5 Flush-cutting grinders capable of fitting 5 and 12 inch diamond cutting blades for masonry. Grinders must have variable speed.
	.6 Diamond cutting blades to be continuous edged.  All blades must be new.
	.7 Suction cups for lifting and handling stones.

	2.3 Packing and Crating Materials
	.1 Conform to the following material grades for packing and crating.


	PART 3  EXECUTION
	Protection
	.1 Protect surrounding heritage materials as described in article 1.12.
	.2 Refer to manufacturer's Material Safety Data Sheets for hazard data, special protection, for use and precautions to be taken with specified products. Comply with manufacturer's recommendations for proper use of chemicals.

	3.2 Identification
	.1 Prior to removal, all marble panels, bases, etc. must be clearly identified and numbered as indicated in article 1.11.
	.2 Marble panels that must be removed and re-installed must also be photographed and dimensioned for exact re-installation. 
	.3 Have Departmental Representative approve identification and noted photographs prior to removal.

	3.3 Marble Wall Panel Removal
	.1 Remove marble panels in accordance to the following procedures:
	.1 Inspect each marble piece prior to removal. Evaluate condition, potential weaknesses (microfractures), and ascertain whether additional precautions for the removal are required.
	.2 Carefully remove mortar, grout and any epoxies found in the joints using hand tools only. The use of percussion tools and rotary saws is not acceptable unless authorized by Heritage Consultant in a specific location.
	.3 Carefully remove and document each individual marble panel starting from the top of the wall and working downwards. Remove and set aside cramps and anchors as work progresses. Remove plaster spots from back prior to packing.
	.4 Label, wrap and pack stones immediately in accordance with article 3.5. Do not leave unlabelled stones unattended on site.
	.5 Remove hardware from marble partitions, identify and store as directed by Heritage Consultant. 


	3.4 Marble Base Removal and Reinstallation
	.1 Remove existing marble bases as per approved mock-ups and tests.
	.2 Take care not to damage existing marble bases.  Heritage Consultant will indicate where to store removed bases until time of re-installation.  
	.3 Pack and crate bases and transport to Contractor's shop for repair and refinishing.
	.4 Repair existing bases as follows:
	Repair cracked or split marble bases using two component epoxy adhesive.
	Fill holes and small cracks and colour match as per approved mock-ups and tests, prior to surface grinding and polishing. 
	Re-grout as needed.  The grout is to match the original existing grout in dimension, colour and texture. Do not match to dirty grout.
	Grind and polish to match original finish.
	.5 Have Departmental Representative inspect and approve bases at Contractor's shop prior to transport to site.  Pack and crate and transport to site at appropriate time.
	.6 Reinstall bases as indicated.


	3.5 Packing, Crating and Transportation
	.1 Label, wrap and pack marble panels immediately. Do not leave unlabelled marble panels unattended on site.
	.2 Ensure that salvaged marble panels are clean and dry before wrapping.
	.3 Design each individual crate to prevent infiltration of water, dust and construction debris and as follows.
	.4 Design crates to accommodate marble panels to be salvaged, transported and stored without damage or deterioration.
	.5 Crates shall be designed to take into account handling and transporting restrictions. 
	.6 Contractor shall provide exact dimensions, design, and weight capacity of crates to suit site and transporting restrictions.  Design crates to allow transport by forklift or hydraulic hand pallet truck.  
	.7 Avoid damage to marble edges when handling and transporting. Provide polystyrene foam padding on the storage setting edge. Wrap each individual marble panel in vapour-permeable, waterproof sheeting.  When applicable, place polished faces together and separate with thin polyethylene foam sheeting minimum 6 mm thick. Separate and wedge panels firmly using polystyrene foam insulation to prevent displacement and reduce vibration during transport.
	.8 Construct crates with rigid framing materials. Enclose all sides of crates using minimum 13 mm plywood to protect contents from direct impact.
	.9 Leave openings and gaps in rigid casing to ensure that crates are not airtight.  Indicate handling and storage instructions on crates as per approved mock-ups. 
	.10 Attach inventory forms to crates in waterproof transparent envelopes.
	.11 Fasten crates to floor inside truck cab in such a way to prevent any movement during vehicular transport.  Transport to Contractor’s storage facilities.
	.12 Contractor’s storage facilities shall be indoors, secure and heated to minimum 15°C.
	.13 Handle crates carefully; store crates in their intended positions and do not stack.

	3.6 Supply and Installation of New Marble
	.1 Inspect brick and new pre-engineered heavy gauge structural studs and support wall and ensure level and plumb.  Ensure walls meet required tolerances; advise Departmental Representative of any defect affecting installation.
	.1 Install anchor bolts for brick and terracotta walls at proper locations as per reviewed Engineered shop drawings.  Use only stainless steel chemical anchors. Install metal furring channels at anchor positions for pre-engineered heavy gage structural stud walls. 
	.2 Install each new stone on stainless steel anchors of type indicated on reviewed Engineered shop drawings. 
	.3 Stones must be anchored with two anchors supporting the stone on the bottom and two anchors on top holding back the top of the stone; use split tail anchors to restrain top of stones and support bottom of stone above.  Install lateral anchors as required.
	.4 Point all joints using pointing mortar of colour selected by Heritage Conservator.  Follow procedures set out in article 3.11 - Marble Joint Repair.

	.2 Supply new marble items as indicated or required.
	.3 Cut, carve, drill, polish and fit as per reviewed shop drawings and to match existing work. On site, core drill holes for mounting hardware as indicated, and provide polished edges. 
	.4 Have Departmental Representative review and inspect finished marble items at Contractor’s shop prior to shipping to site.  Pack and deliver finished marble items as per article 3.5.
	.5 Install marble panels, partitions, bases, cornices and coves where indicated and in accordance with approved mock-ups.
	.6 Carved marble coves are embedded in new ceramic tile flooring.   Install with white polymer modified adhesive.
	.7 Grout joints as per approved mock-ups. 
	.8 Where required, install marble bases to prepared Douglas fir plywood bases and adhere using two component epoxy adhesive such as Mapei Kerapoxy or approved equivalent.

	3.7 Marble Cleaning 
	.1 The objective is to remove surface soiling, stains, and glue residue from the marble surfaces. The cleaned surfaces should have uniform appearance without streaks, blotches, or pronounced irregularities.  The intent is to use the gentlest cleaning methods available with the least amount of water that do not damage the stone or adjacent surfaces.  Care must be taken not to overclean or “burn in” the substrate while using wet chemical cleaning methods.
	.2 It is possible there may be protective coatings on the existing marble. If a coating is present, remove it using the coating removal product as directed by Masonry Conservator and as recommended by manufacturer. Ensure all traces of existing coatings are removed before the marble is cleaned.
	.3 Wipe dust from surface with damp cloth and allow to fully dry.
	.4 Remove all adhesives such as scotch tape from surface of marble prior to cleaning. 
	.5 Mask off only portion of wall that can be completed in one cleaning application. All workers must be approved for work in accordance with mock-up review.
	.6 Provide full protection from spills, absorption, or leaking onto all adjacent surfaces outside the area to be cleaned during any given cycle. Provide gutters and traps to secure that all cleaning solutions and rinse water is retained, moved to sealed containers and removed safely from site.
	.7 Final dilution of the cleaning product used for marble cleaning will be based on results of mock-ups, and will be the decision of the Departmental Representative. Approximate dilution of 1 part cleaner to 3 parts water is anticipated.
	.8 Apply cleaner using rollers, or airless sprayer.
	.9 Allow to remain on wall surface, kept wet with solution, for up to 10 minutes. Keep surface wet; do not allow todry. Scrub surface with soft bristle brushes and rinse thoroughly using water delivered under low pressure though an airless sprayer. 
	.10 Allow wall surface to dry. Repeat procedure up to 3 times to heavily soiled areas and only after direction is given by the Heritage Conservator or Consultant. 
	.11 Remove all masking tapes and protections from area once cleaning is completed.
	.12 Once all cleaning within a given room area is completed and the walls are thoroughly dry, apply the Renaissance wax to surface using a thick, soft, lint-free cotton rag and rub over surface in a thin film. Allow to dry, and proceed to gently buff the surface with a similar thick cotton rag that is 100% lint free. Repeat to provide a second wax application. Do not apply second application until approval is given by the Heritage Conservator or Consultant. 
	.13 Protect walls from all future construction dust and dirt by securing a sheet of polyethylene from top to bottom of the finished clean wall. 

	3.8 Removal of Paint from Marble
	.1 Provide full protection from spills, absorption, or leaking onto all adjacent surfaces outside the area to be cleaned during any given cycle. Provide gutters and traps to secure that all cleaning solutions and rinse water is retained, moved to sealed containers and removed safely from site. Protect adjacent heritage surfaces in accordance with Section 01 35 91 and as follows. Coordinate with Section 02 83 19 for lead abatement. 
	.2 Use conventional painters’ masking tape and masking procedures to protect any metal, wood or plaster items from accidental exposure to paint removal chemicals.  Polyethylene sheet is an effective masking sheet.
	.3 If required or directed by Heritage Conservator, use ABR rubber mask to protect adjacent stone items from accidental exposure to paint removal chemicals.  Apply rubber mask to manufacturer’s written instructions and as indicated in article 3.1.  
	.4 Apply methylene chloride based paint remover product (such as Polystripper) to the masked off area. Ideally, apply from floor to ceiling of any given area of the wall. Apply with trowel or paint brush, making certain to not scratch surface of marble. 
	.5 Apply to thickness of not less than 3 mm. Best application procedure is to apply a thin coat first, followed by a second coat to bring the stripper to required thickness. 
	.6 Cover with Peel Away paper and allow to dwell on surface for 4hours. 
	.7 Scrape paint material and loosened paint from surface with plastic trowels. Steel trowels with rounded corners to prevent gouging will be allowed following mock-up approval by Heritage Conservator. 
	.8 Rinse surface with low pressure rinse not greater than 700 psi. Use fan-tipped spray nozzle. Pass pressure rinsing nozzle slowly over surface, making a total of 4 passes to insure that all surfaces have been rinsed thoroughly.
	.9 Repeat procedure 2 additional times to complete the paint removal from the stone. 
	.10 Allow wall to dry slowly at room temperature for one month before carrying out any repairs to the surface.

	3.9 Repair of Fractured Marble Panels
	.1 Label, photograph and set aside stones fractured during removal. Advise Heritage Consultant.
	.2 Carefully align, assemble and clamp the stone fragments face down on a polished granite panel and submit to Heritage Consultant for review.
	.3 Using a router, stainless steel filleted rods and epoxy paste, pin together the fragments under the direct supervision of the Heritage Conservator.
	.4 Repair crack or any voids along the crack line following specified products and procedures.

	3.10 Repair and Refinishing of Existing Marble
	.1 Repair and refinish existing marble panels, bases, casing, and baseboards in accordance with the following guidelines.
	.2 Typical marble replacement:
	.1 Where marble unit is missing or where unit is otherwise cracked and divided portions are out of alignment, replacement will be carried out.
	.2 Carefully remove existing material from the unit location in the wall.
	.3 Prepare new marble unit to match existing with regards dimension and finish. Be certain that hind side of panel is thoroughly clean and roughened. Lessen the length and width dimension by 0.5 mm in order to assist ease of setting replacement unit in bond position of the wall.
	.4 Build up Plaster of Paris daubs on back up wall such that the new unit will make full contact with the Plaster of Paris when pushed into position, before gently easing the unit into position using vacuum lifting equipment. Use small wedges to position unit in its final position. Include copper fastener ties into marble to secure to plaster daubs of wall.
	.5 Joint unit with appropriate grout or mortar. Mix, colour and consistency to be determined by Masonry Conservator. Cure mortar under damp conditions for 7 days. Front point as part of general wall repointing activity.

	.3 Typical dutchman repair:
	.1 Where marble wall unit is voided of a dimension between 25 cm square and 100 cm square, a new portion of marble, referred to as a dutchman, will be inserted.
	.2 Carefully cut out square cavity at the voided surface area using a square template, where vertical and horizontal position is true.
	.3 Prepare new marble dutchman to match existing with regards dimension, geologic features/markings and finish. Be certain that hind side of dutchman is thoroughly clean and roughened. Insure that the dutchman fits tight with the square cavity that is to receive it. Dry fit prior to installing to make certain the fit is tight.
	.4 Build up Plaster of Paris daubs on back up tile wall such that the dutchman will make full contact with the Plaster of Paris when pushed into position, before gently easing it into position. Use polyester resin (knife grade) pigmented to match the marble colour to bond the dutchman joints. Where the dutchman is set along a joint or joints, use small wedges to position in its final position. Clean all resin smears with acetone before it sets.
	.5 Fasteners designed to assist the installation procedure and fixing of dutchman in position can be proposed by the contractor for acceptance by the conservator.
	.6 Augment cosmetic quality of the dutchman joints with pigmented microcrystaline wax if felt necessary by the conservator. Place and buff surface.
	.7 Where relevant, joint unit with appropriate grout or mortar. Mix and consistency of mortar to be determined by Heritage Conservator. Cure mortar under damp conditions for 7 days. Cure grout to grout manufacturer’s instructions. Front point as part of general wall repointing activity.

	.4 Typical crack repair:
	.1 Make certain that crack is thoroughly cleaned of dirt or previous fillers. 
	.2 Apply knife grade polyester or epoxy resin to the top surface of the crack using a spatula, making certain the resin is forced into the crack depression. Resin is to be coloured to closely match the surface colour and geologic features of the marble.
	.3 Cut resin flush with surface and wipe solvent to remove smears before the repair sets.
	.4 As required, fill top surface of crack with a pigmented microcrystaline wax. Buff surface of crack with buffing cloth.

	.5 Typical hole repair:
	.1 Remove all plugs and fasteners by gently drawing out from position in unit. Do not allow spalling of surface to occur. Use a core drill bit as last possible effort for difficult to remove plugs fasteners. In order to minimize the impact on the wall surface, use core bits with outside diameter which is one maximum of 2 mm wider than the plug being removed.
	.2 Thoroughly remove all dust or other dirt from affected surface of marble to be repaired.
	.3 Fill hole and any lateral damage surface associated with the previous fastener with polyester or epoxy resin (knife grade) which has been pigmented to match the immediate location of the marble surface. Cut flush and smooth with surface. 
	.4 In-paint for any cosmetic touch-ups to improve cosmetic appearance of the repair. All such touch ups and cosmetics will be completed after any general honing of the marble surface or cleaning.

	.6 Grouting of marble:
	.1 As indicated, original grout shall be tested during mock-up preparation to determine exact colours.  Match original colour, profile, and appearance of joints to Heritage Conservator’s satisfaction.
	.2 Carefully remove mortar, grout and any epoxies found in the joints using hand tools only. The use of percussion tools and rotary saws is not acceptable unless authorized by Heritage Consultant in a specific location. Do not scratch or damage marble surface in any way.
	.3 Apply grout per manufacturer’s instructions; tool if required to match original jointing.
	.4 Wipe excess grout from stone.

	.7 Marble honing:
	.1 All marble surfaces to be honed unless otherwise noted. Demonstrate honing and, if required, polishing work for each type of marble and each type of vertical and horizontal application as designated by the Heritage Consultant during mock-up preparation.
	.2 Honing shall be performed after repairs.
	.3 All floors surfaces will be rehoned.
	.4 Assume all honing of wall panels, baseboards, stairs, or floor pavers will require three grit passes - a course grit, a medium grit, and a fine grit – followed by a final hone using honing powders. In other words, four passes in total are to be assumed for pricing. The grit sizes used for each pass will be determined during mock-ups.
	.5 All polishing marks such as scours or polish-pad patterns must be removed. Use honing powders as required.
	.6 Unless directed otherwise by the Departmental Representative, existing honing levels for walls and floors are to be reproduced.


	3.11 Marble Joint Repair – Wall Panels, Tennessee
	.1 Cutting out:
	.1 Tape sides of joints with painter tape prior to cutting, making certain the surface is dry when applying. 
	.2 Horizontal joints will require scoring using a hand held sharp tool guided by a straight edge to prevent cutting into surface of marble.
	.3 Score the surface of the joints only. The aim is to not remove the solid existing jointing material, but rather to provide sufficient depth to tuck new mortar such that the face of the joint is renewed with new mortar.
	.4 It is anticipated that the vertical joints will display some frequency of voiding or of being debonded. When this is encountered, it is important to not cut aggressively, but rather to retain as much of the original recessed mortar compound as is possible.
	.5 Once joints are cut to depth of 2mm, thoroughly vacuum all dust from joints. A final clean must be provided by blowing all remaining traces of dust from the joints using compressed air.
	.6 Remove tape and wipe surface of marble clean with damp cotton cloths to remove all dust from surface. Change rinsing water frequently to insure surface is clean. Wipe with clean thick cotton rags to dry surface.

	.2 Repointing:
	.1 To be completed after cleaning of marble surface.
	.2 Retape the sides of all joints with 35mm wide painters tape, making certain the surface is clean dry when applying and that joints are thoroughly clean and free of dust.
	.3 Mortar compound to be slow setting gypsum plaster. Prepare mock-ups to determine suitable colour. Prepare up to 12 coloured samples.
	.4 While wet and easily pliable, work the plaster into joints using a 30mm wide trowel. The trowel can be metal as long as the edges are slightly rounded to prevent gouging marble surface. Use a clean moist sponge to wipe the joint compound flush with the marble surface. Make certain to not smear the compound outside the taped edges and onto the surface of the marble.
	.5 Once set, remove tape and clean all smears or drips or dust caused by the joint compound placement procedures.


	3.12 Tennessee Marble Flooring
	.1 Remove marble tile flooring to facilitate structural work, and reinstall. 
	.2 Lifting tiles
	.1 Cut out with a thin blade of 1mm thickness all loose or voided joints in the border pavers.  Contractor should be aware that the joints are presently a hard and brittle polymer adhesive.

	.3 Resetting stones:
	.1 It is the installer’s responsibility to clean all subfloor surfaces to remove dirt, dust, debris, and loose particles immediately prior to setting marble floor and to ensure that the area to receive the stone flooring meets the deflection standards of the industry.
	.2 Curing compounds of any kind shall not be used on the slab on which floor marble is to be directly set.
	.3 Before being set, all marble shall be clean and free of foreign matter of any kind.
	.4 Apply a slurry bond coat to the concrete slab.
	.5 Install appropriate mortar bed. The consistency is to be fairly stiff, or as determined during mock-ups.
	.6 Back-butter underside of paver (bond coat), or sprinkle the mortar bed with water and cement. In the latter procedure, the back of the marble shall be wet. Use sufficient bond coat, as determined during mock-ups, to ensure 90% contact.
	.7 The marble shall be tamped with a suitable mallet until firmly bedded to the proper level of the floor. Install paver while bedding mortar is still in a plastic state.
	.8 Joints between the marble pieces shall show an even width when laid and finished.  The original joint widths are to be reproduced.  All joint exceeding original width will be refused and the stones will have to be reset. Use appropriately sized spacers to achieve a consistency in the width.
	.9 Clean excess material from surface prior to final set.
	.10 Keep two-thirds of the depth of joints free of setting material.
	.11 The floor shall be roped off for 24 hours after installation.
	.12 Sound pavers after setting materials have cured and replace hollow sounding stone before grouting.
	.13 After paver setting bed has cured, a honing grit pass may be required to ensure that new and old pavers are level.This is to be done according to mock-up results and following the recommendations of the Masonry Conservator. This honing grit pass will be in addition to the three grit passes and a hone required for marble finishing. In other words, in some selected floor areas, up to five passes (4 grits and a hone) may be required.
	.14 The paver stone joint will be injected with Natural Cement grout under low pot pressure.  Allow proper setting time before grouting.
	.15 Once joint is grout injected, all excess spills and the top surface of joint wiped to depth of 2-3 mm below stone surface, and the grout fully cured, joint will be topped up and cut flush using a polymer resin based grout.  
	.16 The surface will be cleaned of all residual smears, etc. from the resin grout. Rehoning surface of floor as part of general floor surface treatment.
	.17 Cleaning or additional surfacing, if required, shall not be undertaken until the new floor is at least seven days old.
	.18 Individual stones and last stone in field: Lower stone into place while supporting it with suction cups and high tension stainless steel wire.  When the stone is in place, cut the wires and tuck them into the joint.  Use spacers to ensure position of stone.  Use heavy card paper to protect the edges.

	.4 Final inspection of floor repairs, replacements and resetting: completed work is to be inspected by the Masonry Conservator, Contractor and Departmental Representative. Broken, cracked, hollow sounding or damaged pavers are to be replaced or repaired.
	.5 Sealer application to floors: the application of a sealer is to be assumed, but final confirmation will depend on mock-up results. Sealers will require an on-going maintenance program, requiring re-application every 3-5 years or as recommended by sealer manufacturer.
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