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PART 1 GENERAL
1.1 Related Sections

A Section 04 03 42 — New Marble Finishes and Repair of Existing
Marble.

1.2 References

A Canadian Standards Association (CSA):
A CSA-S350-M1980(R2003), Code of Practice for Safety in
Demolition of Structures.

.2 Federal Legislation
1 Canadian Environmental Assessment Act (CEAA), 1995, c. 37.
2 Canadian Environmental Protection Act (CEPA), 1999, c. 33.
-3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34.

.3 National Building Code 2010, Part 8 - Safety Measures at
Construction and Demolition Sites

1.3 Definitions

A Deconstruction: systematic dismantling of structure in a manner
that achieves safe removal/disposal of hazardous materials and
maximum salvage/recycling of materials.

.2 Hazardous Materials: dangerous substances, dangerous goods,
hazardous commodities and hazardous products, including but not
limited to: corrosive agents, flammable substances, ammunition,
explosives, radioactive substances, or other material that can
endanger human health, well being or environment if handled
improperly.

1.4 Submittals

.1 Submit documents in accordance with Section 01 33 00 - Submittal
Procedures.
2 Prior to beginning of Work on site submit detailed Waste

Reduction Workplan in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal, and
indicate:

A Descriptions of and anticipated quantities, in percentages,

of materials to be salvaged reused, recycled and

landfilled.

Schedule of selective deconstruction.

Number and location of dumpsters.

Anticipated frequency of tippage.

Name and address of haulers, waste facilities, and waste

receiving organizations.

.3 Submit copies of certified weigh bills, or bills of lading, or
receipts from authorized disposal sites and reuse and recycling
facilities for material removed from site upon request of
Departmental Representative.
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1.5

1.6

1.7

A Written authorization from Departmental Representative is
required to deviate from haulers, facilities or receiving
organizations listed in Waste Reduction Workplan.

-4 Where required by authorities having jurisdiction, submit for
approval drawings, diagrams or details showing sequence of
deconstruction work and supporting structures and underpinning.
A Submit drawings stamped and signed by qualified

professional engineer registered in Province of Ontario.

Quality Assurance

A Regulatory Requirements:
21 Ensure Work is performed in compliance with CEPA, CEAA,
TDGA, and applicable provincial and municipal
regulations.

.2 Meetings:
1 Prior to start of work, arrange for site visit with

Departmental Representative to

21 Examine existing site conditions adjacent to
deconstruction work.

2 Verify items designated for removal and disposal or
re- use, items to be returned to Departmental
Representative and items to remain.

-3 Ensure key personnel, and subcontractor
representatives attend.

Waste Management and Disposal

A Separate waste materials for reuse and recycling in accordance
with Section 01 74 21 - Construction/Demolition Waste Management
and Disposal.

.2 Identify materials which are regarded as hazardous products and
are subject to regulations for disposal. Information on these
controls can be obtained from the Provincial Ministries of
Environment and Regional Levels of Government.

.3 Safely store materials defined as hazardous or toxic waste in
containers or areas designated for hazardous waste and dispose of
contaminants in an approved legal manner.

Environmental Protection

A Ensure that deconstruction work does not adversely affect
adjacent watercourses, groundwater and wildlife, or contribute to
excess air and noise pollution.

.2 Fires and burning of waste or materials is not permitted on site.
-3 Do not bury rubbish or waste materials.
-4 Do not dispose of waste or volatile materials including but not

limited to: mineral spirits, oil, petroleum based lubricants, or
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3.1

toxic cleaning solutions into watercourses, storm or sanitary

sewers.

A Ensure proper disposal procedures are maintained throughout
project.

Do not pump water containing suspended materials into

watercourses, storm or sanitary sewers, or onto adjacent

properties.

Control disposal or runoff of water containing suspended

materials or other harmful substances in accordance with

authorities having jurisdiction and as directed by Departmental

Representative.

Protect trees, plants and foliage on site and adjacent properties

where indicated.

Prevent extraneous materials from contaminating air beyond

application area, by providing temporary enclosures during

deconstruction work.

Cover or wet down dry materials and waste to prevent blowing dust

and debris. Control dust on temporary roads.

PRODUCTS

Equipment

1

Equipment and heavy machinery to:

A On-road vehicles to meet applicable emission requirements
as prescribed in CEPA-SOR/2003-2, On-Road Vehicle and
Engine Emission Regulations.

2 Off-road vehicles to meet applicable emission requirements
as prescribed in EPA CFR 86.098-10 and EPA CFR 86.098-11.

Leave equipment and machinery running only while in use, except

where extreme temperatures prohibit shutting down.

Demonstrate that tools are being used in manner which allows for

salvage of materials iIn best condition possible.

EXECUTION

Site Verification of Conditions

-1

Should material, other than those specified or indicated,

resembling spray or trowel applied asbestos or other designated

substance listed as hazardous be encountered in course of

deconstruction, stop work, take preventative measures, and notify

Departmental Representative immediately. Do not proceed until

written instructions have been received.

Structures to be demolished to be based on their condition at

time of examination prior to tendering.

A Remove, protect and store salvaged items as directed by
Departmental Representative. Salvage items as indicated.
Deliver to Departmental Representative as directed.

Preparation
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3.3

A Inspect site with Departmental Representative and verify extent
and location of items designated for removal, disposal,
alternative disposal, recycling, salvage and items to remain, and
phasing of work.

2 Do Work in accordance with Section 01 35 29 - Health and Safety
Requirements and CSA-S350.

.3 Do not disrupt active or energized utilities traversing premises.

.4 Remove rodent and vermin as required by Departmental
Representative.

-5 Comply with safety requirements for guard rails, barricades and
other items iIn accordance with Section 01 56 00 - Temporary
Barriers and Enclosures.

.6 Apply clearly visible markings to steel components in accordance
with approved submittals.

Protection

A Prevent movement, settlement or damage of adjacent structures,
services, walks, paving, trees, landscaping, adjacent grades, and
parts of existing building to remain.

.2 Support affected structures and, if safety of structure being
demolished or adjacent structures or services appears to be
endangered, take preventative measures, stop Work and immediately
notify Departmental Representative.

-3 Prevent debris from blocking surface drainage system, elevators,

mechanical and electrical systems which must remain in operation.

Removal of Hazardous Wastes

-1

.2

Remove contaminated or hazardous materials from site and dispose
of at designated disposal facilities in safe manner in accordance
with TDGA and other applicable regulatory requirements.

Remove as much contaminated or hazardous materials as possible
from site prior to commencing deconstruction work.

Deconstruction

-1

.2

Remove parts of structure and structures to permit construction.

Coordinate demolition and deconstruction work with the work of

other Sections.

Where indicated, remove existing roofing and associated materials

to expose the existing concrete substrate. Coordinate the removal

work with the roofing contractor to minimize exposure of the

unprotected deck. Provide weather protection as required to

completely protect the building interior from weather damage.

At end of each day"s work, leave Work in safe and stable

condition.

A Protect interiors of parts not to be deconstructed from
exterior elements at all times.

Minimize dusting. Keep materials wetted as directed by

Departmental Representative.
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.5 Contain fibrous materials (e.g. Insulation) to minimize release
of airborne fibres while being transported within facility.

.6 Use natural lighting to do Work where possible. Shut off lighting
except those required for security purposes at end of each day.

-7 Throughout course of deconstruction, pay close attention to
connections and material assemblies. Employ workmanship
procedures which minimize damage to materials and equipment.

.8 Ensure workers and subcontractors are trained to carry out work
in accordance with appropriate deconstruction techniques.
-9 Remove sheet copper roofing and flashings using installers of

materials specified in Section 07 61 00 - Sheet Metal Roofing.

.10 Project supervisor with previous deconstruction experience must
be present on site throughout project.

.11  Workers must utilize adequate fall protection, certified harness
and belay systems where Departmental Representative considers it
necessary.

.12 Maintain structural integrity of structure.

.13 Systematically remove finishes, furnishings, and mechanical and
electrical equipment as indicated.

.14  Wherever possible, transfer material assemblies from heights to
ground level for easier disassembly. Take appropriate measures to
ensure safety.

.15 Separate from waste stream, material in condition suitable for
reuse and/or recycling.

.16 Remove and store materials to be salvaged, in manner to prevent
damage.

217 Store and protect in accordance with requirements for maximum
preservation of material.

.18 Handle salvaged materials as new materials.

.19 Source separate for recycling, materials that cannot be salvaged
for reuse including wood, metal, concrete and asphalt.

.20 Remove materials that cannot be salvaged for reuse or recycling
and dispose of in accordance with applicable codes at licensed
facilities.

.21 Where existing materials are to be re- used in Work, use special
care in removal, handling, storage and re-installation to assure
proper function in completed work.

3.6 Processing
-1 Designate location for processing of materials which eliminates

double handling and provides adequate space to maintain efficient
material flow.

.2 Denail, strip, and separate materials to ensure best possible
condition of salvaged materials.

-3 Keep processing area clean and free of excess debris.

.4 Supply separate, marked disposal bins for categories of waste

material. Do not remove bins from site until inspected and
approved by Departmental Representative.

.5 Separate processed materials into organized piles for
stockpiling. Provide collection area for materials. Pile
materials on pallets to facilitate transport off-site or to
storage areas.
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3.8

3.9

3.10

Stockpiling

Label stockpiles, indicating material type and quantity.
Designate appropriate security resources/measures to prevent
vandalism, damage and theft.

Locate stockpiled materials convenient for use in new
construction. Eliminate double handling wherever possible.
Stockpile materials designated for alternate disposal in location
which Facilitates removal from site and examination by potential
end markets, and which does not impede disassembly, processing,
or hauling procedures.

Removal from Site

1

Dispose of materials in accordance with applicable regulations.

1 Disposal facilities must be approved by Departmental
Representative and listed in Waste Reduction Workplan.
.2 Do not deviate from disposal facilities listed in Waste

Reduction Workplan without prior written authorization from
Departmental Representative.

Delivery of Salvaged Materials

1

Deliver existing copper roofing sheets indicated to be
deconstructed, to Departmental Representative at Macoun Centre,
Pink Road, Gatineau, Quebec.

Cleaning and Restoration

1
.2

-3

Keep site clean and organized throughout deconstruction.

Upon completion of project, remove debris, trim surfaces and
leave work site clean.

Upon completion of project, reinstate roadways, landscaped areas,
parking surfaces, walkways, light standards, and surfaces
affected by Work to condition which existed prior to beginning of
Work and to match condition of adjacent, undisturbed areas, as
applicable.

END OF SECTION



