

March 6, 2014

ADDENDUM TO REQUEST FOR PROPOSAL DOCUMENT
FOR
Highfield Dam
Service Contract No. 9
Engineering Services for Final Design and Rehabilitation of West Low Level Outlet
REQUEST FOR PROPOSAL # 4547:928-7H4-0-S1-9

Addendum No. 2

1. The following documents are available by separate request to the Contracting Authority:
 1. AAFC 2007 – Highfield Dam – Updated Flood Frequency Analysis, AAFC, Nov. 21, 2007
 2. KGS 2010 – Rare Plant, Wildlife, Fish and Habitat Assessments for the Rehabilitation of the Highfield Dam Project, December 2010
 3. NHC 2011 - Highfield Dam - Spillway Pre-Design Completion, Northwest Hydraulic Consultants in association with MDH Engineered Solutions, December 19, 2011
 4. Golder 2011 - Highfield Dam – Dam Classification and Hydro Technical Study, Golder Associates, November, 2011
 5. Golder 2012 - Highfield Dam Embankment Foundation Assessment, Golder Associates, January, 2012
 6. AAFC 2012 - Dam Safety and Rehabilitation – Highfield Dam – Investment Analysis Report (draft), AAFC, February, 2012.
 7. Golder 2013 – Highfield Dam – Project Rehabilitation – Pre-Design Report, March 30, 2013. (herein referred to as the Pre-Design report)
2. There is no change in the proposal submission deadline which is:

Submissions will be received up to 2:00 p.m., local Regina time, April 8th, 2014.
3. Submissions shall acknowledge receipt of this Addendum No. 2.

Colby Collinge
Senior Contracting Officer
AAFC
Regina, Saskatchewan
S4P 0M3

Le 6 mars 2014

ADDENDA À LA DEMANDE DE PROPOSITIONS
POUR LE
barrage Highfield, contrat de services n° 9
Services d'ingénierie pour la conception et la réhabilitation finales de la décharge à faible
niveau ouest
DEMANDE DE PROPOSITIONS 4547:928-7H4-0-S1-9

Addenda n° 2

1. Les documents suivants sont accessibles aux termes d'une demande distincte adressée à l'autorité contractante :

1. AAC 2007 – Barrage de Highfield – Mise à jour de l'analyse de la fréquence des crues, AAC, 21 novembre 2007.
2. KGS 2010 – Rare Plant, Wildlife, Fish and Habitat Assessments for the Rehabilitation of the Highfield Dam Project, décembre 2010.
3. NHC 2011 - Highfield Dam - Spillway Pre-Design Completion, Northwest Hydraulic Consultants en association avec MDH Engineered Solutions, 19 décembre 2011.
4. Golder 2011 - Highfield Dam – Dam Classification and Hydro Technical Study, Golder Associates, novembre 2011.
5. Golder 2012 - Highfield Dam Embankment Foundation Assessment, Golder Associates, janvier 2012.
6. AAC 2012 - Dam Safety and Rehabilitation – Highfield Dam – Investment Analysis Report (draft), AAC, février 2012.
7. Golder 2013 – Highfield Dam – Project Rehabilitation – Pre-Design Report, 30 mars 2013 (ci-après désigné rapport d'avant-projet).

2. La date limite de présentation des propositions demeure inchangée :

On acceptera les propositions reçues jusqu'à 14 h, heure locale de Regina, le 8 avril 2014.

3. Les soumissionnaires devront accuser réception du présent addenda n° 2 dans leur soumission.

Colby Collinge
Agent principal des contrats
AAC
Regina (Saskatchewan)
S4P 0M3