

	Pages
PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP	
<i>Procurement Requirements</i>	
Division 00 - Procurement and Contracting Requirements	
00 01 10 - Table of Contents	3
SPECIFICATIONS GROUP	
<i>General Requirements Subgroup</i>	
Division 01 - General Requirements	
01 11 00 - Summary of Work	3
01 14 00 - Work Restrictions	2
01 31 19 - Project Meetings	2
01 32 16 - Construction Progress Schedules – Bar (Gantt) Chart	2
01 33 00 - Submittal Procedures	4
01 35 13.13 - Special Project Procedures for Airport Facilities	2
Dig Permit Appended to Section 01 35 13.13	1
01 41 00 - Regulatory Requirements	2
01 45 00 - Quality Control	3
01 51 00 - Temporary Utilities	2
01 52 00 - Construction Facilities	3
01 56 00 - Temporary Barriers and Enclosures	2
01 61 00 - Common Product Requirements	4
01 73 00 - Execution Requirements	3
01 74 11 - Cleaning	2
01 74 21 - Construction / Demolition Waste Management and Disposal	7
01 77 00 - Closeout Procedures	2
01 78 00 - Closeout Submittals	6
01 79 00 - Demonstration and Training	2
<i>Facility Construction Subgroup</i>	
Division 02 - Existing Conditions	
02 41 99 - Demolition for Minor Works	3
02 50 13 - Additional Excavation	2
02 65 00 - Underground Storage Tank Removal	3
02 81 01 - Hazardous Materials	4
Division 03 – Concrete	
03 10 00 - Concrete Forming and Accessories	6
03 20 00 - Concrete Reinforcing	4
03 30 00 - Cast in Place Concrete	11
03 35 00 - Concrete Finishing	2
Division 05 - Metals	
05 12 23 - Structural Steel for Buildings	4
05 31 00 - Steel Decking	3
05 41 00 - Structural Metal Stud Framing	4
Division 06 - Wood, Plastics and Composites	
06 10 00 - Rough Carpentry	3

Division 07 - Thermal and Moisture Protection	
07 21 13 - Board Insulation	3
07 21 16 - Blanket Insulation	2
07 27 00 - Air and Vapour Barriers	3
07 46 13 - Preformed Metal Siding	4
07 61 00 - Sheet Metal Roofing	5
07 62 00 - Sheet Metal Flashing and Trim	4
07 84 00 - Firestopping	4
07 92 00 - Joint Sealants	5
Division 08 - Openings	
08 11 00 - Metal Doors and Frames	5
08 34 16 - Hangar Doors	15
08 50 00 - Windows	4
08 71 00 - Door Hardware	5
08 80 50 - Glazing	5
Division 09 - Finishes	
09 91 99 - Painting For Minor Works	5
Facility Services Subgroup	
Division 21 - Fire Suppression	
21 07 20 - Thermal Insulation for Piping	7
Division 23 - Heating, Ventilation, and Air-Conditioning (HVAC)	
23 05 00 - Common Work Results - Mechanical	4
23 05 01 - Installation of Pipework	5
23 05 93 - Testing, Adjusting and Balancing for HVAC	4
23 08 02 - Cleaning and Start-Up of Mechanical Piping Systems	3
23 21 14 - Hydronic Specialties	4
23 21 23 - Hydronic Pumps	5
23 25 00 - HVAC Water Treatment Systems	4
23 52 00 - Heating Boilers	6
Division 26 - Electrical	
26 05 01 - Common Work Results - Electrical	13
26 05 20 - Wire and Box Connectors	2
26 05 21 - Wire and Cables (0 – 1000V)	3
26 05 22 - Connector and Terminations	1
26 05 28 - Grounding – Secondary	3
26 05 29 - Hangers and Support for Electrical Systems	2
26 05 31 - Splitters, Junction, Pull Boxes and Cabinets	2
26 05 32 - Outlet Boxes, Conduit Boxes, and Fittings	3
26 05 34 - Conduits, Conduit Fastenings, and Conduit Fittings	5
26 05 37 - Wireways and Auxiliary Gutters	1
26 27 26 - Wiring Devices	3
26 28 21 - Molded Case Circuit Breakers	1
26 28 23 - Disconnect Switches	2

<i>Site and Infrastructure Subgroup</i>	
Division 31 - Earthwork	
31 00 00 - Earthwork	5
31 63 00 - Bored Piles	5
Division 32 - Exterior Improvements	
32 12 16 - Asphalt Paving	2

LIST OF DRAWINGS

ARCHITECTURAL

- A1.1 SITE PLAN, SCHEDULE
- A2.1 DEMOLITION PLAN, ELEVATION DEMOLITION
- A2.2 FLOOR PLAN, LARGE SCALE PLAN
- A2.3 FLOOR PLAN, ROOF PLAN, LARGE SCALE PLAN
- A3.1 EXTERIOR ELEVATIONS, BUILDING SECTIONS
- A6.1 DETAILS

STRUCTURAL

- S0 SPECIFICATIONS, TYPICAL DETAILS
- S1 FOUNDATION PLAN, PILE SCHEDULE
- S2 HANGAR DOOR SUPPORT PLAN, ROOF PLAN
- S3 SECTIONS, ELEVATIONS

MECHANICAL

- M1 FLOOR PLAN MECHANICAL
- M2 MECHANICAL SPECIFICATION

ELECTRICAL

- E1 ELECTRICAL PLAN
- E2 ELECTRICAL PANEL SCHEMATICS

END OF SECTION